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SECTION- 1 
 
 
 

INVITATION TO BID (ITB) 
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Sun Petrochemicals Private Limited                                              
 Commercial & Supply Chain Management  
 8th Floor, ATL Corporate Park, 
 Opp. L&T Gate no. 7, Saki Vihar Road, 
 Chandivali, Powai, Mumbai- PIN – 400072 
 www.sunpetro.com 

CIN: U24219GJ1995PTC028519 

Ref. No. SunPetro/Inspection of Underwater Structure Alpha Bob Platform/Hazira/2025-26/RFQ-005                  

Date:16.06.2025 
 

INVITATION TO BID  
 

Sub: Underwater Structure Inspection of SunPetro’s Alpha Bob Offshore 
Platform at Hazira, Gujarat 
 
Ref:  Tender No: SunPetro/Inspection of Underwater Structure of Alpha Bob Platform 
/Hazira/2025-26/RFQ-005      
 
Dear Sir / Madam,  
 

1.0  Sun Petrochemicals Private Limited (hereinafter referred to as Sun Petro / Company) is 
pleased to invite you to submit the Bid for the subject tender in accordance with the requirements 
& details as stated in the Tender Document, under TWO ENVELOPE SINGLE STAGE BIDDING 

SYSTEM IN following   two Envelopes: 
 
ENVELOPE-I: Technical & Un-Priced Commercial Bid 
ENVELOPE-II: Priced Commercial Bid 

 

        Bidders are requested to read the instructions and requirements in the Tender Document 
carefully and accordingly to submit the Technical &Un-Priced Commercial Bid in one envelop 
and Priced Commercial Bid in another envelop as stated above, each in a separate wax sealed 
envelope.  Both envelopes are required to be placed in one wax sealed envelope and be send 
to the tendering office address. Alternatively, Bidders to also submit the Technical & Un-Priced 
Commercial Bid in one mail and Priced Commercial Bid in different mail to the email ids 
mentioned in 1.1 Bids should   be complete in all respects, as per the requirements of the 
relevant Sections & ANNEXUREs. 

 
1.1  Salient features of the Tender  

1] Tender No. 
SunPetro/Inspection of Underwater Structure of 
Alpha Bob Platform /Hazira/2025-26/RFQ-005                 

2] Title of Tender 

Hiring of Contractor for Underwater Structure 
Inspection of SunPetro’s Alpha Bob Offshore 
Platform at Hazira, Gujarat 

3] Brief Scope of Work Refer Section-4 of the tender document 

4] Bid Security / Bid Bond Not Applicable  

5] Bid Validity 
One Hundred and twenty (120) days from due date of Bid 
submission 

6] Bid Bond Validity Not Applicable 

7] 
Start Date & Time of 
Issuing Tender Document  

16/06/2025 

9] 
Last Date & Time For 
Seeking Clarification by 
Bidders     

21/06/2025 day 16:30 Hrs IST  

10] 
Date Of Pre-Bid 
Conference & Venue     

 Not Applicable 

http://www.sunpetro.com/
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11] 
Tender Closing Date & 
Time  

30/06/2025 at 17:00 Hrs. IST  

12] 

Address For 
Correspondence 
/Tendering Office/ Tender 
Submission   
 
  
 

Sun Petrochemicals Private Ltd. (SunPetro) 
Hazira Oil & Gas Facility, Nearby Adani Port, 
Village-Hazira, Surat, Gujarat-394270 
Mob: +91-7004964446 
E-mail: To: tarkeshwar.mahato@sunpetro.com,  
cc: dheeraj.paroch@sunpetro.com 

13] Mobilization Period   
Within 10 days of issue of Mobilisation Notice or as per 
callout issued. Tentative plan for  

14] Contract Validity 
July’25 or date as informed by Company, whichever is 
later 

15] 
Terms & Conditions of 
Contract 

As per Section-3 of this tender Document  

NOTE:  

Receiving the tender from Company does not qualify the bidder automatically for their bid 
consideration. The bidders have to qualify tender terms & conditions including BEC described 
in the Tender. 
 

1.2.  Acknowledgement of Tender Document 
Bidder(s) receiving this ‘Invitation To Bid’ are required to confirm in writing whether they intend 
to bid or not within two days from electronic issue of this document, stating the reasons if 
declining to bid in this instance.  
 

1.3.  Pricing Strategy 

Bidder is to quote strictly as per the ‘Price Schedule’ (Section-8) of this Tender document. 
 

1.4  Evaluation Strategy 

Evaluation of Bids for awarding will be based on the most advantageous offer to Sun Petro 
reflecting a combination of technical acceptance, qualification as per Bid Evaluation Criteria 
(BEC) as per Section-6 and Cost. 

 
However, Company reserves the right to reject or accept, in whole or in part, any Bid; waive 
formalities in the bidding processor to negotiate Contract terms with any individual bidder when 
such is deemed fit by Company to be in their best interest. The company will be under no 
obligation to provide reasons for accepting or rejecting any Bid. 

 
1.5  Award Strategy 

Single Award/Contract (for hiring the vessels) or Multiple awards/Contracts will rest with 
SunPetro’s discretion. The decision of Sun Petro Management in short-listing the eligible 
Bidders shall be final and Binding on all Bidders. 
 

1.6  Check List 
Bidders should review and submit the check list (as per format at ANNEXURE-3) along with bid 
in the ENVELOPE-I (Technical & Un-Priced Commercial Bid). 
 

1.7  Submission of Bids  

Your wax sealed bid (ENVELOPE-I and ENVELOPE-II), complete in every respect & strictly in 
accordance with the Terms & condition in the Tender Documents, are to be submitted through 
one waxed envelope containing both envelops as described above, at the reception of 
“Tendering Office” as detailed above, on or before Due date of Submission. 
  

1.8  Bidders to note that Non-compliance with the bidding instructions, except as permitted in the Bid 
document and/or late arrival of Bid shall result in Bid not being considered. 

 

mailto:tarkeshwar.mahato@sunpetro.com
mailto:dheeraj.paroch@sunpetro.com
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1.9  Only bids submitted by bidders who have been issued bid documents by the Company shall be 

considered whereas unsolicited bid shall not be considered. 
    Further details are available in the Tender Document for the compliance. 
   Please acknowledge the receipt of the tender document per ANNEXURE-1 within 3 days   from 

date of this ITB.  
 

We look forward to receiving your bid complete in all respect on or before due date and time of 
bid submission. 

 
 
     Regards 
 
 
 

Dheeraj Paroch 
Head- SCM & Commercial  
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INSTRUCTIONS TO BIDDERS 
 

2.1 General Instructions 

2.1.1 Bidders must review the General Conditions of the Contract (GCC) and Detailed Scope of Work 
/Supply and specifications as per Tender, besides Bid evaluation Criteria, commercial aspect, 
Schedule of Rates /Bill of quantity and other information in the Tender document. 

2.1.2 Bidders shall be deemed to have understood and taken into account all the terms and conditions 
prescribed in the Tender Document. Any exceptions/deviations, including those pertaining to 
Clauses affecting prices must be clearly stated ONLY in the format provided in ANNEXURE-4.  
However, in case no exceptions/deviations are made / taken by the bidder, Bidder must return 
the form marked “Not Applicable”.  

2.1.3 Bids from agent / agent’s representatives will not be accepted, unless backed by valid Letter of 
Authorization from the bidder’s Company. 

2.1.4 Bids submitted by fax / email will summarily be rejected. Responsibility for the timely delivery of 
the Bid package before the Bid Due Date rests solely with the Bidder. 

2.1.5 All prices and terms and conditions should be valid for entire period of Contract Period  
2.1.6 The complete bid along with price Bid shall be duly signed and sealed by the Authorized 

Representative of the Bidder. 

 
2.2 Joint Venture / Consortium Bidder’s Bid 
a. In case of a joint venture / consortium bid, the members / partners of joint venture / consortium 

must meet the qualification criteria jointly as specified. 
b. The overall responsibility of the Contract Management shall be of Lead member / partner of Joint 

Venture / Consortium.  
 
i) Bidders should submit a Memorandum of Understanding (MOU) / Agreement with their technical 

collaborator / joint venture / consortium partner (in case of Joint venture) clearly indicating their roles 
and responsibility under the scope of work. 

 
ii) MOU / Agreement concluded by the bidder with technical collaborator / joint venture / Consortium 

partner (in case of joint venture), should also be addressed to Sun Petro, clearly stating that the 
MOU / Agreement is applicable to this tender and shall be binding on them for the entire currency 
of period of Contract / PO.  Notwithstanding the roles and responsibilities of each partner defined 
in the MOU / Agreement, all the partners will be jointly and severally responsible for completion of 
job under this contract. 

 
A statement to this effect shall be included in the authorization / nomination/ MOU / Agreement by 
all members / partners of JV / consortium. 

 
2.3 Use of English Language 
 All correspondence, documentation and drawings shall be in the English Language. 
 
2.4 Late Bids 
 Company reserves the Right to reject / accept the bid submitted after the deadline for submission 

of bids prescribed by the Company. 
  
2.5 Clarifications 

Bidders must seek any clarifications with respect to the Tender Document after tender issue date 
and till the date mentioned in the schedule of tendering. Any clarifications required to be sent to 
the following email:  

tarkeshwar.mahato@sunpetro.com; with copy to dheeraj.paroch@sunpetro.com 

 
2.6 Submission of Bids 
2.6.1 A two-Envelope single stage International Completive Bidding (ICB) system, i.e “Technical & 

Commercial Un-priced Bid” and “Commercial Priced Bid”, shall be followed. 

mailto:tarkeshwar.mahato@sunpetro.com
mailto:dheeraj.paroch@sunpetro.com
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2.6.2 Bids are to be submitted in duplicate i.e., two (2 copies each) of “Technical & Un-Priced 
Commercial Bid” and “Priced Commercial Bid” in the separate sealed envelopes as follows: 
ENVELOPE-I: Technical & Un-Priced Commercial Bid 
ENVELOPE-II: Priced Commercial Bid 

2.6.3 The Technical & Un-Priced Commercial Bid shall contain all details but with the price column of 
the Price Schedule Format blanked out. However a Tick mark ( √ ) shall be provided against 
each item of the Price Schedule Format to indicate that there is a quote against that item in the 
Commercial Priced Bid  

  The Priced Commercial Bid shall contain only prices duly filled in as per the price schedule 
format. 

   Bids which Technical & commercial Un-Priced Bid is containing prices shall be rejected. 
2.6.4 Each of the “Technical & Un-Priced Commercial Bid” and “Priced Commercial Bid” shall be 

properly identified as “Original Technical & Un -Priced commercial Bid” & “Copy Technical & Un-
Priced Commercial   Bid” and "Original Priced Commercial Bid" & "Copy Priced Commercial Bid". 

2.6.5 The “Original Technical & Un-Priced Commercial Bid” along with one more “Copy of Technical 
& Un-Priced commercial   Bid” with price deleted commercial copy shall be submitted in a 
separate sealed envelope (ENVELOPE-I) by pasting “cut out slip as per ANNEXURE-5”. The 
same procedure shall be adopted for submission of the “Original Priced Commercial Priced Bid” 
and “Copy of Priced Commercial Bid” in separate envelope (ENVELOPE-II) by pasting “cut out 
slip as per ANNEXURE-6”. Each Bidder will submit two soft copies of complete signed and 
stamped “Technical & Un-Priced Commercial bid in the Flash Drive, in PDF format along with 
“Technical & Un-Priced Commercial Bid” in the sealed cover i.e. ENVELOPE-I. Also Bid 
Security / Bid Bond   should be submitted in the ENVELOPE-I with “Original Technical & Un-
priced commercial Bid “ 

 
2.6.6 The entire Bid i.e., ENVELPOE –I and ENVELOPE –II should be then placed in a cloth-lined 

outer envelope duly sealed by pasting cut out slip as per ANNEXURE-7”and superscripted as 
prescribed. 

 
2.6.7 The Bids shall be submitted to the following address: 

Sun Petrochemicals Private Ltd. (SunPetro) 

Hazira Oil & Gas Facility, Nearby Adani Port, 
Village-Hazira, Surat, Gujarat-394270 

     Mob: +91-7004964446 
      E-mail:  tarkeshwar.mahato@sunpetro.com, 

 
2.6.8 ENVELOPE-I: Technical & Un-Priced Commercial Bid” through e-mail:  

Only file containing contents of “ENVELOPE-I: Technical & Un-Priced Commercial Bid” are 
allowed to be submitted on following e-mail address, on or before Tender closing date and time: 
tarkeshwar.mahato@sunpetro.com with a copy to Head-SCM& Commercial -   
dheeraj.paroch@sunpetro.com.  
“ENVELOPE-II: Priced Commercial Bid” through e-mail 
“ENVELOPE-II: Priced Commercial Bid” should be sent via a separate mail strictly only to  

tarkeshwar.mahato@sunpetro.com with a copy to Head-SCM& Commercial -  
dheeraj.paroch@sunpetro.com. No other mail addresses should be included unless specifically 
requested via email. 

mailto:tarkeshwar.mahato@sunpetro.com
mailto:tarkeshwar.mahato@sunpetro.com
mailto:%20dheeraj.paroch@sunpetro.com
mailto:%20dheeraj.paroch@sunpetro.com
mailto:%20dheeraj.paroch@sunpetro.com
mailto:tarkeshwar.mahato@sunpetro.com
mailto:%20dheeraj.paroch@sunpetro.com
mailto:%20dheeraj.paroch@sunpetro.com
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2.6.9 The Technical & Un-priced Commercial Bid of the Bidder will be opened and evaluated first. If 

the offer is technically & commercially acceptable or acceptable alternatives to the minimum 
requirements specified in the Tender; and conforms to technical and commercial requirement or 
as may be decided by the Company, then the “Commercial Priced Bid” will be opened and 
evaluated. 

 
2.6.10 In the Technical & Un-Priced Commercial Bid all the technical ANNEXUREs should be submitted 

which would include compliance with Technical Specifications and all Price information should 
be left blank The Commercial part should be a comprehensive package which should include all 
Price information as well as “Technical” bid information. 
  

2.6.11 Bidder will provide the Delivery Period / Mobilisation Period / Completion Period, as required in 
tender document from the date of LOI/LOA. 

 
2.7 Validity Period 

The Bids shall be valid for acceptance for a period of One Hundred & twenty (120) days from 

the Bid Due Date of submission. Company, however, reserves the right to seek extensions of 
the validity period as may be required. In the event of extension of the validity period of the Bid, 
all other terms and conditions including the provisions relating to Bank Guarantee shall also 
continue to be valid for the period of such extension. 
 

2.8 Technical Proposal Requirement  

The Bidder must adhere to the Technical Specification requirements as mentioned in the Tender. 
 
2.9 Certificate & Inspection 

At any time prior to supply / execution of the contract or during the course of delivery/completion 
and thereafter, Company shall have the right to audit/inspect the vessels and Bidder shall assist 
in the verification of certificates & inspections. The Company shall exercise reasonable 
judgement in acceptance or rejection of such verifications, but Company reserves all the rights 
conforming to the requirements of the contract. 
It will be the Bidder’s responsibility to correct any deviations from specifications found by 
inspection prior to mobilization of equipment. This will be at the cost of the Bidder / contractor. 

 
2.10 Commercial Proposal Requirements 
 
2.10.1 Currency  

Prices quoted shall be in Indian Rupee (INR) for Indian Bidders or United States Dollars (USD) 
only or INR for Foreign Bidders. The foreign exchange rate shall be calculated on the date of bid 
closing date for evaluation of bids only, whereas the payment of invoices will be made based on 
the exchange rate as prevalent the previous day of the payment. Indian Bidders must quote in 
Indian Rupee only and will be paid in INR only. The foreign bidders will be paid in quoted currency 
only. 

 
2.10.2 Price in Words & Figures 

In case of discrepancy between words and figures, prices quoted in words shall be considered 
as final. 

 
2.11 Deadline for Submission of Bids 

 The due date mentioned in the “Invitation to Bid” (ITB) shall be the deadline for submission of 
bids. In case of the unscheduled holiday in Mumbai, (India) being declared by Company on the 
prescribed closing day of the tender, the next working day will be treated as the scheduled 
prescribed day of closing of the tender.  
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2.12 Splitting of work   
 The Company shall have a Right to split the work /supply between two or more bidders at its sole 

discretion. 
 
2.13 Payment Terms 
 Compensation to the Bidder shall be made as per the prices quoted and in accordance with terms 

of the payments as may be finalized with Bidder and stipulated in the LOI / Contract. Invoices shall 
be raised & un-disputed invoice / items shall be paid based on approved ‘’Call out” orders for each 
Service. No payment will be due to the Contractor / Supplier prior to signing of the Contract.  

 
2.14 Taxes, Duties and Approvals 
2.14.1 The Bidders shall quote their prices inclusive of any or all taxes and duties that are applicable 

including transport, insurance to the designated port or Site Location in India. Except Goods and 
service tax (if applicable to services provided under this Contract), the prices shall reflect delivery 
inclusive of all applicable fiscal charges including but not limited to taxes, fees, duties, cess, 
licenses, import duties, personal income tax, corporate tax, excise tax and similar rates and fees, 
freight, insurance, and similar expenses. The Goods and services tax, if applicable, shall be paid 
by the Company at actual. 

2.14.2 Bidder shall consider in their bid and shall be responsible to obtain at its own cost, all required 
Permits / Consents / Essentiality Certificates (EC) to avail concessional / Nil duties & taxes 
applicable for the field, wherever applicable and required for the performance of the Bidder’s 
obligations under the Contract, from the Government of India/ concerned State Governments, 
authorities or agencies or political sub-division thereof including any for exemption of custom 
duties (as per ANNEXURE-10) and other duties on material / equipment imported into India. 
Company will provide reasonable assistance wherever required including obtaining all 
certificates including Essentiality Certificate for claiming Zero Custom Duty as applicable under 
PSC, but all expenses related to obtaining all such Permits, Consents etc. shall be to the Bidder’s 
account. 

 
2.15 Performance Bank guarantee  

The Successful bidder shall furnish to Company, a Performance Bank Guarantee for 10% of the 
Annual Contract value within 15 days of issue of the LOI / Contract (whichever is earlier) in the 
format as given in ANNEXURE-8 from any of the nationalised or scheduled private banks as 
listed in the tender document ANNEXURE-9. If the bidder does not submit the Performance Bank 
Guarantee as stipulated above, Sun Petro reserves the Right to take appropriate measures to 
secure the interest of the Company and right to cancel the award of LOI without thereby holding 
/ incurring any liability towards bidder for any work / material / services already done / provided 
by the bidder / supplier. 

 

 
2.16 Mobilization Period / Delivery Period / Completion Period  

Time is essence of the Contract and Contractor shall Supply / perform the Work and Services 
diligently in accordance with the Bidder’s promised Mobilization period as set forth in 
schedule or agreed. In the event it becomes apparent that the Mobilization date cannot be met, 
the Contractor shall, at its own cost, take all necessary steps to expedite the process, failing 
which the provisions of Liquidated Damages as specified in the Contract shall be applicable. The 
Company may also terminate the LOI or Contract immediately invoking the available remedies 
for protecting the interest of the Company. Company will have the right to reject any bid not 
meeting the schedule Mobilization time. 
 

2.17 Bid Bond  
Not Applicable 

 
2.18 ANNEXUREs  

Please note that   all ANNEXUREs are placed at the end of this document. 
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SECTION-3 
 
 

MODEL CONTRACT 
 

 
  

 

 

 Preamble of the Contract  

 General Conditions of the Contract (GCC)  
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PREAMBLE OF THE CONTRACT   
THIS AGREEMENT, is made this _____ day of ____________ 2025 

 

                                BY AND BETWEEN 

Sun Petrochemicals Pvt. Ltd.  a company organised and existing under the laws of India 
and having its head office at F.P. 145, Ram Mandir Road, Mumbai, Maharashtra, India 
and 8th  Floor, ATL Corporate Park, Opp. L&T Gate no. 7, Saki Vihar Road, Chandivali, 
Powai, Andheri (E), Mumbai – 400072, Maharashtra [INDIA] (hereinafter referred to as 
“Company” or “SunPetro”)              

  AND 

 [NAME OF CONTRACTOR], a company organised and existing under the laws of […………..] 
and having its head office at […………………..] (Hereinafter referred to as “Contractor”) 

RECITALS 

WHEREAS, Company desires to have certain Services as hereinafter specified 

_________________________________________________________________________ 

_______________________________________________________________________ 

 

WHEREAS, Contractor represents that it possesses the necessary premises, equipment, 

personnel and capability to carry out such Services and is willing to do so on the terms and 
conditions hereinafter contained; 

Hereafter both Company and Contractor shall be called jointly as Parties. 

WHEREAS, Company desires to engage Contractor to design, supply, perform and complete 

the Services  and 

WHEREAS, Contractor has agreed to such engagement upon and subject to the terms and 

conditions hereinafter contained. 

NOW, THEREFORE, in consideration of the mutual covenants herein contained, it is hereby 

agreed between the Parties as follows: 

This Contract witness that in consideration of the premises and the payment to be 
made by the  Company to the Contractor provided for herein the Contractor shall supply 
all equipment and /or materials and execute and perform all Services /Supply strictly 
according to the SCOPE OF WORK (SECTION-4) various provision in tender schedule 
and upon such supply, execution and  performance of services to the satisfaction of 
the Company, the Company   shall pay to the Contractor  at the rates accepted as per 
the said tender / price schedule (Attached at SECTION-7) and in terms of the 
provisions therein. 
 
The following documents, in order of precedence descending, comprise the entire Contract 
between the parties: 

1] This Preamble of Contract   

2] Articles of Contract (General Terms and Conditions) 

3] Special Terms & Condition of Contract  

4] Scope of Work (Specifications and Scope of services)  

5] Annexures  
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The salient features of the Contracts as detailed herewith highlighted for ready reference: 

 

Note 1   : Title of the Contract :  ……………………..….. 

Note 2   : Contract No.: ………………………………….. 

Note 3   : Point of Delivery/Site address: …………………..::………………….. 

Note 4   : Project/Block Number: …………………………………………  

Note 5   : Effective Date of the Contract: ………………….. 

Note 6   : Due Date of Mobilization: …………………..………………….. 

Note 7   : Duration /Validity of the Contract    ………………….. 

Note 8   : Tentative Value Of The Contract: ………………….. 

Note 9   : Company’s Representative: …………………..: 

Note 10 : Contractor’s Representative: ………………….. 

 

IN WITNESS WHEREOF, the parties have hereinto set and subscribed their respective hands 
and seals the day, month and year respectively set forth. 

 

Sun Petrochemicals Pvt.  Limited                               ________________________ 

(COMPANY)                                    (CONTRACTOR) 

 

Signature ___________________                              Signature  
___________________ 

Name:                                                      Name: 

Title:                                                    Title: 

In presence of witness  

1)Name   1)Name  
   Title      Title  
   Signature/Initials      Signature/Initials  
     
2)Name   2)Name  
   Title      Title  
   Signature/Initials      Signature/Initials  
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GENERAL CONDITIONS OF THE CONTRACT (GCC) 
                                                     

3.1 DEFINITIONS AND INTERPRETATION 
The following definitions and interpretation shall apply and shall have the meanings 
assigned to them in this Contract except where the context otherwise requires: 

 
3.1.1 “Affiliate” of a Party means any Person, whether directly or indirectly, controlling, 

controlled by, or under common control with, such Party or Person, as applicable.  For the 
purposes of this definition, the term "control" means (i) direct or indirect ownership of more 
than fifty percent (50%) of the equity (or such lesser percentage which is the maximum 
allowed to be owned by a foreign corporation in a particular jurisdiction) having the power 
to vote on or direct the affairs of such Party or Person, as applicable, or (ii) the power to 
direct decisions of such Party or Person, as applicable, including the power to direct 
management and policies of such Party or Person, as applicable, whether by reason of 
ownership, by contract or otherwise. 

3.1.2 "Agreement" or “Contract” or “Contract Document" shall mean the instructions to the 
bidders mentioned in the tender document, the preamble, these contract definitions, 
General Contract Conditions, Special Contract Conditions, Schedule of Rates, 
Responsibility Matrix etc., Specifications, Scope of work, all the exhibits, annexures 
appendices, schedules etc. hereto along with any amendments agreed and issued 
subsequently. 

3.1.3  “Applicable law” shall mean any Indian law, regulation, bylaws, rule, directive, ordinance, 
judicial or quasi-judicial decree, order or notification enacted, issued or modified by any 
Government Agency in India. 

3.1.4 “Approved and Approval” shall mean approved or approval in writing by the Company. 

3.1.5 “Contract Administrator” shall mean the contract administrator so appointed by SunPetro. 

3.1.6 “Contract Price” shall mean the lump sum prices and/or rates of payment specified in Price 
Schedule in Section 7 and as may be indicated in the Price schedule, which SunPetro 
shall compensate, Contractor for the actual work executed and certified by SunPetro’s 
Representative subject to any additions/deletions thereto which may be made through the 
application of relevant provisions of the Contract. 

  “Contract value” shall mean the estimated value of the payments that would be 
made to the Contractor for the duration of the Contract for the supply & services to be 
provided under the Contract including but not limited to the Mobilization Charges, 
Demobilization Charges, unit rates, cost of consumables etc as applicable. This Contract 
Value will be the basis for calculation of Performance Bank Guarantee and other values 
referred to in the Contract or linked to contract value. The actual Contract Value (based 
on actual payment) is likely to differ from originally calculated Contract Value, however 
the originally calculated Contract Value will be the basis for various provisions under this 
Contract. 

3.1.7 “Contract Area” shall mean various Exploration & Production Blocks and Fields as 
awarded to the Operator by Government of India and/or any other Block awarded to 
Company from time to time and as identified as "Contract Area" or where company has 
participatory interest. 

3.1.8  “Certificate of Release and Final Payment” is the certificate issued by SunPetro as per 
the terms of Clauses mentioned herewith. 

3.1.9 “Contractor” shall mean M/s.__________________________________________ and 
includes, its consortium partners, sub-contractors and vendors and the officers, directors, 
commissioners, employees, servants, representatives and agents of any of them as 
applicable. 

3.1.10 “Contractor Administrator” shall mean the contract administrator so appointed by the 
Contractor and informed to SunPetro. 
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3.1.11 “Contractor’s Equipment” shall mean all the equipment(s), units etc. along with auxiliary, 
plant, machines, spares, facilities, miscellaneous materials /services and consumables 
etc., provided by the Contractor or its Sub-contractors in connection with the Scope of 
Work specified in Section 4. 

3.1.12 Contractor’s Personnel” shall mean each individual and / or the collective group of 
Contractor’s employees, Contractor’s subcontractors, and their respective employees, 
subcontractors, licensees, invitees, agents and representatives, who are provided and/or 
utilized by Contractor for the performance of the Work. 

3.1.13 “Commencement Date” shall mean the date when the Contractor actually commence 
works on the designated site as per Contract. 

3.1.14 “Completion Date” shall mean the time and date when the work is completed by the 
Contractor as per the Scope of Work. 

3.1.15 “Commissioning” means commissioning of the facilities or any part thereof by the 
Contractor as specified in the Scope of Work / tender document. Commissioning shall be 
certified by the Company/Consultant and TPIA as applicable. 

3.1.16 “Consultant” means consultant deployed by Company for project management and action 
as Company’s engineer. 

3.1.17 "Company" means the Company or Operator which is a party to this Contract, and any 
other party for whom Company is acting in executing this Contract, including but not 
limited to, other members of the consortium owning an interest in the Block, their or their 
officers, directors, agents and employees. 

3.1.18 “Company’s Equipment” shall mean all equipment, appliances, tools, parts and supplies 
provided by Company and / or its associates. 

3.1.19 “Company Group” shall mean the Company, its affiliates their contractors, subcontractors 
and equipment vendors of any tier, its Co-ventures, their personnel, officers, directors, 
employees and agents but excluding Contractor Group; 

3.1.20 “Contract”, "Agreement" or "Contract Document" (as per par 3.1.2 above) 

3.1.21 ‘‘Daily Operation Report” shall mean the daily report submitted by the Contractor to 
SunPetro as per the requirements of contract. 

3.1.22 "Days” shall indicate consecutive calendar days, it being understood that all dates and 
time periods referred to in the Contract are expressed in terms of the Gregorian calendar. 
“Day” means a calendar day of twenty hours as referred to local time at the Site. 

3.1.23   “Defect Liability Period” means the period of validity of the warranties and guarantees given 
by the Contractor commencing at Operational Acceptance of the facilities or a part thereof 
by the Company, during which the Contractor would be responsible for defects with 
respect to the facilities (or the relevant part thereof) as per the term of the Contract.  

3.1.24   “Demobilization” shall mean the actual demobilization of contractor’s equipment and 

contractor’s personnel including disassembly, removal, and site cleanup & restoration of 
all facilities assembled on site, repair of access roads to the full satisfaction of the 
Company. SunPetro, will issue the de-mobilization letter for the services as and when 
requirement ends. 

3.1.25  Deleted. 

3.1.26   “Effective Date” shall be the date of issue of NOA (Notification of Award) /LOI (letter of 
Intent)  / LOA(Letter of Award)  / Work Order or as specified by Company. 

3.1.27 “Exhibits” are those documents attached hereto and form an integral part of this Contract 
for all purposes and consisting of all the exhibits and annexures.  

3.1.28 “Facilities” means the Plant and Equipment, Installation and Construction Services and 
related equipment and other associated works, to be carried out by the Contractor under 
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the Contract for completion of the entire scope of work and the Contract documents, which 
are to be designed, engineered, procured, developed, constructed, tested, pre-
commissioned, commissioned and handed over at the site to and for the Company in 
accordance with the terms and conditions of this Contract. 

3.1.29 “GIPIP” shall mean specific guidelines in conformance with the Good international 
practices/norms and applicable standards / legislations and prevalent regulatory regime 
as specified by the Government of India.  

3.1.30 “Good Oilfield Practices” means good international petroleum industry practices with such 
degree of diligence and prudence reasonably and ordinarily exercised by experienced 
parties engaged in a similar activity under similar circumstances and conditions. 

3.1.31  “Government” shall mean Government of India or Government of State, or any political 
subdivision or administrative agency thereof, as the case may be, and/or their respective 
representatives having jurisdiction over the Work performed under this Contract. 

3.1.32 “Gross negligence” shall mean (i) the intentional failure to perform a manifest duty, in 
reckless disregard of or wanton indifference to the consequences to the life, health, safety 
or property of others; or (ii) any act or failure to act which, in addition to constituting 
negligence, was in reckless disregard of or wanton indifference to the consequences to 
the life, health, safety or property of others. 

3.1.33 Interpretation  

a. Reference to "Section", “ Para “ "Clause"  "Article" and "Provision" shall have the 

same meaning. 

b. The headings and sub-titles in these Conditions of Contract are included solely for 

convenience and shall not be deemed to be part thereof and shall not affect the 

meaning or operation of the Contract. 

c. Words imparting the singular meaning only also include the plural and vice versa 

except where the context otherwise requires. 

d. Any reference to statute, statutory provision or statutory instrument shall include any 

re-enactment or amendment thereof for the time being in force. 

e. Reference to Applicable Laws shall also include amendments and extensions 

thereto. 

 
3.1.34 NA 

3.1.35 “Letter of Intent / Letter of Award / Notification of Award /Work Order” or “LOI / LOA / NOA/ 
WO” shall mean the letter of Intent or Letter of Award or Work Order issued to the 
Contractor by Company. 

3.1.36 Deleted 

3.1.37 “Mobilization” shall mean the actual mobilization of the Contractor’s equipment which are 
fit for operational requirements, along with auxiliary equipment and contractor’s personnel 
during contract period and shall include any demurrage incurred during the period up to 
and including the date the Work begins at the Work Site of this Project except if such delay 
or demurrage has occurred due to acts or omissions of the Operator. SunPetro, will issue 
the mobilization letter for the services as and when requirement comes. 

3.1.38 “Operational Acceptance” means the acceptance by the Company of the facilities (or any 
part of the facilities where the Contract provides for acceptance of the facilities in parts), 
which certifies the Contractor’s fulfilment of the Contract in respect of Functional 
Guarantees of the facilities (or the relevant part thereof) in accordance with the technical 
specifications, related provisions in GCC and related provisions in the SCC. 

3.1.39  “Operator” shall mean Sun Petrochemicals Private Limited (SunPetro) / Company 
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3.1.40 “PSC” shall mean the production-sharing contract entered into between the Government 
of India and SUNPETRO consortium as its consortium. 

3.1.41 “Project” shall mean the work and other related activities as may be indicated in the LOI/ 
Contract as per the Scope of Work. 

3.1.42 “Provisional Completion/Acceptance” shall mean the certificate so issued by the Owner, 
subject to the fulfillment of the terms described under the SOW/tender document. 

3.1.43 “Services” shall mean the services to be provided by the Contractor under the Contract   
as more particularly described in Scope of Work, to this Contract and shall include such 
other services as may from time to time be agreed in writing between the Contractor and 
SunPetro. 

3.1.44 “Sun Petro “ / “SPPL” shall mean Sun Petrochemicals  Private  Limited . 

3.1.45 “SunPetro’s s Representative” or “Company Representative” shall mean the person or 
persons expressly designated in writing by Company, who shall be Company’s 
representative and shall be empowered to act, monitor and direct the performance of the 
Work required under this Contract on behalf of Company. 

3.1.46 “SunPetro Supply Item” shall mean a supply item, which is expressly identified in the 
Contract as being for supply by SUNPETRO or its contractors. 

3.1.47 “Sub-Contractors” shall mean those persons or companies engaged by the Contractor in 
connection with the Services / contracts approved by SunPetro. 

3.1.48 “SunPetro Designated Base” shall mean CPF Bhaskar-1 site as informed by Company. 
However, the contractor shall store/warehouse its equipment and materials at its own 
costs & risks. 

3.1.49 "Performance Bank Guarantee” shall mean the unconditional, irrevocable bank guarantee 
required to be submitted by the Contractor to the Company in accordance with the terms 
of the contract and in the form of which bank guarantee is set forth in Annexure #8 hereof. 

3.1.50 “Rates” or “Rate” shall mean the applicable rates of compensation to be paid to Contractor 
for work hereunder as set forth in the Price Schedule. 

3.1.51 “Termination Date” shall mean the time of day and date when the Term defined in contract 
hereof expires or when this Contract is terminated by Company, in accordance with its 
terms, whichever occurs later. 

3.1.52 Deleted. 

3.1.53 Deleted. 

3.1.54 Deleted.  

3.1.55 Deleted. 

3.1.56 “Willful Misconduct” means Intentional disregard of Good Oilfield Practice or proper 
conduct under the Contract   with knowledge that it is likely to result in any injury to any 
person or persons or loss or damage of property. 

3.1.57 “Work” shall mean the Work provided by Contractor which includes providing but not 
limited to tools & tackles, auxiliary equipment, spares, consumables, supplying the 
necessary equipment, materials, personnel and technical support etc. necessary for the 
performance of Services on the Work Site / Work Location or base in accordance with the 
scope of the work defined in the Contract.  

3.1.58 “Work Site / Work Location” shall mean the lands and waters and other places on, under, 
in or through which the Works are to be carried out and any other lands, waters or places 
approved by the Company for the purposes of the Contract together with any other places 
designated in the Contract as forming part of the Site. 
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3.1.59 “Third Party" shall mean a person / entity which is not included in Company Group or 
Contractor Group. 
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3.2 DURATION OF CONTRACT: 

3.2.1 Work shall be tentatively scheduled between December 2025 and January 2026, with 
mobilization required within 10 days of written intimation. The Primary term of this contract 
will be 1 (One) year, subject to the provisions of Warranty. 

   The prices will remain fixed and firm and not subject to escalation on any account 
during the Contract duration.  

3.2.2  Commencement Date, Completion Date and Termination Date for rate 
applicability: 

o Commencement date : Date of start of work on the designated location  
o Completion date of contract : Expiry Date of Contract  
o Termination Date  : Expiry of the Contract  

 
3.3 Materials, Supplies, Equipment, Services And Personnel   

Any item supply / services requested by Company during contract period to complete the 
work shall be provided by Contractor. Contractor shall provide all diving or ROV 
equipment, inspection tools, sonar imaging, and data logging software as per international 
marine inspection standards (e.g., DNV-ST-F101 or API RP 2A) 

 
3.3.1       Additional Services, Materials, Supplies and Equipment  

If it is not a part of contract, Company will pay based on agreed cost or actual cost plus 
2.5% handling / service charges in case cost is equal to or above Rs. 25 Lakh and 5% 
handling / service charges in case cost is less than Rs. 25 Lakh. The proof of item prices 
shall be submitted in original by the contractor to the Company.  
 

3.3.2       The Company has full right to delete any item (s) / service(s) from the contract. The pay 
will only affect for the quantities of item(s) / Service(s) as certified by the company’s 
representative.  

 
3.4 INSPECTION OF MATERIALS 
3.4.1 Inspection of Company Equipment   

  Not Applicable 
3.4.2 Inspection of Contractor Equipment 

Company shall have the right at any time to inspect and reject for valid cause any items 
of equipment furnished by the Contractor for performance of the Services and Contractor 
shall replace, at no additional cost to Company, such items so rejected with items free 
from defects or if Company agrees, repair such items at Contractor’s cost. All supplied 
shall be new & unused & shall not be more than one year old from the date of manufacture. 
Documentary proof shall be provided for the same. Any substandard material 
received/delivered at site shall be rejected outright. 

 
3.5 COMPANY’S WORK /COMPLETION PROGRAMME 
3.5.1 Work Programme: 

The completion schedule for the Work shall be as per Scope of Work. 
Bidder shall submit is detailed schedule of activities. 
Contractor to Comply with Company’s Work / Completion/supply Programme. Contractor 
shall use all reasonable care and attention to ensure all aspects of the requirements set 
forth in Company’s   Work / Completion / supply programme which are to be provided by 
Contractor are complied with and to ensure that Company’s other contractors are afforded 
all reasonable facilities to similarly comply as appropriate.  Contractor shall carry out 
checks on any of the requirements of the Work / Completion / supply programme, as 
directed by Company and record and report the results of such checks to Company. 
 

3.5.2 Not Applicable.  
 

3.5.3 Work shall be completed as directed by SunPetro.  
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3.6 PERFORMANCE OF THE WORK/SERVICES/SUPPLIES  
3.6.1 Conduct of Services /supplies  

The Services shall be performed by Contractor in accordance with Best international 
petroleum industry practices. The Contractor shall be responsible for all interface issues, 
related to providing multiple services under the umbrella of Integrated Services as 
required as per scope of work / services / supplies.  
Contractor shall execute services using qualified subsea engineers, divers/ROV pilots, 
and NDT-certified technicians for all inspection activities. All inspection work shall be 
conducted as per IMCA guidelines, SunPetro Diving Manual, and Job Pack as approved 
by the TPI agency (e.g., APAVE) 

 

3.6.2 All correspondence from either party to the other party shall be addressed to its Contract 
Administrator, unless provided otherwise in the Contract.  

3.6.3 All surveys shall be recorded using video/photographic documentation and sonar data as 
applicable 

 
3.6.4 Discipline  
3.6.4.1 Contractor shall maintain at all times strict discipline and good order among its employees 

and subcontractors and shall abide by and conform to all reasonable rules and regulations 
promulgated by Company governing the scope of work/supplies. 

 
3.6.4.2 Contractor shall, and shall ensure that its employees and subcontractors are qualified, 

experienced & trained and shall, comply with the all Conditions set forth in scope of work 
/supplies.  Contractor agrees to all provisions set forth in this tender and further agrees 
that failure to comply with the requirements of scope of work/supplies shall constitute 
grounds for termination of this Contract. 

 
3.6.4.3 Company have the right to ask contractor to change / replace its personnel for 

misbehaving / indiscipline during contract period. Contractor will replace person, within 5 
working days without affecting the work progress.  

 
3.6.5 Legal Requirements  

Contractor shall apply for and obtain all necessary certifications, permits, licenses and 
authorizations for personnel, equipment and technology required in India, including any 
authorizations or licenses from any governmental body for use of Contractor’s Personnel 
or technology in the Services or the export of such technology to India. 
 
Provident Fund Act: 
No dues of Payment of PF Contribution from the Employer & Employees in respect of 
Contractor working for Onshore Block under Contract along with monthly Returns and 
remittance particulars of Challans and Statement of workmen. 

 
  ESI Act: 

No dues of Payment of ESI Contribution from the Employer & Employees in respect of 
Contractor working for Onshore Block under Contract along with their Half-yearly Returns 
and remittance particulars of Challans and Statement of workmen. 

 
  As per the Labour enactments: 

Regular compliance to Minimum Wage Act, No Dues to the Employees who have resigned 
or whose services are terminated, engaged by the contractors regarding payment of 
Wages, service compensation, Bonus, Gratuity, Un-availed Leave salary, Notice pay etc.  
 

 Labour Welfare Cess:  

All prices are inclusive of all taxes including Labor welfare cess. The Goods and Service 
tax shall be extra at actual. Each bidder has to provide the proof of deposit of Labor welfare 
cess to SUNPETRO duly signed by CA of the firm. 
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The Contractor shall indemnify the Company in case of his failure in meeting the statutory 
requirements as mentioned above. Submission of the above documents shall not relieve 
the Contractor of any liability to comply with the Applicable Laws. 

 
3.7 TERMINATION BY COMPANY 
3.7.1 Unless otherwise provided, the Contract shall terminate upon expiry of the Term of the 

Contract. The Contractor shall be paid for the Work successfully completed and certified 
by Company Representative along with demobilization charges, if any.  
 

A. Termination for Non- Mobilization or Non-commencement of Work  

     If the Contractor fails to timely mobilize the Materials or Equipment required to perform 
the work or having mobilized, fails to timely commence the work in accordance with the 
terms of the Contract, it would amount to material breach under the Contract and in such 
event, the Company shall have right to terminate the Contract immediately upon expiry of 
such specified time, unless otherwise provided or agreed by the Company.  

 
 Consequences of Termination: 

  Upon termination of Contract by Company under this sub-clause, the Contractor shall not 
be entitled to any payment whatsoever. The Contractor shall immediately refund any sum 
which the Company might have paid to the Contractor under this Contract. Unless, 
otherwise provided in the Contract, the Contractor shall compensate the Company for all 
losses, expenses etc. which the Company shall sustain on account of such breach by the 
Contractor. Company shall also have the option to forfeit the PBG submitted by the 
Contractor. 

 
B. Termination for events specified below: 

    Occurrence of any of events as specified below shall be construed as Event of Default. 
The Company shall inform the Contractor of the same by issuing a notice of default 
(hereinafter referred to as “Notice of Default”). If the Contractor, upon receipt of such 
notice, fails to remedy such default with Seven (7) days, then the Company shall have the 
right to terminate this contract forthwith. Event of default shall occur if the Contractor: 

 
a) Makes a general assignment for the benefit of its creditors; or 

b) Refuses or fails to supply enough properly skilled workmen or proper equipment, or 

materials or services to accomplish the Work in accordance with the original work 

schedule and the contract; or 

c) Fails to make prompt payment to Sub-contractors or materials, equipment or labour; or 

d) Is in breach of Applicable Law; or 

e) Otherwise breaches the provisions of the contract or part thereof; or 

f)    Suspends or abandons activities in the Work site; or Is wound up (not being a member’s 

winding up for the purpose of reconstruction or amalgamation only) or if any deed or action 

substantially equivalent to any of the foregoing deeds or actions either in Indian law or 

applicable law shall occur; or 

g) Fails to provide uninterrupted services/perform work. 

 
 Consequences of Termination: 

Upon termination of Contract by Company under this sub-clause B, the Contractor shall 
be entitled to payment for the work successfully completed and certified by the Company 
Representative till the date of Termination. Further, the Company shall be entitled to take 
possession of the Work and finish the Work at the risk and cost of the Contractor by 
whatever method Company deems just and expedient. Unless otherwise provided in the 
Contract, the Contractor shall compensate the Company for all losses, expenses etc. and 
additional expenses which the Company shall sustain, to get the work executed, on 
account of such breach by the Contractor.  
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C. Termination in the event of Force Majeure 
 In the event that a condition of Force Majeure exists at the Site for a period of fifteen (15) 

consecutive days, Company shall have the right to terminate this Contract by giving two 
(2) days advance notice to Contractor.  

 
 Consequences of Termination: 
 Upon termination of Contract by Company under this sub-clause, the Contractor shall be 

entitled to payment for the work successfully completed and certified by the Company 
Representative till the date of Termination and demob charges, if applicable as per 
Contract. No Party shall be obligated to pay the other Party for losses (including 
consequential losses), expenses, damages etc. sustained on account of event of Force 
Majeure.  

  
D. Termination for Convenience 

    Company shall have a right to terminate the Contract in whole or in part, at any time with 
fifteen (15) days prior written notice thereof to the Contractor. Upon any such termination 
the Contractor irrevocably agrees to waive any and all claims for damages, 
compensations, including loss of anticipated profits, on account thereof, and as the sole 
right and remedy of the Contractor, Company shall pay the Contractor in accordance with 
Price Schedule mentioned in the Contract for the work / services performed by the 
Contractor till the date of such termination. 

 
E. Termination for non-performance or non-satisfactory performance  

The Contractor shall perform the work in accordance with GIPIP and the terms and 
conditions of the Contract. If the Contractor does not perform the Work or any part thereof 
or its performance is non-satisfactory, then Company shall issue a notice (“Remedy 
Notice”) to the Contractor to remedy such non-performance or non-satisfactory 
performance. Upon receipt of such Remedy Notice, the Contractor shall remedy such 
default within Seven (7) days. The Company may ask the Contractor to re-perform any of 
such services, at sole risk and cost of Contractor.  In the event, the Contractor fails to 
remedy such default within the specified period or the performance of the Contractor is 
non-satisfactory repeatedly; the Company shall have a right to terminate the Contract 
immediately without any further notice. 
 
Consequences of Termination: 
Upon termination of Contract by Company under this sub-clause, the Contractor shall be 
entitled to payment for the work successfully completed and certified by the Company 
Representative till the date of Termination. Further, the Company shall be entitled to take 
possession of the Work and finish the Work at the risk and cost of the Contractor by 
whatever method Company deems just and expedient. Unless otherwise provided in the 
Contract, the Contractor shall compensate the Company for all losses, expenses etc. the 
additional expenses which the Company shall sustain on account of such breach by the 
Contractor. In addition to this, Company shall also have the option to forfeit the PBG 
submitted by the Contractor. 

 
3.7.2 Upon receipt of Notice of Termination, the Contractor shall, unless a notice directs 

otherwise: 
a) Immediately discontinue the work from that date and to the extent specified in the notice; 
b) Place no further orders or agreements for materials, equipment, services or facilities 

except as may be necessary for the completion of such portion of the work which is 
directed to be continued; 

 
c) Do only such work as may be necessary to preserve and protect Work already in progress 

and protect materials, facilities and equipment on the work site or in transit thereto. 
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3.7.3 Payment upon Termination to be confirmed 

If the unpaid balance of the Contract Price exceeds the cost incurred by the Company on 
finishing the work as provided in the Contract, such excess shall be paid to Contractor 
upon completion of the Work. If the unpaid balance of the Contract Price is lower than the 
cost incurred by the Company on finishing the work as provided in the Contract, the 
Contractor shall promptly pay the difference to the Company upon receipt from the 
Company of the certificate certifying the amount of such difference. Obligations arising 
under this article shall survive the termination of the contract. 
 

3.7.4 De-hiring: 
3.7.5 Company may, at its option, de-hire the services of the Contractor due to interruption in 

the work / unit programme, by giving three (3) days written notice to the Contractor and 
during this period no charges for equipment and personnel etc. shall be payable by 
Company. However, contractor will take immediate action to demobilize the personnel, 
machines and other equipment immediately. SunPetro may call the Contractor along with 
the whole setup by issuing fifteen days’ notice to mobilize again.  

 
 
3.8 HEALTH, SAFETY & ENVIRONMENT (HSE) 

General 
During bid evaluation stage, Contractor shall also be evaluated on HSE. HSE evaluation 
shall be based on Contractor’s response to the bid. Company may also conduct pre hire 
HSE audit of Contractor to assess their HSE capability. Contractor to comply with HSE 
standards as applicable to Oil & Gas Industry in addition to all the relevant HSE standards 
required for performance of work as per Scope of work. 
 
Contractor warrants that it shall perform all such services in a Good and Workmanlike 
Manner and as per the guidelines issued by DGH and OISD from time to time. Contractor 
warrants to Company that Contractor’s Personnel who are skilled, experienced and 
competent in their respective positions, and who are fit for duty shall perform all Services. 
Contractor undertakes to ensure that its personnel comply with Company’s regulations 
regarding health, safety and training which are in force at such time and at such place.  

 
Before the commencement of work, Contractor is required to submit the Safety 
Management Plan including details of Risk Management related to nature of job. To ensure 
the safe operations at site, Contractor is required to submit the written safe procedures 
related to work and comply with DGMS / OMR-2017 and OISD requirements including 
amendments / modifications issued by DGMS from time to time. 

 
Contractor to provide Health, Safety & Welfare Policy Manual which should be aligned with 
Company’s HSE Policy 
 

3.8.1 Safety 

3.8.1.1 In performing the Services hereunder, Contractor and its officers, directors and employees 
and any subcontractors and their officers, directors and employees shall comply with the 
provisions of and/or meet the Health, Safety and Environment best Industry standards 
and requirements set forth in: 
a) the safety management system (hereinafter referred to as “the Safety Management 

System”) established by Contractor; 

b) Onshore safety, health, training and protective clothing requirements; and 

c) All applicable laws, rules and regulations of India. 

d) Proper safety kits liveries and uniform for all employees / subcontractors working at 

site. 
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3.8.1.2 Prior to commencement of operations, Contractor shall ensure that all Contractor’s 
personnel and the personnel of its subcontractors are familiar with the provisions of 
Contractor’s Safety Management System. 

 
3.8.1.3 Contractor is responsible for the supervision, monitoring and compliance of and with the 

requirements and shall take prompt and appropriate action to correct any unsafe work 
practices by its personnel and those of its subcontractors.  

 
3.8.1.4 Company shall, at its complete discretion, monitor and audit Contractor and its 

subcontractors in respect of compliance with the requirements of this Clause. Contractor 
shall co-operate fully with, and rectify any deficiencies in compliance pointed out by the 
Company. 

 
3.8.1.5 If during performance of the Services, Company’s Representative is of the opinion that 

the Contractor is not conducting the Services in compliance with the Safety Case and/or 
Safety Management System or is conducting the work in such a way as to endanger the 
safety of Contractor’s Personnel or Company’s personnel, Company Equipment or any of 
Company’s other contractors’ plant, equipment or materials, then Company’s 
Representative shall notify Contractor of the breach of safety involved and suspend 
operations, and the related provisions of the contract shall apply as if the operations had 
been suspended due to breakdown of equipment. 

 
3.8.1.6 Incompetent person shall be at RISK to carry out critical operation. Hence all contractor 

personnel need to be competent & trained to carry out assigned job. Training need for all 
contractor’s Employee shall be identified & accordingly shall be trained by the contractor. 

 
3.8.1.7 Required PPE to be identified & sufficient stock shall be maintained at all time. Also the 

Contractor’s Employee shall be trained for the uses of PPE. 
 
3.8.1.8 Contractor shall provide certificates for but not limited to Lifting Equipment like Crane, 

Slings, D-Shackles, Chain pulley Blocks. Lifting Equipment shall be color coded & 
numbered. 

 
3.8.1.9 Contractor shall provide Test certificate for Equipment, Materials including Cylinder, High 

pressure Hoses, & Electrical appliances or as specified in the contract. 
 
3.8.1.10 Contractor has to develop ERP jointly with Company & shall ensure awareness Training 

imparted to all concerned personnel. Mock drill (Table top) for critical scenario need to be 
conducted before operation. Records to be maintained. 

 

3.8.1.11 Contractor shall ensure PTW developed by Company and shall be followed. 
 
3.8.1.12 Contractor shall maintain following Records: 

1. Employee detail 

2. Pre medical check-up record 

3. Competency Record 

4. Training & awareness Record 

5. PPE record 

6. Accident / Incident Record 

7. Mock drill Record 

8. Audit Observation & compliance record. 

9. Accident / Near miss Report. 

 

3.8.1.13     In case an item or activity is not covered by any HSE standard, or if the standard is 
considered to be inadequate, Contractor shall immediately notify the Company of such 
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absence or inadequacy of defined standards. Company & Contractor shall then jointly 
develop & agree on additional standards to cover the item or activity and reduce the 
associated risk to as low as reasonably practical (ALARP) before the item or the activity 
is included or continued in the performance of the Work. 

 
3.8.2 Environment 
3.8.2.1 Contractor hereby acknowledges Company’s commitment to conduct its operations in a 

manner that not only complies with all relevant environmental protection and pollution 
control legislation of India but also that, such operations do not cause environmental 
damage or pollution. In recognition of the aforementioned commitment, Contractor shall 
perform the Services in an environmentally acceptable and safe manner consistent with 
GIPIP and shall ensure that its performance of the Services is properly monitored 
 

3.8.2.2 Contractor shall prepare Aspect & Impact document related to their Job scope and shall 
submit to Company. 

 
3.8.2.3 Valid Pollution under control Certificate for Engine above 150 KVA  

 

3.8.2.4 Contractor shall have Waste Management Plan for their scope of work. 
 

3.8.2.5 Hazardous Waste shall be sorted out & disposed as per the Pollution Control Board norm 
as applicable. 
 

3.8.2.6 Contractor shall display MSDS for Chemicals, Reaction Matrix for Chemicals and High 
noise area. 

 
3.8.2.7 Eye wash station shall be provided at suitable place. 

 
3.8.2.8 Working area is to be illuminated as per Lux standard. 

 
In particular, the Contractor shall:- 

a) employ generally accepted industry standards, including, as required, advanced 

techniques, practices and methods of operation then available for prevention of 

environmental damage; 

b) take necessary and adequate steps to prevent environmental damage and, where 

some adverse impact on the environment is unavoidable, to minimise such damage 

and the consequential effects thereof on people and property; and  

c) adhere to the guidelines, limitations or restrictions, if any, imposed by the 

Environmental Clearance referred to in this clause as applicable on the date of this 

Contract and as such Environmental Clearance may be revised, expanded or replaced. 

 
3.8.2.9 Without limiting the generality of the provisions of this Clause hereof, Contractor shall 

comply with, and ensure that its employees, agents and subcontractors comply with, all 
applicable environmental protection and pollution control laws, regulations, rules and 
ordinances of all relevant state, central and local Government of India. 

 
3.8.2.10 If during Contractor’s performance of the Services, Company is of the opinion that 

Contractor is either not conducting the Services in compliance with any one or more of 
the provisions of Clause, all applicable environmental protection laws, rules and 
regulations imposed by state, central or local governments and all environmental 
guidelines and procedures furnished by Company to Contractor from time to time, or is 
conducting the Services in such a way as to endanger the environment or as to risk being 
in breach of any laws, rules or regulations of any such bodies, then Company shall notify 
Contractor of the breach involved and suspend all operations whereupon the provisions 
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of clauses mentioned herewith in the contract apply as if the Well Operations had been 
suspended due to equipment breakdown. 

 
3.8.3     Contractor has to submit Monthly Compliance Reports to the company on all aspects as 

listed above or as decided by the company. 
 

 
3.9 SETTLEMENT OF DISPUTE/ ARBITRATION 

3.9.1 The Company and the contractor undertake that all disputes, differences or questions at 
any time between the parties as to the construction to this Contract or as to any matter or 
thing arising out of it or in any way connected therewith (“Disputes”) shall be resolved 
between the parties in good faith by having the discussion between the Project Manager 
/ Contract Manager level and if required may be taken up to the Company -Head level to 
resolve the issues / disputes in the interest of the work and at least three attempts shall 
be made by the both the parties in this direction. 

3.9.2 In the event the disputes arising out of / connected with this Contract, which cannot be 
amicably resolved by Arbitration. The arbitration shall be conducted in accordance with 
the provisions of the Arbitration and Conciliation Act, 1996, (including any statutory 
modifications or re-enactments thereof) and rules there under excluding any laws, 
opinions, or regulations that would require application of the laws of any other jurisdiction). 
The Arbitral Tribunal shall consist of three arbitrators. The Party raising the Dispute shall 
give a Notice to that effect to the other party and shall nominate the first Arbitrator in such 
Notice. The other Party shall respond to such Notice within 30 days of receipt thereof and 
nominate the Second Arbitrator. The two arbitrators so nominated shall appoint the third 
arbitrator within 30 days of appointment of the Second arbitrator. The Third Arbitrator so 
appointed shall be the Presiding Arbitrator.  The arbitrators to be appointed shall be retired 
Judges of any of the High Courts or Supreme Court of India. Unless otherwise agreed in 
writing, the arbitration shall be held at Mumbai, India. 

 
3.9.3 It is also a term of the Contract that the Contractor shall not stop the Work under this 

Contract and the Work shall continue as expected regardless of whether the arbitration 
proceeding have commenced or not. Notwithstanding any disagreement, dispute, protest, 
request for or pendency of arbitration or court proceedings relating directly or indirectly to 
the Work, at all times, Contractor shall proceed with the Work in accordance with the 
determinations, instructions and clarifications of Company in accordance with the terms 
and conditions of this Contract. If the Contractor fails to proceed with the Work, he shall 
be considered to be in default and shall be held liable for direct, indirect and consequential 
costs and expenses arising from such default. During the period Contractor is proceeding 
with the Work, he shall be paid the undisputed portion of his claims which are due under 
the Contract. 

 
3.9.4 The right to arbitrate disputes and claims under this Contract shall survive the termination 

or invalidity of this Contract or any term hereof. 
 
3.9.5 Any award rendered by the arbitrators shall be final and binding upon the parties. Any 

judgment upon such award may be entered in any court having jurisdiction or application 
may be made to such court for a judicial confirmation of such award and judgment or order 
of enforcement, as the case may be. 

 
3.10 ENTIRE AGREEMENT/ WAIVERS 

3.10.1 This Contract sets forth the entire CONTRACT between Company and Contractor which 
shall supersede all previous communication/ agreements either oral or written. No terms, 
conditions, understandings or agreements purporting to modify or vary the terms of the 
Contract (whether written or oral) of the parties made prior to the date of this Contract 
shall apply except where Company and Contractor have expressly varied the same in 
writing under the terms of this Contract. 
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3.10.2 None of the provisions of this Contract shall be considered waived by Company unless 

Company gives such waiver in writing. No such waiver shall be of any past or future 
default, breach or modification of any terms, provisions or conditions of this Contract 
unless expressly set forth in such waiver. 

 
3.10.3 None of the following shall release Contractor from any of the warranties or obligations of 

this Contract or be deemed a waiver of any right or remedies as to any prior or subsequent 
default in accordance with the Contract: 

i) Failure by Company to insist upon strict performance of any terms or conditions of this 

Contract,  

ii) Failure or delay to exercise any rights or remedies provided herein or by law,  

iii) Failure to properly notify Contractor in the event of breach, except for any breach which 

according to provisions of Contract has to be notified, 

iv) Acceptance of or payment for any Service or review of any design, or 

v) Warranty on the Equipment if sold to Company by the Contractor will continue upto the 

expiry of the warranty period even if the Contract is expired or terminated. 

 
3.11 LIQUIDATED DAMAGES 
3.11.1 Liquidated damage  

If Contractor for any reason other than Force Majeure, fails to timely mobilize all the 
material at designated location/Platform as per the time schedule mentioned in the 
Contract or the extended date or fails to timely commence, continue or perform the 
services or continue uninterrupted Work in accordance with the terms of this Contract or 
the extended date or if Contractor repudiates the Contract before completion of the Works 
in accordance with the Contract, or any if above reason resulting to delayed delivery of 
work completion, the Company may without prejudice to any other right or remedy 
available to the Company, shall have a right to seek payment from the Contractor as 
ascertained and agreed liquidated damages, and not by way of penalty, One percent 
(1%) for each week of late completion of work / delayed delivery of work up to a 
maximum of Ten percent (10%) of total estimated / annualized contract value 
 
The payment of liquidated damages pursuant to this section shall not affect the rights of 
Company as per Contract or Applicable laws including the following rights: 

 
a. Terminate the Contractor or a portion or part of the Work thereof at any time during the 

term of the Contract and / or, 
b. Recover damages resulting from Contractor's breach of any of the provisions hereof 

from any kind of dues and / or, 
c. Get the Work done by any other contractor at the risk and cost of the Contractor and/or, 
d. Invoke bank guarantee or any other security provided by the Contractor and/or,  

 
By way of abundant caution, it is clarified that in addition to recovering liquidated 
damages, Company may exercise any one or more of its rights mentioned above as per 
the Contract and the Applicable Law. 
 

3.11.2 Deleted  
 

 
3.11.3 The Parties agree that the liquidated damages indicated hereinabove are genuine pre-

estimate of the minimum loss/ damage which COMPANY can suffer on account of delay 
/ breach on the part of the Contractor and the said amount shall be payable without any 
requirement of proof of the actual loss or damage caused by such delay / breach. 
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3.11.4 Where Company is required to wait for any reason for a Contractor Equipment and/or 
personnel which is not made available on the site as per the schedule, in addition to 
liquidated damages payable by the Contractor, the Contractor shall also pay as pre-
agreed damages an amount equivalent to daily operating rate for hired equipment, till 
time such equipment is made available to Company. 

 
3.11.5 By way of abundant caution it is clarified that during this period of delay, Contractor will 

not be eligible for any payment, whatsoever. 
 

3.12 NOTICES 
All notices and other communications provided for in this Contract shall be in writing and 
shall be delivered at the addresses for notices given in the Contract. A party may notify 
the other from time to time of changes in the address for notices. E -mails and facsimile 
transmissions shall be held to have been received at the time of transmission report. 

 
3.13 APPLICABLE LAW 

All questions, disputes or differences arising under, out of or in connection with this 
Contract and the relationship of the parties hereunder shall be governed by and 
interpreted in accordance with the laws of India (both procedural and substantive) and 
parties hereby agree to submit to the jurisdiction of the Courts in Mumbai / Mumbai, India. 
 

3.14 ACTS AND REGULATIONS, GUIDELINES  

  THE MINES ACT, 1952 along with the OIL MINES REGULATIONS, 1984 and all their 
amendments issued including requirements of Good International Petroleum Industry 
Practice (GIPIP) for all services   are to be followed till validity of contract. 

 
3.15 CONFIDENTIALITY 
3.15.1 “Confidential Information” shall be deemed to include all information including but not 

limited to any technical, commercial and financial information, improvement, inventions, 
know how, innovation , technology, trade secrets, professional secrets, copyrights and 
any other intellectual property, discoveries, ideas, concepts, papers, software in various 
stages of development, techniques, models, data, source code, object code, 
documentation, manuals, flow charts, research, process, procedures, functions, customer 
names and other information related to customers, price lists and pricing policies. 
However, the Parties hereto acknowledge that Confidential Information shall not include 
any information that:- 

a) is now or subsequently becomes publicly known or available without breach of this 

Contract; 

b) was previously in the possession of the Receiving Party without any obligation of 

confidentiality and which was not acquired from, provided, given, sold or otherwise 

disclosed (directly or indirectly) by the Disclosing Party not through this Contract. 

c) is required to be disclosed under any Applicable Law (subject however to the party 

who is required to disclose the information as such is providing reasonable notice of 

the same to the other party, prior to making any such disclosure). 

d) All inspection data, logs, images, and processed reports shall be sole property of 

SunPetro. Contractor shall not reuse, publish, or share data without written approval 

 

3.15.2 The Contractor shall hold the information confidential and shall not divulge or disclose the 
information, or make the information available to any person or entity, other than its 
representatives and ensure that only such authorized Representatives who are expressly 
authorized by it to and whose duties require them to possess the Confidential Information 
shall have access to the Confidential Information on a need-to-know basis.  In case of any 
breach of these terms or any act or omission by any of its authorized Representatives, 
then damages alone may not be an adequate remedy and that the remedies of injunction 
and specific performance or any other equitable relief may imposed. 
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3.16 ASSIGNMENT AND SUBCONTRACTING 
3.16.1 Company shall be entitled to freely assign its rights, obligations and duties under this 

Contract to its Affiliate or other Participant or JV, for any Blocks by giving written notice. 
Company shall be entitled to assign by novation its rights and obligations under this 
Contract to any third party with prior written consent of the Contractor, which shall not be 
unreasonably withheld. 
 

3.16.2 Contractor shall not sublet or subcontract in part or in whole the Services to any third party 
without prior written consent of Company. If the Contractor sub contracts part of the 
Contract to a sub-contractor, Contractor shall ensure that sub order’s reflect the 
requirements under this Contract and the Contractor shall furnish to the Company within 
one month from the dated of signing of the Agreement, a signed copy of the complete 
Agreement. Further in case of any change in the Contract   with the Sub Contractors, the 
same shall be notified to the Company with in a period of one (1) month.  

 
3.16.3 However, no such approval for sub-contracting shall relieve Contractor from any obligation 

or liability under the Contract and Contractor shall be fully responsible for acts and 
omissions of any sub-contractor or supplier and its employees and agents as though they 
were the acts and omissions of Contractor or its employees or agents. Also in no case 
sub-Contractors shall pass on any claim/ liability to Company.  

 
3.17 INVOICING AND PAYMENT 
3.17.1 Invoices shall be itemized with a full break down of the Service performed /supplies made 

and shall be complete with all back-up details, daily progress reports duly certified by 
Company Representative, documentation, information, receipts, packing list, ocean bills 
of lading, certificate of origin, etc. and shall set forth the facts relating to all activities and 
transactions handled for Company’s account and shall be verified and signed by an 
authorized signatory designated by the Contractor to show the basis for Contractor’s 
application of the Contract payments and the resultant value of the invoice.  

 
3.17.2 Contractor shall invoice to Company for payments hereunder on Completion of Services 

or on monthly basis. Unless and otherwise mentioned anywhere else in this Contract, 
Company shall make payment, of the correct/ undisputed / Certified invoice supported 
with job sheet / field ticket / any other relevant document, which is jointly signed by 
Engineer In-charge / Company representative along with the Contractor representative, 
within Thirty (30) working days period after receipt of invoice unless the Company disputes 
the invoice or a part thereof.  Prices shall be firm and binding for the agreed Contract 
period. No interest shall be payable on delayed payments by the Company.  Exchange 
Rate used for payment will be the average of SBI Selling and Buying rate prevailing one 
day prior to the date of release of payment. 

 
The invoice should be submitted to Company only after having submitted the following 
documents at Mumbai, if applicable. The Contractor shall indemnify the Company at all 
times for the damages caused or losses incurred by the company due to non-compliance 
with the existing laws and regulations by the Contractor.   

 
3.17.3 The settlement of any invoices shall not be deemed acceptance of the Services or any 

part thereof and shall not prejudice the right of Company to question the propriety of any 
such charge at any time thereafter. A written response to Company’s claim for omission 
corrections or errors in charges and credits for Company’s account shall be made by 
Contractor as soon as practicable and in no event later than sixty (60) days from the date 
of such claims. 

 
3.17.4 Contractor shall support all invoices with any data and/or information reasonably 

requested by Company. Contractor agrees to retain all applicable documentation and 
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records for a period of not less than Four (4) years from the end of the calendar year in 
which this Contract terminates. Company or any party nominated by Company shall be 
entitled to audit and examine all documents and/or records necessary to verify the 
correctness of charges contained in any invoice. The payment of an invoice shall not 
preclude Company's right to audit any charge during Contract period.  Any discrepancies 
found in such audit shall be paid or reimbursed forthwith. Company shall have the right to 
reproduce any such documents which have been inspected. 

 

Invoices shall be endorsed with the Contract number and title and shall be submitted in 
tri-plicate with one original and two Copies (clearly marked “Original” or “Copy”) once in 
each month and shall be forward 
 

Sr. Manager Procurement. 
Sun Petrochemicals Private Limited (SunPetro) 
Hazira Oil & Gas Facility, Nearby Adani Port 
Village-Hazira, Surat, Gujarat-394270 
Kind Attn: Mr Tarkeshwar Mahato  

 
3.17.5 All payments to the Contractor under this Contract shall be made in the currency quoted 

by them or Indian Rupees to the Indian Bidders or Indian Rupees or United States Dollars 
to the Foreign Bidders. The currency of price schedule shall not be allowed to be changed 
during the term of the Contract. 

 
3.17.6 Deleted 
 
3.17.7 Audit   

The Company and its authorized representatives shall have access to, and the right to 
audit and obtain copies of any of Contractor's and its subcontractors' or agents' 
documents of whatsoever nature (except the confidential information of pricing formulate 
of the Contractor) relating to or in connection with the performance of the Work, including 
books, vouchers, receipts, invoices, correspondence, government correspondence, 
contracts, representations before statutory authorities, tribunals, courts and any other 
records. The Contractor will preserve and will cause its subcontractors and agents to 
preserve all such records for a period of four (4) years from the end of the calendar year 
in which this Contract terminates and will, upon written request, make them available to 
Company and its representatives.  The Contractor shall provide photocopies of any 
documents within a reasonable period whenever demanded by the Company, Audits 
referred in this Clause will be made during Contractor's normal working hours.  Any 
payment made by the Company shall not imply acceptance of liability on the part of the 
Company. Company shall have the right to notify Contractor of any matters arising in an 
audit which may necessitate making an adjustment; and such adjustment, whether by 
reimbursement to Company or otherwise, shall then promptly be made. Company shall 
also have the right to obtain assistance and statements from any of Contractor’s 
Personnel to the extent it deems necessary, and Contractor and its subcontractors shall 
make such personnel available at their assigned locations if still under employment with 
Contractor or its subcontractors. 
 

3.18 TAXES AND DUTIES 
3.18.1 Taxes: 

All rates and the Contract Price shall be inclusive of all concessional Taxes & duties and 
such other payments as may be payable under any Applicable Laws (except GST). Except 
as stated, Contractor shall bear all income, corporate, property, GST, work contract taxes 
and all other taxes, duties, levies, surcharges, imports and similar taxes and duties duly 
levied or imposed on Contractor on account of the payments received by Contractor from 
Company for the Services as may be payable under the Applicable Laws and any 
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amendments thereto. GST if applicable shall be charged over and above the quoted prices 
and shall be paid by Company along with the invoice on submission of proof. 

 
Company shall withhold from the payments to Contractor such amounts as determined by 
the prevailing taxation laws in respect of Contractor’s Services. Company shall deposit 
these tax withholdings at source with the Indian revenue authorities and provide 
Contractor all appropriate tax receipts and forms evidencing the deposit of these tax 
withholdings. Contractor shall be responsible for filing returns of income to Indian revenue 
authorities for payments made by the Company pursuant to this Contract in accordance 
with the prevailing taxation laws.  
 

3.18.2 Personnel Taxes          
All employment taxes and contributions imposed by any law, regulations or by trade 
unions with respect to or measured by the compensation, wages, salaries or other 
compensation paid to employees of the Contractor, including without limitation, taxes and 
contribution or unemployment compensation insurance, medical and health insurance, 
welfare funds, pensions and annuities and disability insurance shall be paid by Contractor. 
In the event that Contractor fails to do so and Company is liable to any interest or any 
penalty arising out of such personnel taxes, Company shall have the right to recover all 
such amounts from Contractor. 

 
3.18.3 Custom Duty, Entry taxes, etc. 

Equipment, materials and supplies imported for use solely and exclusively on matters 
(inter alia) related to petroleum operations. Company and Contractor agree to cooperate 
and to use all reasonable endeavors to obtain any exemption to which Company and/or 
Contractor is entitled in accordance with such notifications. Contractor expressly agrees 
to furnish necessary documentation, bonds or undertakings to Government authorities 
and / or to Company, which may be required for availing such concessional exemption. It 
is expressly understood that Contractor shall be required to re-export any of its Equipment 
(unless consumed during performance of Services) and left-over chemicals / additives 
imported under this Contract to enable Company to avail exemption of custom duties. 
Contractor undertakes to re-export Equipment at the earliest but not later than within 
fifteen (15) days of completion or termination of Services and shall be solely responsible 
for all customs formalities for importation and exportation of Contractors Equipment and 
materials at the port of entry or the port of exportation as the case may be.   

 
3.18.4 Contractor shall protect, indemnify and hold harmless Company, its Co-ventures, their 

directors, officers, and employees from any and all claims or liability for incorrect or under 
valuation of tax payable on income excess profits, customs duties, royalty or other taxes 
assessed or levied by any government agency including any tax assessed or levied on 
account of property or equipment of contractor, wages salaries or other benefits paid to 
Contractors employees or employees of sub-contractors, on Company its Co-ventures, 
their directors, officers and employees' including from any and all claims or on account of 
any payment made to or earned by contractor.  

   
3.18.5 Change in Law   
3.18.5.1 In the event of any change or amendment of any Act or law, Rules or Regulations of 

Government of India or Public Body, which becomes effective after the effective date of 
this Contract and which results in increased / decrease cost of the works under the 
Contract though increased / decreased liability of taxes, (other than personnel and 
Corporate taxes), duties, the Contractor shall be indemnified for any such increased cost 
by the Company subject to the production of documentation proof provided the rates and 
all applicable taxes along with the tax rate, were clearly indicated at the time of Bid 
submission by contractor. 
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3.18.5.2 Company shall not bear any liability in respect of (i) Personnel taxes on the employees of 
Contractor and the employees of all its sub-Contractors etc. (ii) Corporate taxes in respect 
of the Contractor and its sub-Contractors.” (iii) Any taxes for which the Contractor or any 
or all of his sub-contractors are directly assessable i.e. Corporate taxes and Fringe benefit 
tax in respect of Contractors and all of their sub-contractors, agents etc. 

 
3.19 INSURANCE 
3.19.1 For its risks and liabilities assumed hereunder, the Contractor shall, at its own expense 

procure and maintain as a minimum, the insurances set out in this Clause and ensure that 
they are in full force and effect throughout the life of the Contract. All such insurances 
(including insurances provided by Sub-Contractors) other than Employers Liability 
Insurance / Workmen's Compensation to the extent of the liabilities assumed by the 
Contractor under the Contract,  

 
3.19.2 The provisions of this Clause shall in no way limit the liability of the Contractor under the 

Contract. All such insurances shall be placed with reputable and substantial insurers 
acceptable to the Company. 

 
Contractors Insurances shall be primary to, and receive no contribution from Company 
insurances. If the Contractors neglects, fails, or refuses to obtain or maintain insurances 
required to be effected, or fails to provide certification etc., the COMPANY has the right 
to procure and maintain policies at Contractors risks and 5% more expense. 

 
3.19.3 The Contractor shall be responsible for and shall save, indemnify, defend and hold 

harmless SunPetro, Joint Venture partners of SunPetro, the Government of India, their 
respective officers, directors employees, agents and other persons with whom Company 
may be associated (the COMPANY) from and against all claims, losses, damages, costs 
(including legal costs) expenses and liabilities in respect of: 
a. loss of or damage to property of the Contractor whether owned, hired, leased or 

otherwise provided by the Contractor arising from or relating to the performance of the 
Contract, 

b. personal injury including death or disease to any person employed by the Contractor 
arising from or relating to the performance of the Contract. 

 
3.19.4 Prior to commencement of services / delivery / work hereunder or within 7 days of signing 

of Contract, whichever is later, Contractor shall deliver to Company the following 
certificate(s)  
a) evidencing the issuance of insurance containing the coverage required herein and  
b) providing that insurance shall not be cancelled or materially change without thirty 

(30) days prior written notice to the Company. Commencement or performance of 
services/work without delivering the certificates of insurance shall not constitute a 
waiver of contractor’s obligation to provide the required coverage. 

 
3.19.5 The insurance shall cover for the following:  

1. All consequences of occupational accidents or illness Employer’s Liability Insurance, in 
such amounts as may be required by the laws of India or any other country or political 
subdivision thereof applicable to any employee engaged in performance of the work; as 
per regulations, extended to cover benefits provided under maritime law, if applicable. 
Contractor has the obligation to comply with Indian Social Security laws and regulations. 
 

2. Commercial or comprehensive General Liability Insurance, including coverage for 
contractual Liability to cover liability under this contract and cross liability Sudden and 
Accidental pollution, in the amount equal to the contract value combined single limit each 
occurrence with an aggregate limit of contract value for bodily injury and property damage 
provided that there will not be any excess/deductibles in the policy to be taken by the 
contractor. The coverage should provide insurance for any incident or series of incidents 
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covering the operations of the Contractor in the performance of the Contract. If 
Contractor’s Liability Insurance is written on a “claims made” form it must provide for (I) a 
retroactive date prior to, or coincident with, the commencement of service under this 
contract and (ii) a minimum extended claims reporting period of one (1) year. This policy 
shall include Company and its directors, officers, employees and agents as additional 
insured.  

 
3. Comprehensive Automobile Liability Insurance, covering owned, non-owned and hired 

motor vehicles, with a limit of liability as per regulations/ laws including passenger liability. 
 

4. Personal Accident and Medical Insurance for each of Contractor’s Personnel valid for the 
area(s) in which Work is to be performed and for any travel for any period(s) during which 
Work is being performed. This insurance should include cover for all hospital and medical 
costs, and all costs for repatriation. 
 

5. Contractor shall carry or cause to be carried insurance covering all Contractor’s 
Equipment against loss or damage at all times including during transportation to/from the 
site and at the site. However, Contractor reserves the right to self-insure its own assets.    
 

6. The Contractor will be required to have insurance coverage for “Oil Industries 
Endorsement" in its insurance policy. 

 
General Conditions for Insurance 

A. Contractor hereby waives its right of subrogation against the additional insured and shall 
cause its insurers to waive their rights of subrogation against the additional insured. 

 
B. No form of contractor liability self-insurance, including but not limited to insuring with a 

parent, subsidiary, or affiliate organisation, is acceptable or allowable under the terms of 
this contract, unless agreed to by Company prior to commencement of services 
hereunder. 

 
C. Contractor assumes full responsibility for the insurance or self-insurance over his 

personnel, assets, machinery and equipment, including third party to be used in the 
performance of this contract. Therefore, except as otherwise provided herein, any damage 
or injury suffered due to a total or partial loss to such assets, machinery and equipment 
will be at Contractor’s expense. Contractor must insure for full replacement value of any 
and all equipment used in performing the Work. 
 

D. All exclusions and indemnities given under this Contract shall apply irrespective of cause 
and notwithstanding the negligence, breach of duty (whether statutory or otherwise) or 
other failure of any nature of the indemnified party or any other entity or party and shall 
apply irrespective of any claim in tort, under contract or otherwise at law. 

 
3.20       CONTRACTOR’S OBLIGATIONS AND WARRANTIES  

3.20.1 The general allocation of responsibilities between Company and Contractor are set out in 
responsibility matrix and other clauses mentioned in this documents and the Exhibits. 

 
3.20.2 Contractor represents that it is engaged in such specialized operations and represents 

that it has adequate resources and personnel in accordance with Good international 
Petroleum Industry Practices and shall perform the Work strictly in accordance with this 
Contract and shall comply with and adhere strictly to Company’s instructions and 
directives on any matter concerning the Work. Contractor warrants that it is aware of all 
the Well Locations environment, zoning and other regulations legal description prescribed 
in this Contract. 
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3.20.3 At all times Contractor shall respond promptly and shall accurately furnish to Company 
information about the Work as requested. 

 
3.20.4 Contractor shall take full responsibility for the protection and security of materials and 

equipment while such materials and equipment are temporarily stored in Contractor’s 
facility awaiting for transportation or otherwise in Contractors custody. 

 
3.20.5 Contractor shall advise Company immediately in writing of any labour dispute or 

anticipated labour dispute, which may be expected to affect the performance of the Work. 
 
3.20.6 Contractor shall use all reasonable care to ensure that the equipment is delivered and 

maintained in a fit condition for the intended Work and shall at its cost and expense man 
operate replace supply, repair and maintain the equipment. 

 
3.20.7 Contractor Personnel  

Contractor shall use all reasonable care to provide, at Contractors sole risk and cost, 
competent, skilled personnel to perform Work and shall take responsibility for their actions. 
Contractor shall ensure that the necessary personnel are available at the Work Site / 
Location when required by SunPetro for commencement of the Work and shall 
continuously be available during the duration of the Contract. Contractor shall be solely 
responsible throughout the period of this Contract for providing all the requirements of its 
personnel, including but not limited to, accommodation, transportation, meals, medical 
attention, vacations and time-off allowance, travel and any other benefits due to such 
employees under any law or otherwise. SunPetro shall have no responsibilities or liability 
whatsoever in this regard. 

 
3.20.8 Sunpetro shall be entitled, without prejudice to any other rights or remedies available to 

SunPetro under this Contract or otherwise in law to object to and require Contractor to 
remove from the Work any person who in the reasonable opinion of SunPetro is 
incompetent, misconduct’s himself, is negligent in the proper performance of his duties or 
is otherwise considered to be undesirable. In such an event, Contractor shall forthwith 
remove such person from the Work, and such person shall not be again employed upon 
the Work without the written permission of Company. Contractor shall forthwith replace 
within 5 working days, at Contractor’s sole expense, any such discharged person with a 
suitable qualified and experienced person satisfactory to Company without affecting the 
work. 

 
3.20.9 Permits and Instructions 

Contractor shall obtain all requisite permits and approvals under Applicable Law for the 
performance of the Scope of Work / supplies. In the event of Contractor receiving 
instructions from Company to stop Work/supplies operations, Contractor shall comply with 
the same with immediate effect. 

 
3.21 FORCE MAJEURE 
3.21.1 “Force Majeure” shall mean any act which is insurmountable and outside the reasonable 

control of the parties Events of Force Majeure shall include, but shall not be limited to, 
acts of God, lightning, earthquake, flood, fire, explosion, major storm (hurricane, typhoon, 
cyclone, etc.) or  tidal wave, act of war (declared or undeclared) or public enemy, riots 
(otherwise than amongst Contractor’s personnel), strike (excluding strikes, lockouts or 
other industrial disputes or action solely among employees of Contractor or its 
subcontractors), act or omission of sovereign states or those purporting to represent 
sovereign states, blockade,   embargo, quarantine, public disorder, sabotage or any other 
events beyond the control of the parties or either of them., Strikes shall only be considered 
as Force Majeure if they are officially declared/ accepted strikes. However, Force Majeure 
shall not include occurrences as follows: 
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3.21.1.1 Late delivery of materials caused by congestion at supplier’s plant or elsewhere, an 
oversold condition of the market, inefficiencies, or similar occurrences. 

 
3.21.1.2 Late performance by Contractor and/or a sub-contractor caused by unavailability of 

equipment, supervisors or labor, inefficiencies or similar occurrences; 
 
3.21.1.3 Mechanical breakdown of any item of Contractor’s or its Sub-contractor’s equipment, plant 

or machinery; or 
 
3.21.1.4 Delays due to ordinary storm, inclement weather, seasonal rains or monsoon; or 
 

3.21.1.5 Non-conformance by Sub-contractors; 
 
3.21.1.6 Financial distress of Contractor or any Sub-contractor 
 
3.21.1.7 Failure to carry out operations in accordance with the instructions of the Company on 

account of any accident, breakdown or non-performance or unsatisfactory performance 
of the Rig or any rig equipment(s) or on account of any reason within the control of the 
Contractor. 

 
Neither Party hereto shall be liable to the other, for the payment of money, for failure to 
perform any obligations hereunder when performance is hindered or prevented by Force 
Majeure. The affected party shall inform the other party immediately in writing (within 24 
hours) of its inability to meet its obligations hereunder, specifying the cause of Force 
Majeure, and shall do all that is reasonably within its power to remove the Force Majeure 
conditions. Such party shall advise the other party when such Force Majeure ceases 
(within 24 hours of ceasing of Force Majeure) and shall resume performance of its 
obligations hereunder as soon as reasonably possible thereafter. No payment will be due 
to the Contractor between the commencement of Force Majeure and commencement of 
Normal operations by the affected party. 

 

3.21.2 The affected party shall make every reasonable effort to minimize and control the impact 
of Force Majeure. Should any act or acts of Force Majeure cause the suspension or 
artificial suspension of operations there under for all or part of the Work for a continuous 
period of more than seven (7) days, the parties shall meet and determine the appropriate 
measures to be taken. In the event that a condition of Force Majeure exists at the Site for 
a period of at least fifteen (15) consecutive days, Company shall have the right to 
terminate this Contract by giving two (2) days advance notice to Contractor. 

 
3.22 WARRANTIES AND REMEDIES  

3.22.1 Contractor represents that is it is engaged in such specialized operations and represents 
that it has adequate resources, service capability and personnel in accordance with GIPIP 
and shall perform the Work strictly in accordance with this Contract and shall comply with 
and adhere strictly to Company’s instructions and directives on any matter concerning the 
Work.  Contractor agrees to comply with, and shall ensure that its Personnel comply with, 
all Applicable laws, International /Indian codes, rules, regulations and specifications 
applicable to the Equipment and Services.  Contractor warrants that all items rented to 
Company under this Contract shall meet specifications as set forth in the contract and 
shall be in good working condition throughout the Contract period (ordinary wear and tear 
excepted). All Equipment, materials, machinery and goods procured and supplied by 
Contractor under this contract, including, without limitation, service related materials 
(collectively items) shall be of good quality and workmanship, safe and free from defects 
in workmanship. Time is of the essence of the Contract and Contractor shall perform all 
Services in conformity with the time schedule, specifications and the obligations contained 
herein, unless the delay is due to Force Majeure or reasons wholly within Company’s 
control. Any failure by Contractor to timely deliver the goods / materials work at the point 



 

Tender No: SUNPETRO/INSPECTION OF UNDERWATER STRUCTURE ALPHA BOB PLATFORM 

/HAZIRA/2025-26/RFQ-005                                                                                                Page 39 of 80 
 
 

of delivery and / or perform the services in timely manner shall attract the provisions of 
Clause indicated in Liquidated Damages. 
 

3.22.2 The Service warranty applies to all services performed by Contractor as part of the Work.  
Contractor warrants that it shall perform all such services in a Good and Workman like 
Manner.  Contractor may be required at Company’s sole option (unless stated otherwise 
elsewhere in the Contract) to supervise the installation, running in or pulling out of the 
Equipment to enable it to be fully operational within the time specified in the Contract. 
Contractor warrants to Company that Contractor’s Personnel who are skilled, experienced 
and competent in their respective positions, and who are fit for duty shall perform all 
Services. Contractor undertakes to ensure that its personnel comply with Company’s 
regulations regarding health, safety and training which are in force at such time and at 
such place. 

   

3.22.3 In the performance of the Services, if the Contractor fails to comply with the warranties 
and undertakings set forth, the Contractor shall as directed by the Company prior to 
demobilization, at Contractor’s cost and without prejudice to any other right or remedy of 
Company under this Contract, re-perform the Services or correct such failure or furnish 
an alternative acceptable to Company in order to comply fully with the requirements of the 
Contract. Defects shall not be deemed waived by Company’s failure to notify Contractor 
upon receipt of Services or by payment of invoice. 
 

3.22.4 Contractor shall use all reasonable care to provide, at Contractors sole risk and cost, 
competent, experienced, skilled personnel to perform Work and shall take responsibility 
for their actions. Contractor shall ensure that the necessary personnel are available at the 
Work Site / Location when required by Company for commencement of the Work and shall 
continuously be available during the term of the Contract. Contractor shall be solely 
responsible throughout the period of this Contract for providing all the requirements of its 
personnel, including but not limited to, accommodation, transportation, meals, medical 
attention, necessary permits / licenses as per rules / laws, vacations and time-off 
allowance, travel and any other benefits due to such employees under any law or 
otherwise. Company shall have no responsibilities or liability whatsoever in this regard.. 
 

3.22.5 Day-rates or compensation of whatsoever nature shall not apply to time when the 
Contractor’s Equipment/tool is unable to perform to the satisfaction of the Company in 
accordance with the Contract for any reason.  
  

3.22.6 If Contractor shall fail in its obligations under this Contract and does not remedy such 
default after having received prior written notice thereof, Company may on its own initiative 
arrange for alternative means of performance of Services. Any direct and reasonable 
costs or expenses incurred by Company thereby, shall, together with an additional five 
per cent (5%) of such costs and expenses, be payable by Contractor and may be 
deducted and set off against any monies owed to Contractor by Company pursuant to the 
Contract. Should any time be lost during any such alternative arrangements in the 
performance of the Services, the Equipment and Personnel shall be at zero Rates for the 
lost time for that particular tool/ service in default and no Rates of whatsoever nature shall 
be payable for the duration of such default.  The above shall be without prejudice to any 
other rights available to the Company under the Contract or as per Applicable Laws 

 
3.22.7 Contractor shall take all measures necessary and / or proper to protect personnel, Work 

Site and facilities as well as observe all safety rules and regulations of Company, given to 
Contractor in writing provided such rules do not conflict with those of any Governmental 
Agency having jurisdiction over operations conducted hereunder. No smoking or open 
flames shall be permitted on the drilling unit and nearby except in areas marked by 
Contractor and approved in writing by Company. Contractor shall use all reasonable 
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means to prevent and control fires and blowouts, as well as protect the hole, the reservoir 
or any other underground formation from loss or damage.  

   
3.22.8 Contractor shall have no authority to make any statements, representations or 

commitments of any kind or to take any action which shall be binding upon Company, 
except as provided for herein or otherwise authorized in writing by Company. 
 

3.22.9 Contractor shall notify Company promptly, but no later than twenty four (24) hours, upon 
discovery of any instance where Contractor has not complied with the requirements of this 
Clause. 
 

3.22.10 The Company reserves the right to purchase / replace specific tools / equipment at any 
time during the Contract and include them in the Contract.  

 
3.23 LIENS 
 Contractor shall immediately pay and discharge any lien, claim or encumbrance, of any 

nature, (or shall provide security for payment thereof) attributable to Contractor. 
Contractor shall indemnify and hold Company harmless from and shall keep Company’s 
equipment and property free and clear of all liens, claims, assessments, fines and levies 
incurred, created, caused or committed by Contractor. If Contractor fails to pay and 
discharge any such lien, claim or encumbrance, then Company may do so and charge 
Contractor for all costs, with an additional five per cent (5%) of such costs and expenses, 
be payable by Contractor and may be deducted and set off against any monies owed to 
Contractor by Company pursuant to the Contract. Company shall have the right to retain 
out of any payment to be made to, or to be reimbursed to, Contractor, an amount sufficient 
to indemnify it completely against any such lien, claim, assessment, fine or levy exercised 
or made and all associated costs. 

 
3.24 INDEMNITY AND LIABILITIES  
3.24.1 Contractor’s Material, Equipment, Services and Property 
 The Unit / equipment / services / tools (herein referred to as Equipment) to be deployed 

by the Contractor under the Contract shall continue to remain Contractor’s property and 
shall always remain in the possession / control of the Contractor with the exclusive right 
to use of such equipment by the Contractor for providing services under the Contract. 
Contractor shall be responsible at all times, including time in storage, in transit, on the rig 
or at Company’s well location, for damage to or destruction of Equipment and any other 
property of Contractor or any of its subcontractors and their respective employees or 
agents, unless such loss, damage or destruction is caused by or contributed to by the 
Gross Negligence of Company Group. 

 
3.24.2 Deleted 
        
3.24.3 Limitation of Liability 

The total liability of the contractor shall be limited to 100% of the contractor value if no 
fault by contractor. In case intentional damages, it would be 200% of the contract value. 
The Company shall indemnify and hold harmless the Contractor against all claims and 
liabilities in excess of the above limits, provided that aforesaid cap for limitation of liability 
shall not apply and the Contractor shall continue to remain responsible for all liabilities 
which arise on account of: 
• Breach of Applicable Laws by the Contractor Group. 
• Liability for payment or non-payment of taxes and other statutory duties/ fees of any 

nature. 
• Liability for breach of Intellectual Property Rights of any person. 
• Breach of Confidentiality obligations. 
• Gross Negligance & Willful Misconduct 
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3.24.4 Consequential Damage 

 Notwithstanding anything else contained herein to the contrary and subject to clause, 
neither party shall be liable to the other for indirect and consequential damage resulting 
from, or arising out of this Contract including but not limited to, loss of profit, loss of 
revenue, anticipated profits, loss of business opportunity or business interruption, suffered 
by such Party or its Group and each Party shall defend, indemnify and hold the other party 
harmless in respect thereof. 

 
3.24.5 Certain Restrictions on Indemnities: 
 Unless otherwise expressly admitted elsewhere herein the Contract, no indemnity or hold 

harmless provision of this Contract shall apply in favour of a Party who shall have caused 
loss or damage through Gross Negligence or Wilful Misconduct. 

 
3.25 PERFORMANCE BANK GUARANTEE  

 Within fifteen (15) days of the issue of Letter of Intent/ award, the Contractor shall present 
to the Company a Performance Bond / Bank Guarantee (As per format in accordance to 
Annexure #8) in the form of an irrevocable, unconditional, payable on first demand by 
Company, divisible bank bond in the format of Annexure #8 issued by an approved bank. 
Failure to comply with this condition will constitute grounds for termination of the award / 
Contract. 

 
The Performance Bank Guarantee shall be of 10% of the estimated contract value and 
shall be valid and be retained for Ninety (90) Days after the completion/termination or 
defect liability period, whichever is later, of the Contract except where claims are 
outstanding there under or where previously drawn by the Company but not later than 
Thirty (30) days after the final settlement of such claims or Ninety (90) Days whichever is 
later If the Contractor does not submit the Performance Bank Guarantee as stipulated 
above, SunPetro reserves the right to cancel the award of LOI / LOA. 
 

  Company shall not be liable to pay any Bank Charges, Commissions or Interest on the 
amount of Performance Bank Guarantee. The performance bond provided by the 
Contractor is intended to operate as security for amounts (including damages where 
applicable) which becomes payable by the Contractor by virtue of this Contract and are 
not intended to be used as a penalty. Without prejudice to it’s other rights under the 
Contract or at law, Company shall be entitled to forfeit the performance bond, should the 
Contractor fail to perform the Services in accordance with the provisions of the Contract 
or fail to comply with the provisions of this Contract. The Performance Bank Guarantee 
shall remain at the entire disposal of Company as Security for the satisfactory 
commencement, performance and completion of the Scope of Work under the conditions 
of the Contract / Contract including recovery of amounts due to the Company from the 
Contractor arising out of this Contract under whatever head. 

 
Company reserves the right to invoke the performance bank guarantee for any of the 
following reasons including but without limitation to: 

 Failure of contractor to start/commence the work as per LOA/LOI/Contract 

 If Contractor fails to performs as per the terms and conditions of the contract. 

 If contractor fails to perform as per prescribed scope of work. 

 If contractor fails to work in work man like manner.  

 If tools, machines, parts for the providing services are not fit for the performance 

of work. 

 For breach of contract.  

SunPetro will accept the bank guarantee from all public sector banks in India or any of the 
banks listed in the Annexure #9.  

 
3.26 SEVERABILITY 
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If any portion of this Contract is determined to be illegal, invalid or unenforceable, for any 
reason, then, insofar as is practical and feasible, the remaining portions of this Contract 
shall be deemed to be in full force and effect as if such invalid, illegal or unenforceable 
portions were not contained herein. 

 
3.27 NON-EXCLUSIVE CONTRACT 

This Contract is non-exclusive and Company reserves the right to engage other 
contractors to perform similar or identical work. Contractor shall afford such other 
contractors adequate opportunity to carry out their agreements and shall accomplish the 
work in cooperation with those contractors and with Company. 

 
3.28 EXPORT CONTROLS 

Not Applicable 
 

3.29       SPECIAL CONDITION OF THE CONTRACT (SCC)  

3.29.1      The job is to be performed in oil & gas installation at offshore, therefore, contractor to 
ensure all safety precautions as per OISD Guidelines /Oil Mines Regulation Act but not 
limited to followings: 

 
i. Contractor to perform the work under valid work Permit only. 

ii. All material supplied/used at site shall have valid Material Test Certificates from 

accredited lab/ Test agency / TPI, which shall be new & shall not be older than one 

year from the date of manufacture. 

iii.   “All diving operations shall be as per IMCA D 014, D 037 standards and SunPetro’s 

approved diving manual.” 

iv.  “Diving team must include certified IMCA/ DG Shipping personnel; records subject 

to APAVE verification.” 

v.  “In absence of DDC (Decompression Chamber) at platform, a contingency location 

for emergency decompression must be defined.” 

vi.  “Contractor must include daily toolbox talks, diving log sheets, JSA, HAZID, and 
risk assessment documentation as part of HSE compliance. 

vii. Penalty Clause 

i.  Delay in commencement of work 

iii. Violation of use of Personal Protection Equipment 

iv. Unsafe disposal of waste 

v. Premature failure   during transportation & installation along with associated 
work  
 
HSE Consideration 
 Contractor Employee Safety Management System implementation 

 Accident: No compensation 

 Transportation: Contractor scope 
 Mobilization/demobilization: Nil 
 Required training like First aid , HUET /BOSIT for offshore going personal. 

 

 

3.29.8 Payment Terms: 

Company shall pay the Contractor in the following manner and at the following times, on 

the basis of the Price Breakdown given with reference to prices quoted in Price Schedule.  
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The procedures to be followed for certifying and making payments shall be based on the 

final agreed schedule and method of payment agreed between the Company and the 

Contractor. 

Note on Pricing: 

1. All the above payment schedule shall be inclusive of all charges, including taxes, duties 

as applicable. GST as applicable shall be extra. 

2. Incase, any of the activity is carried out by SunPetro, the payment schedule towards same 

shall be deducted/deleted.  
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SECTION – 4 
 
 

SCOPE OF WORK   
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Scope of Work  
 

4.1. Scope of work for Underwater Structure Inspection of SunPetro’s Alpha Bob Offshore 
Platform at Hazira, Gujarat Introduction: 

The ‘Sun Petrochemicals Private Limited’ (SunPetro) diversified in E&P business in 2014 to 
contribute to the energy security of the country. SunPetro is currently Operating four Oil & Gas 
fields in Cambay basin Gujarat and there are two offshore fields in development and have another 
four exploratory blocks in Gujarat.  
Hazira field is operated by Sun Petrochemicals Pvt Ltd (SunPetro) under the terms of the Hazira 
PSC between the Government of India and SunPetro. SunPetro have one drilling cum production 
offshore platform namely ‘’Alphabob’’, which is located at Gulf of Khambhat, near Surat, Gujarat 
state, India, just southwest of the port of Hazira in 2004. The platform was designed, built and 
installed by Clough Offshore Ltd. Deck and jacket was built by CUEL in Thailand and the platform 
was installed by the Heavy Lift Vessel (HLV) Stanislav Yudin, operated by Seaway Heavy Lifting. 
Hazira Offshore Platform is considered as a standalone platform with a conventional fixed jacket 
type substructure and topsides with a three-level deck. The substructure is a six-legged jacket 
installed at the location with six main piles driven through the legs. The topsides is a six-legged, 
two-level trussed structure designed and installed as a single lift module. There is provision for a 
maximum of 16 conductor well slots. The drilling equipment packages with all supplies and storage 
modules and Living quarters for 80 persons (approximately) are supported on the upper deck. The 
wellheads together with the manifolds, wellhead control panel, test separator and other minimum 
production equipment are accommodated on the cellar deck. The platform is also provided with a 
boat landing for access through sea. 
 

4.2. Objective: 

To hire the services of reputed company as Third Party contractor having in house capability of 
baseline inspection of offshore platform underwater structure, riser and 2 nos. of 12” subsea 
pipeline up to 50 meters from platform.  
 

4.3. Scope: 

I. As-Built Survey 
II. Marine growth survey  

III. Anode + CP survey  
IV. Scour Survey 
V. Riser / Cassion / Conductor inspection  
VI. Low fatigue weld inspection  

VII. Member visual survey 
VIII. Damage survey 

IX. Debris survey 
 

4.4. Platform major details are outlined in the table below: 

 

Name of Platform Alphabob 

Name of Platform owner Sun Petrochemicals Pvt Ltd (SunPetro) 

Location 
Gulf of Khambhat, Hazira, near Surat, Gujarat state, 
India. 

Installation Year 2004 

Longitude (Platform Centre) 72° 36’ 57.179’’ E (WGS 84 spheroid) 

Latitude (Platform Centre) 21 ° 03’ 41.839’’ N (WGS 84 spheroid) 

Easting 252,268,.9m E 
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Northings 2,330,828.3m N 

Design Life 25 years 

Design Capacity 
Designed for 150 MMscfd of natural gas & 2000 bpd 
of crude oil 

Water depth (mud line elevation) 12.7 m 

Deck elevation from mean sea level 
Main Deck (Elev. +31.21 m), 
Cellar Deck (Elev. +23.755 m), 
Below Cellar Deck (Elev. +19.85 m). 

Main deck dimensions (L X B) 44.20m x 26.02m 

Cellar deck dimensions (L X B) 48.85m x 27.30m 

Jacket dimensions at sea floor (L X 
B) 

37.183 x 20.422 m 

Subsea pipeline 
2 nos X 12’’ OD X 4.2 km long (API 5L X65) with 5.2 
mm Asphalt Enamel corrosion coating & 60 mm 
concrete coating 

 
4.5. Overview / Details pertaining to SunPetro Alphabob platform: 

 

 
 
 
 
 
 
 
 
 
 
SunPetro 
 
‘Alphabob’    
Platform 
 
Hazira, 
Surat, 
Gujarat, 
India 
 
 

General 
 

 Location - Gulf of Khambhat, Hazira, near Surat, Gujarat 
state, India. 

 Installed  - 2004  
 Design Life - 25 years  
 Water Depth at MSL- 12.7 m (42 ft.) 
 About 2 kilometer from shoreline 

Appurtenances   13 conductors of Dia - 36” & 3 conductors of Dia – 20’’ 
 Risers - 2 no. of 12” dia. 
 Helideck. 
 Boat landing and two Barge bumpers. 
 Accommodation for 80 persons. 
 Sump Caisson 
 Life raft 
 Scramble Net 

Jacket  
 

 Six-legged steel space with base dimension of 37.18 m  X 
20.42 m in plan 

 Plan dimension at jacket work Point 30.48 m x 13.72m 
 Jacket dia 1690 mm 

Topsides - 
Structural 
 

 Platform consists of 3 decks - Main deck, Cellar deck & 
Below cellar deck. 

 Elevation from LAT - Main Deck: +31.21 m, Cellar Deck: 
+23.75 m, Below cellar deck: +19.85. 

 Accommodation modules are on Main deck with 3 levels 
installation and helipad is on top of accommodation unit. 

 Main Deck Size (Approximate) 44.20m x 26.02m 
 Cellar Deck Size (Approximate) 48.85m x 27.30m 

Topsides - 
Process 

 Well head  
 Well Head Control Panel for SSSV & surface ESD 
 LP Production Manifold 
 HP Production Manifold 
 Oil Production Manifold 
 Test Manifold 
 Flare KOD booster Pump 
 Flare KOD injection Pump 
 Chemical Injection Pump 
 Pig Launcher 
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 Diesel Storage 
 Diesel Transfer Pump 
 Fire Water Pump 
 Instrument & Utility air compressor 
 Instrument Air  
 Utility Air receiver 
 Main Gas Generator 
 Standby Diesel Generator 
 Control room 
 Muster Station 
 Life Boat for 80 persons X 2 nos 
 Flare Stack, electronic ignition system 
 Closed drain vessel at below cellar deck 
 Hydrocarbon drain tank pump  
 Deck drainage system (Sump caisson)  
 Piping for open drain system 
 Sea water treatment & RO unit at main deck 
 Utility water & RO water storage tank at main deck 

Topsides - 
Mechanical  

 Deck crane, 2 nos, Seatrax make, 65 tone (south) & 33 tone 
(north) capacity  

Topsides - 
Electrical  
 

 Nav. Aids   System  
 AC and DC UPS system  
 Aviation Warning Light. 
 Flare Ignition System 
 HVAC System.   
 Earthing System. 
 Explosion Proof Light, Motors and JB.   
 Generators for power. 

Wells  Well slots – 16.  

 
4.6. Platform Picture: 
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4.7. Scope of Work – (Baseline Underwater inspection of offshore platform): 
4.7.1. - SoW - Baseline inspection of Underwater Structure, riser and 2 nos of 12” subsea 

pipeline up to 50 m from platform of offshore platform 
 

Provision of diving services for the entire / complete underwater structure inspection of 
company’s offshore platform. 
A baseline underwater inspection is required to define the as-installed condition of the 
platform. The minimum scope of work should consist of the following but not limited to 

 A detailed visual survey of the platform underwater structure from the mud line to the top of 
jacket, including all the members and joints and also including coating integrity through the 
splash zone. (Platform underwater structure inspection). 

 Detailed inspection of spider deck and splash zone area. 

 General Weld Inspection (Type II). (No of weld joint is as per mutually decision). 

 High stress weld joints Inspection. (No of weld joint is as per mutually decision). 

 Weld joint inspection through ACFM or MPI  

 Inspection of Riser and associated systems attached to the structure. 

 Inspection of Riser clamp, Riser splash zone UT survey. 

 Riser and tube soil contact. 

 Inspection of below-water boat-landing and barge-bumper integrity. 

 Anode counts and verification of their presence and integrity, in addition to measurement of 
the CP reading. 

 Appurtenance survey. (Boat landing, Barge bumper, stairs, sump caisson etc). 

 Scour survey (seabed profile). 

 Damage inspection. 

 Debris inspection and removal if available. 

 Exposed pile survey. 

 Pipeline survey within 50 meters from tune turn. 

 Pipeline scour survey. 

 Marine growth Survey. 

 Ultrasonic wall thickness measurement. 

 Any other inspection as per OISD requirements. 

 All other requirements as per Job Pack provided by third party certification agency (Refer 
Annexure -2.) 

 

4.7.2. Other Instruction to bidder/contractor  
The following are the other obligations & instruction to contractor for safe & smooth execution 
jobs. 

 Execution of baseline inspection survey (Underwater structure survey) of SunPetro 
‘’Alphabob’’ offshore platform at Hazira, Dist: Surat, Gujarat. 

 Collect all relevant information pertaining to the platform prior to starting the work. 

 Prior site visit to understand, discuss and finalise scope of work 

 Site visit / Kick of meeting with SunPetro team to plan the activities and understand scope of 
work. 

 Project management plan and execution of work according to the site as per SoW. 

 Planning and execution of work as a turnkey project and submitting the report along with work 
completion certificate. 

 Inspection manual duly approved by contractor’s project manager. 

 Each activity inspection check list is duly approved by the contractor’s project manager. 

 Submit rod map / work schedule (Day wise work plan) 

 Contractor shall have valid license / permit / equipment test certificate etc. for safe execution 
of work. 

 Document and other requirements as required by Third party hired by Sunpetro to supervise 
all project execution. 

 Material and manpower movement plan to be submitted to company. 
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 All required material, equipment and consumable etc. for execution of work are in contractor’s 
scope. 

 Transportation of material /manpower etc. at boat loading area (Available jetty at, Surat). 

 Provide a list of equipment with weight for boat transfer. 

 Required document for GMB and Custom approval, 

 Approval from GMB and custom for material and manpower transfer are in contractor’s scope. 

 Supply of all required general PPE’s & special PPEs for execution of work at site. 

 Fuel / lubricants required to run the equipment & any consumables required to execute the 
work is in contractor’s scope. 

 Shifting of material from boat to platform in contractor’s supervision. 

 Approach for execution of work to be made suitably by contractor at platform. 

 Rigging arrangement if required at the platform. 

 Provide MSDS for chemicals etc. 

 All NDT inspection work shall be carried out by approved NDT personnel with a valid NDT 
certificate. 

 All diving jobs by competent diver with valid medical and diving certificate. 

 Diving suits and / hot water suits - Adequate numbers with all accessories including divers hat/ 
man diving bell and hat-mounted camera. 

 Bell Umbilical with sufficient number of hoses / cables to perform all diving communication. 

 All methodology, personnel, equipment etc shall be approved by SunPetro or any third party 
hired by SunPetro prior to mobilization. 

 Wall thickness measurement as per applicable guideline. 

 Urgent reporting category shall be decided for reporting critical damage. 

 Video recording / Photograph. 

 Any minor remedial action in consultation with SunPetro site supervisor. 

 No extra cost to be considered for minor remedial work and removal of net, debris, marine 
growth etc. 

 Job to completed within the decided time limit period. 

 Final inspection report, in both hard and soft copies shall be submitted for pursual and approval 
of company withing 30 days from work completion. 

 Decompression chamber if required in contractor’s scope. 
 

4.7.3. General condition  

 All operations, including marine and diving operations should be carried out in accordance with 
internationally accepted good and safe practices, as per IMCA guidelines.  

 Diver & all equipment for underwater survey with special PPE’s are under contractor scope. 

 Marine and Diving personnel shall meet statutory/ IMCA requirements. Work shall be done as 
per SunPetro Inspection & Reporting Requirements and satisfaction of quality of work. 

 SunPetro will engage a 3rd party inspection agency for supervision & execution of entire job.  

 Inspection techniques shall include conventional techniques like visual inspection, CP 

 measurement; UT measurement, MPI, photography or other innovative techniques. 

 Any innovative techniques for jacket inspection shall require in-principal approval of the TPI 
certification agency engaged by SunPetro. 

 For any hot work to be performed either on platform or on Barge deck, prior hot work permit 
must be obtained from SunPetro in charge as per laid down procedures. 

 It is the Contractor’s responsibility to ensure that all items of equipment are maintained in full 
working order at all times. 

 The replacement of any defective items of equipment shall be done by air freighting, in the 
interest of expediency, at the contractor’s cost & any standby charges to the company will be 
borne by contractor. 

  
4.7.4. Manpower deployment  

 Contractor is responsible for supply of skilled, competent manpower along with project 
coordinator for safe execution of work at site. 
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 Minimum & competent manpower should be deployed as per SOW and of statutory authorities 
like MMD / DG Shipping are to be met at all times to achieve this performance safely, if the 
Contractor considers that more regular personnel are required (as per their own safety 
requirements and / or IMCA requirements) than the minimum diving crew to be onboard at all 
times. 

 All associated manpower (supervisor, engineers, divers/ROV, technicians etc) should have 
valid medical certificate from any DG Shipping / IMCA approved medical practitioner. 

 
4.7.5. Documents require: 

 Following detail inspection report with observation and remedial action taken if any to be 
submitted by contractor after completion of work (Within 30 days).  

 
o Underwater structure inspection report, Riser Inspection Report, Subsea pipeline 

inspection report. 
o Anode inspection and CP Measurement report. 
o Detailed weld inspection report 
o Job completion certificate 
o Daily progress report. 
o Activity photographs & video recorded soft copy etc. 
o Diving log sheet with signature. 

 

 The following documents below need to be submitted by contractor prior to starting the work:  

o List of Manpower with designation. 
o CV / Resume of all persons involved. 
o Medical fitness certificate. 
o Insurance of personnel. 
o Valid Govt Id proof. 
o Police clearance certificate. 
o PST/BOSIET certificate. 
o Diving certificate for divers. 
o NDT certification for NDT inspectors. 
o Equipment test certificate. 
o Certificate of lifting tools and tackles. 
o Equipment & Material weight summary. 
o Equipment power requirement details. 
o Certificate if equipment lifting lugs. 
o Emergency response plan. 
o Safety manual 
o Detail work execution SOP for each activity. 
o Job Safety Analysis. 
o Fitness certificate of all equipment uses for underwater structure inspection. 
o Work plan with day wise/micro schedule plan. 
o Checklist for all activities to be executed as a part of Scope of work. 
o Diving techniques with appropriate sketch showing location of various equipment. 
o Any other document as asked by GMB and Custom dep’t for platform visit. 
o Document for any standby boat hire for execution of work at site. 

 

4.7.6. Mobilization Period: 

 Within 10 days from the written information/confirmation from SunPetro (Through Mail or LOI). 

 Tentative plan to execute the work in December 2025 - January 2026. 
 

4.7.7. Payment Terms: 

 100% payment after completion of work. 

 

4.8. SunPetro Scope of work: 
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 Transportation of material / equipment / manpower from Jetty to platform and vice versa using 
suitable Tug / Boat hired by SunPetro. 

 Required power & water supply for equipment at platform. (Contractor to provide power 
requirement, SunPetro will provide available power at platform, suitable cable and other 
requirement for power connection is in contractor’s scope) 

 Food & Accommodation facility at platform. 

 Issue PTW on a daily basis. 

 Platform structure drawing. (Attached in 4.10) 

 Platform crane service provided by SunPetro during shifting of material / equipment from boat 
to platform main deck. 

 INFO - Manpower and equipment transfer from Magdulla Jetty, Surat or any other jetty at 
Hazira. (SunPetro will inform Jetty before movement) 

 INFO - Boat movement will be based on tide availability. 

 INFO – Transfer of manpower from boat to platform through Man transfer Net (Billy Pugh). 
 

4.9. HSE consideration: 

SunPetro places prime importance on health, safety and environmental (“HSE”) issues and 
requires that the contractor actively pursue the highest standards of HSE performance.  
SunPetro’s expectations in terms of HSE goals for this contract are simply stated – no 
accidents, no harm to people and no damage to the environment. The following are the 
minimum HSE compliance but not limited to – 

 Contractor shall have to follow SunPetro HSE rules and policy. 

 All general PPE’s and special PPEs with test certificate. 

 Daily Toolbox talk with all involved personnel and record to be submitted. 

 Daily progress report. 

 Test certificate of all lifting tackles / equipment etc. 

 PTW to be followed. 

 Work related SOP / JSA. 

 Work related Risk assessment, diving rescue plan. 

 Wherever necessary, Hazard & Operability (HAZOP) study / Hazard Identification (HAZID) 
study shall be carried out by the Contractor for the task to be carried out. 

 Safety standby personnel 

 Emergency response plan. 

 Location tide chart for dive planning. 

 INFO - Nil visibility at location due to muddy water. 

 PST (personal survival training)/BOSIET certificate is mandatory requirement 
 

 
4.10. (Jacket Structure Drawing) 
 
Jacket Structure and other adjoined ancillary items (Boat landing, Barge bumper, Caisson, 
Jacket anode etc.) drawing: 

1 

Jacket Framing Elevation Row – A  
(DWG-HA-S-7004-R0) 

DWG-HA-S-7004-R0.
pdf

 

2 

Jacket Framing Elevation Row – B 
(DWG-HA-S-7005-R0) 

DWG-HA-S-7005-R0.
pdf
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3 

Jacket Framing Elevation Row – 1 & 3 
(DWG-HA-S-7006-R0) 

DWG-HA-S-7006-R0.
pdf

 

4 

Jacket Framing Elevation Row – 2 
(DWG-HA-S-7007-R0) 

DWG-HA-S-7007-R0.
pdf

 

5 

Jacket Horizontal Framing at EL(+) 12.6 
(DWG-HA-S-7008-R4) 

DWG-HA-S-7008-R4.
pdf

 

6 

Jacket Horizontal Framing at EL (-) 3 
(DWG-HA-S-7009-R4) 

DWG-HA-S-7009-R4.
pdf

 

7 

Jacket Horizontal Framing at EL (-) 12.395 
(DWG-HA-S-7010-R2) 

DWG-HA-S-7010-R2.
pdf

 

8 

Jacket Pile make-up detail 
(DWG-HA-S-7015.01-R1) 

DWG-HA-S-7015.01_
1.pdf

 

12 

Jacket Anode Details – Row ‘A’ 
(DWG-HA-S-7023-R0) 

DWG-HA-S-7023_0.p
df

 

13 

Jacket Anode Details – Row ‘B’ 
(DWG-HA-S-7024-R0) 

DWG-HA-S-7024_0.p
df

 

14 

Jacket Anode Details – Row 1, 2, 3 
(DWG-HA-S-7025-R0) 

DWG-HA-S-7025_0.p
df

 

15 

Jacket Anode Details at EL: (-) 3 & (-) 12.385 
(DWG-HA-S-7026-R1) 

DWG-HA-S-7026_1.p
df

 

16 

Boat Landing Detail 
(DWG-HA-S-7032.01-R1) 

DWG-HA-S-7032.01_
1.pdf
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17 

Boat Landing Detail 
(DWG-HA-S-7032.02-R1) 

DWG-HA-S-7032.02_
1.pdf

 

18 

Boat Landing Detail 
(DWG-HA-S-7032.03-R1) 

DWG-HA-S-7032.03_
1.pdf

 

20 

Barge Bumper Details 
(DWG-HA-S-7035.01-R1) 

DWG-HA-S-7035.01_
1.pdf

 

21 

Barge Bumper Details 
(DWG-HA-S-7035.02-R1) 

DWG-HA-S-7035.02_
1.pdf

 

22 

Jacket Mudmat Layout & Details 
(DWG-HA-S-7040.01-R1) 

DWG-HA-S-7040.01_
0.pdf

 

23 

Caisson Details 
(DWG-HA-S-7043.01-R2) 

DWG-HA-S-7043.01_
2.pdf

 
 
 
4.11.  Job Pack Provided by Third party certification Agency 

AB Jacket Job-Pack 

S. 
No. 

Requirement Intervention 

 
1 

Sun Petro 
requirements 
/ 
specifications 

Sun Petro Diving Manual 
 
To be made available by Sun 
Petro 

Job – Pack 

Jacket drawings of all rows and framings 
including 

anodes, identification of low fatigue joints, 
risers, etc. 

 

 
2 

 

 
Diving 
Agency 
personnel 

Dive Team [composition as per IMCA or Sun 
Petro Diving 

Manual] 

 
 

 
Pre-mobilization verification by 
APAVE 

CVs of diving team including Dive Supervisor 

All inspection shall be carried out by NDT 
Inspection 

Divers 

Qualifications, experience, etc. as per Sun 
Petro Diving 

Manual 

 
3 

Diving 
Agency 
procedures 

Dive Manual 
Pre-mobilization review by 
APAVE. Documents should 
also be available at site. 

Risk Assessment / Job Safety Analysis / 
Emergency 

Response Plans 
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Inspection procedures, records 

 
 
 

 
4 

 
 
 

 
Diving 
equipme
nt 

Dive Panel Pre-dive verification by 
APAVE. 

 
NOTE: If DDC chamber is not 
provided 

Umbilicals 

Helmets with camera 

DDC at the platform, it shall be 
available at convenient 
location which can be 
reached in short time. 
Diving should be in line with 
IMCA guidelines. 
Absence of DDC should be 
covered in Risk Assessment. 

Compressor 

Communications 

All other equipment, instruments, gauges, 
etc. for 

carrying out meaningful survey / inspection 

Log-Book 

Recording formats 

 

 
5 

 

 
Inspecti
on 
equipme
nt 

CP Meter 
UT/CP meter with surface 
readout is required. 
Review of calibration 
certificates by APAVE. 
APAVE witness of calaibration 
at site. 

UT Meter 

ACFM/MPI of Critical Joints 

Calibration blocks 

SRO Units 

Any other as required to complete the scope 
of work 

6 
Survey of as- 
installed 
equipme
nt 

Survey of as-installed equipment wrt 
functionality & safety to complete the scope 
of work 

Pre-dive verification by APAVE 

  Marine growth survey / removal  

 
APAVE witness at site 

Member visual survey 

Spider deck survey 

Splashzone survey incl CP, UT w/t 

Anode + CP survey 

Scour Survey 

 
 
 
 
 
 
 
 
 
 
 
 

 
7 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
Jacket 
Survey 

Type III inspection - Visual + CP + UT wall 
thickness + ACFM or MPI of the following 7 
no. weld joints: 
1. Attached dwg # DWG-HA-S-7008, rev 
4 [Horizontal Framing at EL(+)12.6] 

- T3-(1) - 1700Ø B2 Leg + 610Ø x 24 

- T3-(2) - 1700Ø Sump Caisson + 610Ø x 
20 

- T3-(3) - 1700Ø B3 Leg + 610Ø x 20 

- T3-(4) - 610Ø x 24 + diagonal member 
(457Ø?) 

- T3-(5) - 610Ø x 24 + 406Ø x 15.9 

2. Attached dwg # DWG-HA-S-7004, rev 
0 [Framing Elevation Row 'A'] 

- T3-(6) - 1690Ø A3 Leg + 760Ø x 34 

3. Attached dwg # DWG-HA-S-7005, rev 
0 [Framing Elevation Row 'B'] 

 
 
 
 

 
All TIII weld joints are at or 
near EL(+)12.6. 

 
APAVE witness at site. 
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Type II inspection - Visual + CP + UT wall 
thickness of the following 11 no. critical weld 
joints: 
1. Attached dwg # DWG-HA-S-7009, rev 
4 [Horizontal Framing Elevation (-)3.0] 

- T2-(1) - 1710Ø B2 Leg + 5080Ø x 12 

- T2-(2) - 1700Ø B3 Leg + 5080Ø x 12 

- T2-(3) - 508Ø x 24 + 406Ø x 15.9 

- T2-(4) - 1700Ø Sump Caisson + 508Ø x 
24 

- T2-(5) - 457Ø x 12 + 406Ø x 12.7 

- T2-(6) - 508Ø x 20 + 457Ø x 12 

- T2-(7) - 1710Ø A2 Leg + 508Ø x 12 

- T2-(8) - 508Ø x 20 + 457Ø x 12 

2. Attached dwg # DWG-HA-S-7010, rev 
2 [Horizontal Framing El(-)12.395] 

- T2-(9) - 1700Ø A1 Leg + 610Ø x 20 

- T2-(10) - 1700Ø A1 Leg + 610Ø x 24 
3. Attached dwg # DWG-HA-S-7006, rev 
0 [Framing Elevation Row '1' & '3'] 

 
 
 
 
 
 
 
 

 
APAVE witness at site. 

Riser Inspection  
APAVE witness at site. Damage survey 

Debris survey 

 
8 

Recording / 

Reporting 

As per approved procedures and recording / 
reporting 

formats 

Review / verification by 
APAVE at site 

before demobilization 

Inspection 

Report 

To be prepared by Diving Agency and 
submitted to Sun 

Petro / APAVE as per the contractual 
schedules. 

Review /approval by APAVE 

 
9 

 
Anode 
Inspecti
on 

Check number of anodes and compare with 
drawings and 

total number of anodes. Report available 
numbers 

 
APAVE witness at site. 

Check the disintegration of anodes 

Check anode potential 

10 
 
Cassion and 
Conductors 

Check movement of Caissons and 
Conductors at Jacket 

framing levels 

 
APAVE witness at site. 

Check bolts and tightness of bolts under 
water 

 
11 

 
Scour 

Check and measure Scour at Jacket legs and 
any Pile 

exposure. 

 
APAVE witness at site. 

If any Pile joint is exposed due to scour then 
please check 

the Pile joint weld 

 

NOTE: Safety during all diving operations is the responsibility of the Diving Agency. 
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SECTION-5 

 
 

RESPONSIBILITY MATRIX 
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Sl. Description Contractor 
scope 

SunPetro 
scope 

Bidder’s 
comment (Y/N) 

1 Permit    

1.1 Issue of necessary work permits 
for carrying out job. 

 √  

1.2 Issue of Gate pass / permits to 
facilitate easy movement of 
contractor’s personnel, his tools / 
tackles, consumables as & when 
required to be used. 

 √  

1.3 Mandatory & specific PPE & 
Coverall with Contractor 
Logo. 

√   

1.4 Permission form govt agency 
like GMB, Custom etc. 

√   

2.0 UTILITY    

2.1 Supply of water, power & 
Light. 

 √ Suitable 
extension 
cable with 
required 
connections 
in 
contractors 
scope. 

2.2 Crane support for material 
and equipment loading / 
unloading from boat at 
platform. And Jetty 

 √  

3.0 SPECIFIC ITEMS AND TOOLS 
TACKLES CONSUMABLES 

   

3.1 Supply of required tools, tackles, 
equipment and consumables if 
any for execution of job as per 
SOW. 

√   

3.2 Work related to special tools and 
PPES’s. PPEs for underwater 
survey 

√   

4.0 INSPECTION & MONITORING    

4.1 Inspection and monitoring of 
work performed by the contractor 
as per scope of services. 

 √  

5.0 TRANSPORTATION  √  
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5.1 Transportation of contractor’s 
manpower, equipment and 
material till Hazira jetty for 
underwater survey. 

√   

5.2 Transportation of manpower, 
equipment & material from 
jetty to offshore & vice -versa 

 √  

6.0 FOODING & LOADING    

6.1 Lodging and boarding of 
contractor manpower at offshore 
platform 

 √  

6.2 Lodging and boarding of 
contractor manpower at onshore 

√   

7.0 DOCUMENTTS    

7.1 All Baseline inspection survey 
reports data in soft & hard 
format. 

√   

7.2 All reports & documents as per 
clause 4.7.5 of SOW 

√   

7.3 DPR, JSA/TBT/Risk 
assessment/ HAZOP 

√   

8 Complete Inspection of underwater jacket structure of platform 

8.1 Underwater survey & structure 
survey as per SoW with 
satisfaction of 3rd party. 

√   

8.2 Competent manpower with valid 
experience certificate. 

√   

8.4 Compliance to applicable IMCA, 
GMB, MMD, etc. marine 
operation. 

√   

8.5 Deployed manpower medical 
certificate from any DG Shipping 
/ IMCA approved medical 
practitioner & their applicable 
insurance etc. 

√   

8.6 Fuel, lubricants, & any 
consumables required for 
execution of SOW. 

√   
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SECTION – 6 
 

 
BID EVALUATION CRITERIA 
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A. TECHNICAL CRITERIA  

1. The bid should be complete in all respect covering all the scope of Work and should conform to 
the specifications indicated in the bid documents, duly supported with technical catalogues / 
literature wherever required. Incomplete and non-conforming bid to the specifications will be 
rejected. 

2. Bidder to submit a declaration confirming understanding & acceptance of complete scope of 
work.  

3. The bidder should meet the following criteria: 
 
Bidder’s Qualification: 

1. The Bidder should have independently executed a similar scope of work as defined in the 
SOW, specifically, underwater structural inspections of offshore platforms - within the last 
ten (10) years, for offshore oil and gas project experience. 

2. The personnel deployed for the inspection activities must have a minimum of five (5) years 
of experience in performing similar services. Detailed CVs of the proposed personnel shall 
be submitted  

3. Documentary evidence to demonstrate experience viz copies of successfully executed 
Contracts, experience certificate or work order copy and the past track record of 
experience working with the Company to be submitted along with the bid to meet 
experience criteria. 

 
Joint Venture Bidder 

In case the bidder is a Joint Venture (JV) company or Authorize System Integrator (ASI), the 
following requirement should be satisfied by the bidder: 
 
a) In case of a joint venture bid, the Lead member/partner of joint venture must meet the 

qualification criteria specified as above. 
b) The leader of the JV/ASI should confirm unconditional acceptance of full responsibility of 

executing the ‘Scope of work’ of this tender including all interface risks of services / equipment 
being provided.  This confirmation should be submitted along with the techno-commercial bid. 

c) All the members of the JV/ASI must undertake in their MOU that each party shall be jointly and 
severally liable to Sun Petro for any and all obligations and responsibilities arising out of this 
contract (if awarded). 

d) Agreement of bidder with their associate, if any, shall be submitted along with the proposal, 
which should be valid for the entire duration of the contract. 

e) In case of Joint venture Bid, following additional requirement must also be satisfied: 
 
 Indian bidders whose proposal for technical collaboration/ Joint Venture involves foreign equity 

participation / or payment of royalty and / or a lump-sum for technical know-how and wherever 
Govt. approval is necessary on their application submitted to SIA (Secretariat for Industrial 
Assistance), are required to submit. 

 
-A copy of Govt. approval, along with techno-commercial bid (if already granted). 
OR 
-Furnish an undertaking to submit a copy of the required approval prior to the date of price bid 
opening. 
Note: If the bidder is required and undertakes to submit the above approval before the price bid 
opening but fails to submit the same within time, the price bid of such defaulting bidder shall not 
be considered and opened (though he might have been short- listed after opening of techno-
commercial bids) 

 

i) Bidders should submit a Memorandum of Understanding (MOU) / Agreement with their technical 
collaborator/joint venture partner (in case of Joint venture) clearly indicating their roles under the 
scope of work. 
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ii) MOU/ Agreement concluded by the bidder with technical collaborator/ joint venture partner (in 
case of joint venture), should also be addressed to SunPetro, clearly stating that the MOU 
/Agreement is applicable to this tender and shall be binding on them for the entire contract 
period. Notwithstanding the role of each partner defined in the MOU/Agreement, all the partners 
will be jointly and severally responsible for completion of job under this contract. 

 

iii) All members/ partners of JV shall be individually, jointly & severally liable for discharging all the 
obligations under the Contract in accordance with its terms and conditions. A statement to this 
effect shall be included in the authorization & nomination MOU/ Agreement by all 
members/partners of JV. 

 
1. Bidder should provide the Resumes of their technical manpower involved in similar job execution 

with relevant experience and support qualifications as required by the company along with 
organogram of team for this project. 

2. The personnel deployed for the inspection activities must have a minimum of five (5) years of 
experience in performing similar services. Detailed CVs of the proposed personnel shall be 
submitted 

3. HSE Plan and Policy. Copy of the same to be submitted. 
 
B. FINANCIAL CRITERIA  

1. The bidder shall submit audited financial statements for last three financial years  
2. The Net worth of the bidder for the same shall be positive. CA certified Net Worth Certificate to 

be provided for both point no. 1 and 2. 
3. Valid PAN Card, VAT Registration certificate, Service Tax Registration Certificate. Copies of 

certificates to be submitted. 
4. The company should have been registered under the Companies Act and should have the 

relevant experience certificate pertaining to labour license, PF, ESI, WC etc. 
 

C.      Documents to be furnished in the Proposal 
The interested parties are requested, as a minimum, to submit the following documents and 
details individually for each of the category, as applicable:  

 
1.  Letter of interest from interested party on their Letter Head.  
2.  List of current ongoing contracts of similar nature under execution in the format. 
. 

  Bid submission shall be complete with the above requested information.  
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SECTION – 8 
 

BILL OF QUANTITY (BOQ) / PRICE SCHEDULE (PS) 
 

Sl Description of Activity Unit Price 
No.  of Days 
to complete 
the work 

01 

Complete underwater structure 

inspection of company’s offshore 

platform at Hazira, Gujarat as per 

Scope of work section 4.7 including 

Mobilization & De-mobilization of all 

manpower, equipment. 

Above work includes: 

1. Supply of skilled manpower, diver, 

project coordinator and other required 

staff for execution work at site. 

2. Supply of all required Material, 

Equipment, General PPE’s, Special 

PPE’s and Consumables for 

execution of said work at site. 

3. Transportation of Manpower, 

Equipment and Material up to Hazira 

Jetty. 

4. Mob and De-mob charges 

5. Provide all required document for 

Manpower and Equipment as 

mentioned in SoW section 1.7.5. 

6. Submission of detail inspection 

report after completion of work within 

30 days. 

7. Fulfilment of third-party 

requirement appointed by SunPetro 

for platform fit for use certification 

work. 

Lump sum 

  

 
Important Instructions: 

a. Price shall be inclusive of all taxes and duties except GST/IGST which will be paid extra 
as applicable. 

b. Contractor must complete the Job & submit final report within 15 Days of Job 
completion.  
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c. The above rates are inclusive of all charges.  
d. Bid should be complete in all respect covering all the scope of work and should 

conform to the technical specifications indicated in the bid documents. 
e. Bidder to mention the quoted currency USD/INR/or any other. 
f. Payment will be made within 30 days of receipt of the undisputed invoice. 
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SECTION-9 
 

ANNEXURES 

 

ANNEXURE-1 Bidder’s Response Acknowledgement Form for Receipt of Tender Document 

ANNEXURE-2 Bid Bond Format 

ANNEXURE-3 Check List Prior to Bidding  

ANNEXURE-4 Exception / Deviation / Conditions Performa  

ANNEXURE-5 CUT-OUT SLIP for Un-priced Technical Offer  

ANNEXURE-6 CUT-OUT SLIP for Priced Offer  

ANNEXURE-7 CUT-OUT SLIP for outer envelops  

ANNEXURE-8 Performa of Performance Bank Guarantee  

ANNEXURE-9 List of Approved Banks  

ANNEXURE-10 Customs Notification 

ANNEXURE-11 Check List Post Contract 

ANNEXURE-12 Proforma for Provisional Acceptance Certificate  

ANNEXURE-13 Proforma for Final Acceptance Certificate  
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ANNEXURE – 1 

 
BIDDERS RESPONSE ACKNOWLEDGMENT FORM FOR RECEIPT OF TENDER 

DOCUMENT 

 

As a delegated authority/representative of the organization named below, I have 
reviewed the contents of the package and on behalf of my Company, acknowledge the 
receipt of the same and advise that we will: 
 
BID______________________    
NOT BID______________________ 
 
Reason for no Bid 
(optional):____________________________________________________________
_____ 
____________________________________________________________________
____________________________________________________________________
____________________________________________________________________
____________________________________________________________________
____________________ 
For 
Name of Company   :  ________________________________ 
Signature          :  _________________________________ 
Title          :  _________________________________ 
Date          :  _________________________________ 
Transmittal via facsimile: 
    ATTENTION 
Sun Petrochemicals Private Ltd. (SunPetro) 

Hazira Oil & Gas Facility, Nearby Adani Port, 
Village-Hazira, Surat, Gujarat-394270 
Mob: +91-7004964446 
E-mail:  tarkeshwar.mahato@sunpetro.com 
  

mailto:tarkeshwar.mahato@sunpetro.com
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ANNEXURE - 3 
CHECK LIST FOR BIDDING 

 
This portion of the Tender is intended to serve as a checklist to ensure that all information necessary 
to evaluate your proposal has been included. Please indicate Yes / No or Acceptable / Not 
Acceptable, whichever is not applicable. 

TECHNICAL 
1. Has the bidder quoted for full scope of work as specified in the tender?        
 YES    /   NO 
2. Has the   bidder furnished the   list  of  equipment that will be used in the performance of the work, 

along with   their   make,   technical   data, catalogue/ brochure of the manufacturer, etc.?        
YES    /   NO 

3. Has the bidder furnished the minimum personnel proposed to be assigned to this work?        
   

  YES    /   NO  
4. Quality Control Manual and/ or Quality Control Program along with the Unpriced Techno 

Commercial Bid            
  YES    /   NO  

 COMMERCIAL 

5. Confirm whether the bidder has submitted a Bid Bond as per the Clause mentioned in the 
Instructions to Bidders.               
YES    /   NO 

6. Confirm whether the bidder agrees to furnish a performance Bank Guarantee 
 YES    /   NO 
7. Confirm that the prices quoted are firm and are inclusive of all taxes, duties, levies etc., applicable 

to personnel, equipment and materials to be used for execution of the Purchase Order (PO) / 
Contract / LOA for the first thirty-six (36) months and 12 months extension period if exercised. 
YES    /   NO 

8. Confirm whether the prices quoted are firm and applicable even if the work is awarded only in part. 
YES    /   NO 

9. Has the bidder confirmed the Commencement Date? 
YES    /   NO 

10. Confirm acceptance of Insurance liability as per Clause of the Model PO.  
          YES    /   NO 
11. Confirm acceptance of Force Majeure provision as per mentioned in the Model PO. 

YES / NO  
12. Confirm acceptance of Liquidated Damages provision as per the Model PO. 

YES / NO 
13. Confirm acceptance provision for Arbitration as per Clause of the Model PO. 
 YES    /   NO 
14. Confirm acceptance Taxes and Duties provision as per of the Model PO. 
          YES    /    NO  
15. Confirm whether Unpriced Technical bid with all ANNEXURES and enclosures have been furnished 

in duplicate (1Original + 1 copy) in a separate sealed cover. Ensure that the Price Schedule of the 
Unpriced Technical bid is blank.  

 YES / NO 
16. Confirm whether Priced Commercial Bid (1 Original +1 Copy) comprising only the Price Schedule 

has been furnished. 
YES /   NO  

17. Has the bidder ensured that there is no over-writing in the offer?  Have   corrections, if any, been   
properly attested/ initiated by the bidder 

  YES    /   NO 
18. Has the bidder ensured that all pages of the bid documents   including   additional   sheets, if   any, 

attached by the bidder signed by the duly authorized officer of the bidder?  
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YES    /   NO 
19. Bidder ensured that proof of the signing authority. 
  YES    /   NO 
20. Does the bidder accept bid validity period?  

YES    /   NO 
21. If the bid is submitted by a consortium, confirm whether the MOU of the consortium / JVC has been 

furnished. 
  YES    /   NO 
22. Have all the exceptions/deviations/conditions taken by the bidder, having cost impact or not, been 

listed in the format provided as ANNEXURE 4 and attached with the Unpriced Techno Commercial 
Bid, without including the cost impact, if any? 
YES  /   NO 

23. Has bidder proposed any incentive scheme? 
YES  /  NO  

24. Has the bidder included the cost impact of incentive schemes in the Priced Commercial Bid only? 
YES    /   NO 

25. Has the cost impact, if any, of the exceptions taken been attached with the Priced Commercial Bid? 
YES    /   NO 

26. Confirm whether the bidder agrees for applicability of Indian Laws  
  YES  /  NO 
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ANNEXURE – 4 
 EXCEPTION/DEVIATION/CONDITIONS PROFORMA 

 
Any and all exceptions/deviations/conditions to the terms and conditions of Tender No.- --------------
--------------------------------- should be indicated here and submitted along with the Unpriced Techno 
Commercial Bid without any price impact. Price impact, if any, of the exceptions/ deviations shall be 
duly completed, in this proforma, and attached to the Priced Commercial Bid only. If the bidder does 
not intend to take any exception / deviation, then he shall mark “No Exceptions Taken” in this 
proforma. If the proforma is left blank or if this sheet is not attached to the bid, then it will be 
presumed that bidder has not taken any exception/deviation/condition to the terms and conditions 
of the TENDER DOCUMENT. Company shall not take cognizance of any 
exception/deviation/condition (if any) indicated elsewhere except in this proforma.  
Tender No. –  
Technical Part (attach to Unpriced Techno Commercial Bid) 

 
 
 
 
 
 
 

** Please do not indicate the price impact, if any, here. 
 
Tender No.-  
Commercial Part (attach to Priced Commercial Bid) 
Currency: ______________ 

  

Section No, Page 
No. and Clause 

No. 

Description 
of exception/ 

deviation/ 
condition 

Reason(s) for 
exception/ 
deviation/ 
condition 

Whether there 
is a Cost 

impact? ** 
(Yes / No) 

Effect on 
Commencement 

Date 
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ANNEXURE -5 

CUT-OUT SLIPS FOR UNPRICED TECHNICAL OFFER 
DO NOT OPEN - THIS IS A TENDER QUOTATION 

(TECHNICAL UN-PRICED OFFER) 
 
Client   : SUN PETROCHEMICALS PRIVATE LIMITED 
 
Tender No.   :___________________________________________________________ 
Project Name   : 

___________________________________________________________

___________________________________________________________

      

On CALL OUT BASIS 

 

Bid Due Date :  __________________________________________________ 

 

From:                      To: 

 
(Bidder’s 
Details) 

Sun Petrochemicals Private Ltd. (SunPetro) 

Hazira Oil & Gas Facility, Nearby Adani Port, 
Village-Hazira, Surat, Gujarat-394270 
Mob: +91-7004964446 
E-mail:  tarkeshwar.mahato@sunpetro.com 

 
(To be pasted on the outer envelope containing UNPRICED OFFER) 
============================================== 

mailto:tarkeshwar.mahato@sunpetro.com
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ANNEXURE -6  
CUT-OUT SLIPS FOR PRICED OFFER 

DO NOT OPEN - THIS IS A TENDER QUOTATION 
(PRICED OFFER) 

Client   : Sun Petrochemicals Private Limited 
 Tender No.   : _________________________________________________ 

Project Name  : 

_____________________________________________________

_____ 

 

_____________________________________________________

_____ 

  

Bid Due Date :  __________________________________________________ 
 
From: ________________                   To: 
____________________________________  

 
 

 
 

(To be pasted on the envelope containing PRICED OFFER) 
  

(Bidder’s 
Details) 

(Bidder’s Details)   Sun Petrochemicals Private Ltd. 
(SunPetro) 
Hazira Oil & Gas Facility, Nearby Adani 
Port, 
Village-Hazira, Surat, Gujarat-394270 
Mob: +91-7004964446 
E-mail:  
tarkeshwar.mahato@sunpetro.com 
 

mailto:tarkeshwar.mahato@sunpetro.com
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ANNEXURE -7  
CUT-OUT SLIPS FOR OUTER ENVELOPE 
DO NOT OPEN - THIS IS A TENDER QUOTATION 

(OUTER ENVELOPE CONTAINING TECHNICAL UN-PRICED OFFER + 
PRICED OFFER) 

Client   : SUN PETROCHEMICALS PRIVATE LIMITED 
Tender No.     : 
__________________________________________________________ 
Project Name   : 

______________________________________________________________

____ 

______________________________________________________________

____  

      On CALL OUT BASIS 
 
                  Bid Due Date :  

__________________________________________________ 
 

From: __________________                  To: _____________________ 

 

 

(To be pasted on the outer envelope containing PRICED & UNPRICED OFFER) 
 

 
 

 

 
 
 
 
  

Bidder’s 
Details) 

Sun Petrochemicals Private 
Ltd. (SunPetro) 

Hazira Oil & Gas Facility, Nearby 
Adani Port, 
Village-Hazira, Surat, Gujarat-
394270 
Mob: +91-7004964446 
E-mail:  
tarkeshwar.mahato@sunpetro.com 

 

mailto:tarkeshwar.mahato@sunpetro.com
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ANNEXURE –8  
PROFORMA OF PERFORMANCE BANK GUARANTEE 

TO: Sun Petrochemicals Private Limited, a Company    incorporated under Company’s Law 1956 

and having its office at 8th Floor, ATL Corporate Park, opp. L&T Gate no.7, Saki Vihar Road 
Chandivali, Powai, Mumbai – PIN- 400072.  (Hereinafter referred to as “Company”). 

 
WHEREAS:  

(1)  By an Purchase Order (PO) / LOA / Contract for-------------------------------- (here in after referred to 
as the “PO”) between ____________________________________ hereinafter referred to as the 
(“Supplier”) of the one part and Company    of the other part, the Supplier agrees to perform the 

Work in accordance with the PO. 
 
(2) In response to the request made by Supplier, we (Name of Banker:) 

_____________________________________________(hereinafter referred to as the 
“Guarantor”) hereby irrevocably and unconditionally guarantee in favour of Company   , the 
payment of amounts (without any withholding, deduction or set off) up 
to.________________________               ( Rupees ________________________ ) being 20% of 
the estimated / Annualized Purchase Order (PO) / Contract value, as guarantee for the 
obligations of the Supplier to perform the Work in accordance with the PO / LOA / Contract. The 
sum shall become payable by us immediately on first demand by Company    without proof or 
conditions notwithstanding any dispute or protest by the Supplier or any other third party. Multiple 
demands may be made in respect of our guaranteed obligations.  

 
(3) We shall not be discharged or released from this Guarantee by any waiver, modification, Purchase 

Order (PO) / LOA / Contract made between the Supplier and Company    with or without our consent 
or by any alteration in the obligations undertaken by the Supplier or by any forbearance whether as 
to payment, time performance or otherwise, or by any change in name or constitution of Company 
or the Supplier. 

 
(4) This Guarantee is a continuing security and, accordingly, shall remain in operation for six months 

after the completion / termination of the PO / LOA / Contract. 
We agree that the Guarantee is given regardless of whether or not the sum outstanding occasioned 
by the loss, damages costs, expenses or otherwise incurred by Company    is recoverable by legal 
action or arbitration. 

 
The rights under this Guarantee shall be assigned by Company to third parties, if required. This 
Guarantee shall be governed by and construed in accordance with the laws of India.  
 
The Guarantee herein contained shall not be determined or affected by the liquidation or winding 
up, dissolution or changes or constitution or insolvency of the said Supplier but shall in all respects 
and for all purposes be binding and operative until payment of all money due to you in respect of 
such liabilities is paid. 

 
IN WITNESS where of this Guarantee has been duly executed by GUARANTOR the ___________ 
day of _____________________ 20___ or and on behalf of  (____________________________). 
 
Name   : ______________________________________________ 
Designation  : ______________________________________________ 
Banker’s Seal  : ______________________________________________ 
Address  : ______________________________________________ 
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ANNEXURE -9 
LIST OF APPROVED BANKS  

 

Guarantee issued from following banks will be accepted as PBG/SD/EMD/BID 
BOND 

 
1. All Nationalised Banks/Scheduled Bank/ Public Sector Banks- 

 
2. Private Sector Banks- Axis Bank, ICICI Bank and HDFC Bank 

 
3. Commercial Banks: 

I. Kotak Mahindra Bank 

II. Yes Bank 

III. RBL Bank (The Ratnakar Bank Ltd) 

IV. IndusInd Bank 

V. Karur Vysya Bank 

VI. DCB Bank 

VII. Federal Bank 

VIII. South Indian Bank 

 
4. Co-operative and Rural Banks: 

I. The Kalupur commercial co-operative bank Ltd 

II. Rajkot Nagrik  Sahakari Bank Ltd 

III. The Ahmedabad Mercantile Co-operative Bank Ltd 

IV. The Mehsana Urban Co-operative Bank Ltd 

V. Nutan Nagrik Sahakari Bank Ltd 

VI. Dena Gujarat Gramin Bank 
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ANNEXURE - 10 

CUSTOMS NOTIFICATION 

 

Custom Notifications will be applicable as per latest and relevant guidelines for goods 
imported in connection with the Purchase Order (PO) signed with the Government of 
India as applicable under the relevant Production Sharing Purchase Order (PO) (PSC) 
/ New Exploration Licensing Policy (NELP). 
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ANNEXURE - 11 
CHECK LIST POST CONTRACT 

 
This check list is preliminary for vital compliance to be fulfilled by successful 
bidder at immediate post award stage and not limited to followings: 
Commercial / Financial 

a. Performance bank guarantee – value and validity 

b. PAN & TAN number 

c. Bank Account number with documentary proof 

d.  GSTN Certificate 

e.  Cancelled Letterhead 

f.  Cancelled Cheque 

g.  Company Registration Certificate 
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ANNEXURE-12 

 

PROVISIONAL ACCEPTANCE CERTIFICATE 

 

Contract / LOA / Purchase Order (PO) NO:  ………………. 

Date: ........................... 

DESCRIPTION OF SUPPLIES / SERVICE: 

 

........................................................................................................................................

.. 

The above SUPPLIES / Services have been provisionally accepted with effect from 
..................... on behalf of ______________________ (COMPANY) in good order with 
the exceptions as described in Appendix-1(if applicable), subject to the Delivery and 
Warranty conditions contained in the AGREEMENT, effective from............... 

For and on behalf of: _____________________   

                                          (COMPANY) 

 

Name 

  

 

 

Designation    

Signature    

Date    
 
  



 

Tender No: SUNPETRO/INSPECTION OF UNDERWATER STRUCTURE ALPHA BOB PLATFORM 

/HAZIRA/2025-26/RFQ-005                                                                                                Page 78 of 80 
 
 

                                                                                         

                                   Appendix-1 

EXCEPTIONS TO COMPLETION 

Ref: PROVISIONAL ACCEPTANCE CERTIFICATE 

 
COMPANY to detail below any and all exceptions to the completion of the 
SUPPLIES/SERVICES described in this PROVISIONAL ACCEPTANCE CERTIFICATE. 
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ANNEXURE-13 

FINAL ACCEPTANCE CERTIFICATE 

 
AGREEMENT/PURCHASE ORDER (PO) NO: ……………. 

Date: .......................... 

DESCRIPTION OF SUPPLIES/ SERVICES 

........................................................................................................................................

.. 

The above SERVICE /SUPPLIES have been finally accepted on behalf of ---------------
------------(COMPSNY) in apparent good order, subject to the Warranty conditions 
contained in the AGREEMENT, with effect from .....................20.... 

 

For and on behalf of:  __________________________ 

                                              (COMPANY) 

Name    

Designation    

Signature    

Date  Date  
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END OF TENDER DOCUMENT 
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