

Sun Petrochemicals Private Limited

8th,9th & 10th Floor, ATL Corporate Park, Saki Vihar Road,

Powai, Mumbai - 400 072, Maharashtra, BHARAT.

CIN: U24219GJ1995PTC028519

Tel: +91 22 69325300

Website: www.sunpetro.com; Email Id: info.sunpetro@sunpetro.com



No. SunPetro/BH-1/Performance Based O&M/2025-26/SPPL-256/Bulletin-4

Date:13.02.2026

BULLETIN #4

Sub: Performance Based Integrated & Comprehensive Operations & Maintenance (O&M) Services for Bhaskar-1 Field in Gujarat.

Ref: Tender No.: SunPetro/BH-1/Performance Based O&M/2025-26/SPPL-256

Sun Petrochemicals Private Limited (SunPetro), hereby authorizes following amendment / clarification in the above referred Tender:

| S. No. | Volume Page No: | Clause No. | Subheading | Bidder Queries | Sun Petro Responses |
|--------|-----------------|------------|--|--|---|
| 1 | Pg. No. 20 | 3.3.1 | GCC- Additional Services, Materials, Supplies and Equipment & Clarifications by Company as per Bulletin #2, Page No. 2 of 26 | As per Bulletin #2, Page No. 2 of 26, bidder understands that agreed or actual cost includes all taxes/duties/import charges/transport charges or any other charges/Fee as applicable except overhead charges of Contractor. | Bidders understanding is correct. |
| 2 | Pg. no. 26 | 3.8.2.8 | Working area is to be ensured illuminated as per LUX Standard | Bidder understands that work area is already illuminated with adequate no of light fixtures/lighting poles/lighting mast etc. Supply and installation of any additional light fixtures are not in Contractor scope. | Bidders understanding is correct. |
| 3 | Pg. No. 44 & 45 | 4.0 | E1 EPS and R1 EPS facility | Facility being maintained as intermittent / standby being operated on need basis. Bidder understands that bidder is not responsible for idle time Preservation activity if any and any damage / breakdown due to non operation for long time because such idle time cannot be predicted. | Successful bidder to operate & maintain all the equipment as per the best industry practice and in the manner that all equipment - both running and standby as per defined schedule to keep the facilities availability as per requirement. |
| 4 | Pg. No. 44 | 4.0 | Common Facilities | At IOCL Bareja Custody transfer and lab facility is maintained by Sun Petro. Is this scope includes operator / lab O&M part of this scope? | Yes, Custody transfer and lab facilities O&M are part of the scope |
| 5 | Pg. No. 46 | 4.4 | Core Production Operations | Workshop operations and maintenance and as per Company Response in Bulletin # 2 Page No.6 of 26 Point No.19 - Bidder understands that for any field related fabrication work Company shall provide welding machines, cutting machines and all kinds of portable equipment. | Workshop is adequately equipped to carry out field related fabrication, repair works, modifications etc. as per relevant code and standard and contractor need to correspond, manage / supervise all activities of workshop as |

| | | | | | |
|---|------------|-----|--|--|--|
| | | | | Only skilled manpower support is in Contractor's scope. | per best industry practice. If required contractor may need to arrange additional equipment for meeting any requirement on cost plus basis (GCC clause no 3.3.1). |
| 6 | Pg. No. 46 | 4.4 | Technical Services - Chemical Management | Chemical Management - Bidders understands that Supply of all Chemicals is on Cost plus Basis (as per Section 3.3.1. of GCC). | Bidder is required to study entire process from well to custody transfer including produced water disposal and water injection etc and accordingly, examine and study the chemical management in comprehensive manner to provide best and optimize chemical management to achieve the quality of Oil, Gas and Water. All required chemicals are to be arranged on cost plus basis. |
| 7 | Pg. No. 46 | 4.4 | Technical Services - Pigging | Pipelines pigging - Bidder requests Company to provide the details of pipelines and pigging schedule. Bidder understands that the Pig launcher and Receiver are installed and pigs are available (or) shall be provided by Company time to time. | Pig launcher and Receiver are installed for all pipelines. Bidder to examine and study all the pipelines pigging requirements and schedule in such manner so as to ensure the best full assurance for all the pipelines leading to minimum pressure drops in all the line and all the time. All the requirements for pigging to be sourced time to time on cost plus basis. Currently all four collector lines and 10" independent line to Bareja are pigged weekly / fortnightly basis. |
| 8 | Pg. No. 46 | 4.4 | Facility Support Services | Bidder understands that basecamp/transit accommodation facilities are provided with all necessary infrastructure such as Laundry Equipment / Plumbing/ Electricals /Entertainment /Leisure facilities etc. and only cleaning and maintenance is in Contractor's scope. | Bidders understanding is correct. Bidder to note that the facility is being maintained best in class manner and equipped with all required, amenities, infrastructure facilities etc. Bidder to ensure upkeep of the facilities to be maintained best in class manner and provide services to all occupants with high degree of excellence and satisfaction. |

| | | | | | |
|----|------------|--------------|---|---|--|
| 9 | Pg. No 46 | 4.4 | General Civil Maintenance | General Civil Maintenance - Bidder requests Company to provide tentative monthly or annual quantity/volume of civil work | Bidder to note only general civil maintenance work like repair of plant road, EPS, Paver blocks, drain maintenance, plumbing maintenance etc. is in contractor scope |
| 10 | Pg. No.47 | 4.6 | All artificial lift Operations and Maintenance | All artificial lift Operations and Maintenance means routine operations & maintenance only with one hydra 14 tons, one 30T crane and one vehicle only in Contractor' scope. AMC for all artificial lifts or any other well head related equipment maintenance is in Company's scope or on Cost plus basis (as per Section 3.3.1 of GCC) | Artificial lift pumps are not under any AMC. All annual maintenance of artificial lift other than Workover services are in contractor's scope. |
| 11 | Pg. No.47 | 4.6.1 | Supply of Diesel for all equipment | Bidder understands that Company's clarifications in Bulletin # 2 Page. No. 7 and point No 26, is applicable for all Mobile Equipment/Lifting and Material shifting Equipment and vehicles as well. | Supply of diesel for company owned equipment like Mobile Pumping unit, Mobile Separator, Fire Water & the Diesel Generators etc (Owned & Hired) is in company scope. However, diesel for any equipment, that contractor brings is in contractor scope. |
| 12 | Pg. No.48 | 4.7 | Contractor's Compliance Responsibilities | Bidder understands Statutory hydro test of vessels/storage tanks and all other fixed equipment may require cleaning / internal repairs /spares/ internal coating / painting etc and hence it is also considered as planned shutdown activity. | All such activities to be planned jointly and in a manner that shutdown time is minimum. Preference will be to do majority work without any shutdown. |
| 13 | Pg. No.49 | 4.8.3 | Support Workforce | Drivers and equipment operators - Company to provide list of mobile equipment / vehicles and shift pattern to quantify. | Details already provided. |
| 14 | Pg. No. 61 | 7.2 | Prices includes Equipment deployment owned or leased & clarifications in Bulletin # 2 Page No 24 Point No 121 | Bidder understands that for already installed DG Sets owned or hired by Company only Operation is in Contractor's scope or Hired / Rental charges will be on cost plus basis. | Bidders understanding is correct |
| 15 | Pg. No. 61 | 7.2 | Prices includes Equipment deployment owned or leased | Bidder understands that the price do not include any price on Cost Plus Basis. | Bidder to follow tender. |
| 16 | Pg. No. 84 | Annexure 12B | Proforma for of experience | Annexure # 12 B and bio-data shall be provided post award of Contract | Key persons bio-data to be provided with bids, however suitability of |

| | | | Contractor's Personnel | | person and position to be mutually agreed for all positions. |
|----|--|--------------|------------------------|---|--|
| 17 | | Common Query | Calibration/Testing | <p>Based on our representative site visit conducted on 30/01/2026, discussions were held regarding Calibration/Testing of field instruments such as PG, TG, TT, PT, LT, MFM, PSV, SRV, and TSV.</p> <p>It was observed that instrument-wise quantities for calibration are not specified in the tender document.</p> <p>Further, as per site visit discussions and site observations, only Mass Flow Meter (MFM) calibration is carried out through an external agency/vendor, whereas calibration of all other field instruments is performed at site using available plant calibration equipment.</p> <p>Please confirm, MFM,PSV, SRV, and TSV calibration charges are cost plus basis.</p> | <p>MFM calibration charges are cost plus basis. However all other calibrations carried out at site are part of Contractor's scope.</p> |
| 18 | | | | <p>With reference to Sr. Nos. 109 and 122 of your replies, as you are aware, activities related to land acquisition, Right of Use (ROU), and liaison with local communities and government bodies typically involve substantial unaccounted expenses. In this regard, we request you to kindly confirm the mechanism by which such expenses shall be reimbursed. Alternatively, we propose that the above scope be negotiated and handled directly by the Company. We assure you of our full support in facilitation, discussions, and finalization of the process; however, we would not be in a position to be involved in any accounted/ unaccounted payments.</p> | <p>As per specified scope, all activities are under integrated scope. Contractor to submit bid accordingly.</p> |

| | | | | | |
|----|--|-----------------|---|---|--|
| 19 | | | | The present manpower fulfilment will be based on 41 wells as mentioned in the tender as per the present setup of M/s Sunpetro, however it is also evident from the tender that the number of wells is being increased in future and may go upto 80 no. of wells. Hence, the additional manpower for managing the increase in wells would be reimbursed in cost plus basis. Kindly confirm this as it is not very clear in the present tender conditions | The expansion plan has been already specified in the tender document. Bidder to submit the bid accordingly. |
| 20 | | 3.4 & 3.4.1 | Inspection of Company Equipment:..... | Bidder requests Company to provide applicable PFDs, P&IDs, List of major equipment with make and model numbers. | Broad process and facilities already mentioned in the tender document. Bidders may visit site to fully understand, if required. |
| 21 | | 3.8.1.7 | Required PPE to be identified as per Company Norms..... | Bidder requests Company to provide their PPE standards and PPE matrix | Bidder to consider required PPE as per industry standards and best practices like Safety Shoes, Coveralls, gloves, goggles, earmuffs and Helmet etc is essential PPE for all, however job specific PPEs are additional to be arranged by the Contractor. |
| 22 | | 3.8.2 & 3.8.2.1 | Contractor hereby acknowledges Company's commitment | Company to confirm if the Bidder is expected to utilise Electrical Vehicles (EVs) as transport provision for Contractor personnel and material. | EVs are preferred mode of transportation as emission are less, however there is no binding on the Contractor. |
| 23 | | 3.8 & 3.8.1 | Incompetent person shall be at RISK | Company to provide details of role-specific Competence, certifications and licenses requirements for safety critical positions (such as DGMS License, Electrical License from SEB or PWD, Comp-Ex, High Voltage Safety etc.) Company to confirm if MOU with neighbouring /nearby industries in place for Emergency Response | Bidders being experienced is expected to understand and follow all the compliance requirement as per applicable guidelines and best industry practices. |
| 24 | | 3.24.5 | Liability for Radioactive sources:..... | Bidder requests Company to clarify if the proposed Contractor is expected to arrange supply, transport and handling of Radioactive sources under the contracted O&M scope of work. Company to clarify if Bidder is required to depute AERB | Work over and Drilling activities are in SunPetro scope. There is no radioactive source currently deployed in any facility at Bhaskar Field. However, if in future any radioactive source is deployed, responsibility for O&M |

| | | | | | |
|----|--|-----------|---|---|---|
| | | | | certified Radiation Safety Officer (RSO) | remains with the contractor. |
| 25 | | 3.8.2.5 | Hazardous Waste shall be sorted out | Company to clarify on Bidder's scope – is it up to Company boundary or Bidder need to have coordination with approved vendors for waste disposal. | Bidder to dispose hazardous waste as per GPCB norms. |
| 26 | | 3.29.1-II | SunPetro reserves the right to ask for replacement | Typical replacement for a new position will require 30-40 days before notice period kicks-in in order to get qualified manpower. Company requires approval for certain positions in which that would add to the additional timeline above. Would Company be willing to accept a different timeline than the indicative timeline they have given in the clause 3.29.1 – II? | Timelines as mentioned in tender document to be considered. |
| 27 | | 4.6 | Field Assets Under Contractor's Operational Responsibility..... | Bidder requests Company to provide Annual Consumption data of Diesel, Spares and other consumables for last two years. This will help bidder to submit competitive bid. | Diesel consumption data already shared. |
| 28 | | 4.6 | Field Assets Under Contractor's Operational Responsibility..... | Bidder requests Company to provide names of all OEM's with their contact details to solicit rates for AMC. Bidder requests Company to confirm if operation & maintenance of SRPs is under scope of bidder. Bidder request Company to confirm if there is any requirement to maintain power factor as power supply to run the plant is from GEB. | SRPs are to be inspected, serviced, maintained, repaired by the O&M contractor. All preventive maintained schedule are to be executed by O&M contractor. All requirements and compliances (including power factor) are to be maintained as per industry's best practices. |
| 29 | | 4.6 | Field Assets Under Contractor's Operational Responsibility..... | Company to clarify Contractor's scope related to Custody Transfer Meters' 5-yearly wet calibration and Validation, for oil and gas export lines. | All custody transfer meter calibrations are to be coordinated and executed by the O&M contractor. However, cost of any third party calibration, if required from outside shall be paid on cost plus basis. |

All other terms and conditions of the Tender remain unchanged.

Regards,

Sun Petrochemicals Pvt. Ltd