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SECTION- 1
INVITATION TO BID (ITB)
under

INTERNATIONAL COMPETITIVE BIDDING (ICB)
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Sun Petrochemicals Private Limited

Corporate Office: 8™, 9 & 10" Floor, ATL Corporate Park, Saki Vihar Road,
Powai, Mumbai - 400 072, Maharashtra, BHARAT.

CIN: U24219MH1995PTC464242

Tel: +91 22 69325300, + 91 22 28470484

Website: www.sunpetro.com; Email Id: info.sunpetro@sunpetro.com

No. SunPetro/Bhaskar/4D Data Interpretation/2026-27/SPPL-289 Date:08.10.2026

INTERNATIONAL COMPETITIVE BIDDING (ICB)

INVITATION TO BID

Title: Hiring of Agency for carrying out 4D Data Interpretation Services for Bhaskar field in

Gujarat

Ref: Tender No.: SunPetro/Bhaskar/4D Data Interpretation/2026-27/SPPL-289

Dear Sir /| Madam,

1.0 Sun Petrochemicals Private Limited (hereinafter referred to as SunPetro / Company) is
pleased to invite you to submit the Bid for the subject tender in accordance with the
requirements & details as stated in the tender Document for “Hiring of Agency for carrying
out 4D Data Interpretation Services for Bhaskar field”, under TWO BID (ENVELOPE)
SINGLE STAGE BIDDING SYSTEM in following two Envelopes:

ENVELOPE-I: Technical & Un-Priced Commercial Bid

ENVELOPE-II: Priced Commercial Bid

Bidders are requested to read the instructions and requirements in this Tender Document
carefully and accordingly to submit the Technical & Un-Priced Commercial Bid in one envelop
and Priced Commercial Bid in another envelop as stated above, each in a separate wax
sealed envelopes. Both envelops are required to be placed in one wax sealed envelope and
be send to the tendering office address. Bids should be complete in all respects, as per the
requirements of the relevant Sections & Annexures.

1.1 SALIENT FEATURES OF THE TENDER

1] | Tender No. SunPetro/Bhaskar/4D Data Interpretation/2026-27/SPPL-289
2] | Title of Tender I;Lring of Ager}cy fo'r carrying out 4D Interpretation Services for
askar field in Gujarat.
SunPetro intends to carry out 4D & 3C (P-S) Seismic Data
Interpretation in the Bhaskar field (CB-ONN-2003/1) by utilizing
3] | BRIEF Scope of Work the latest industry technologies and process for Hydrocarbon
exploration in the block.
Bidders are required to furnish Bid Bond along with Technical &
Un-priced-Commercial Bid in ENVELOPE-I in the format as
attached herewith at Annexure # 2 drawn from a
Nationalised/Scheduled Indian bank as listed at Annexure-9 for
an amount as specified below:
Indian Rupees: 10,00,000/-
4] | Bid Security / Bid Bond Foreign Bidder: USD 10,400/-
Note:
1] Bid Bond to be submitted in INR/USD
2] In lieu of bid bond, bidder can also submit DD /Pay order /
wire transfer. DD / Payorder shall be governed by Bid Bond
terms and conditions. DD / Payorder to be issued in the name
of “Sun Petrochemicals Private Limited” payable at Mumbai
5] | Bid Validity 120 days
6] | Bid Bond Validity 150 days
7] | Last Date of Receipt of 15 days from the date of issue of this ITB.
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1.2

13

14

1.5

1.6

Queries from Bidders
8] Date of Pre-Bid Date, Time & Venue shall be informed to the bidder, if
Conference & Venue required.
Hard copies of Bids are to be submitted in duplicate i.e.
Submission of Bid two 2 copigs each) of “Tgchnifzal & Un-Priced Commercial
9] Documents Bid” and “Priced Commercial Bid” in the sealed envelopes
to be submitted at “Tendering office” on or before Tender
Closing Date & Time.
11] | Jender Closing/Bid | 59t getober 2026 at 15:00 HRS. IST
Submission Date & Time
HEAD -SCM & COMMERCIAL
SUN PETROCHEMICALS PVT. LTD.
Address Eor 8™, 9”“ & 10t Floor, ATL Corporate Park, Saki Vihar Road,
Correspondence / Powai, Mumbai - 400 072, Maharashtra, BHARAT.
12] | Tendering Office Tel: +91 22 69325300, + 91 22 28470484
Kind Attn: Dheeraj Paroch;
e-mail:
SAURAV.CHAMOLI@sunpetro.com; with cc to:
Dheeraj.Paroch@sunpetro.com;
SCM.SECRETARY @sunpetro.com
. Within 4 to 6 months from the date of LOA/PO/Contract.
13] | Completion Schedule However, bidder to quote the best completion period.
01 Year from date of award with a provision to extend for 01
14] Validity of Contract (one) more year on same rates, terms and conditions.
period However, the entire work to be completed within 6 months from
the date of LOA / PO / Contract.
15] '(I;(zrmfa%tCondltlons of As per Section-3 of this tender Document

NoOTE: Receiving the tender from Company does not qualify the bidder automatically for their
bid consideration. The bidders have to qualify tender terms & conditions including BEC
described in the tender.

Pricing Strategy
Bidder is to quote strictly as per the ‘Price Schedule’ (Section-8) of this tender document.

Evaluation Strategy

Evaluation of Bids for awarding will be based on the most advantageous offer to SunPetro
reflecting a combination of technical acceptance, qualification and Cost.

However, Company reserves the right to reject or accept, in whole or in part, any Bid; waive
formalities in the bidding processor to negotiate Contract terms with any individual bidder
when such is deemed fit by Company to be in their best interest. Company will be under no
obligation to provide reasons for accepting or rejecting any Bid.

Purchase Strategy
Single Order or Multiple / Split Order at SunPetro’s discretion.

Bidders to note that Non-compliance with the tender instructions, except as permitted in
the Bid and/or late arrival of Bid shall result in Bid not being considered.

Only bids submitted by bidders who have been issued tender by the Company shall be
considered whereas unsolicited bid shall not be considered.
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1.7 Acknowledgement of tender
Bidder(s) receiving this tender are required to confirm in writing whether they intend to bid or
not within two days from electronic issue of this document, stating the reasons if declining to
bid in this instance. Bidders not conforming to this requirement risk being barred from future
inquiries.

Further details are available in the tender Document for the compliance. We look forward to
receive your bid complete in all respects on or before due date and time of bid submission,
i.e. 29t October 2026 at 15:00 HRS. IST.

Regards

Dheeraj Paroch
Head- SCM & Commercial
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SECTION- 2

INSTRUCTIONS TO BIDDERS
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21.2

2.13

214

2.15

2.16

i)

INSTRUCTIONS TO BIDDERS

General Instructions

Bidders must review the General Conditions of the Contract (GCC) and Detailed Scope of
Work /Supply and specifications as per Tender, besides Bid evaluation Criteria,
Responsibility matrix, commercial aspect, Schedule of Rates /Bill of quantity and other
information in the Tender document.

Bidders shall be deemed to have understood and taken into account all the terms and
conditions prescribed in the Tender Document. Any exceptions/deviations, including those
pertaining to Clauses affecting prices must be clearly stated ONLY in the format provided
in Annexure#4. However, in case no exceptions/deviations are made / taken by the bidder,
Bidder must return the form marked “Not Applicable”.

Bids from agent / agent’s representatives will not be accepted, unless backed by valid
Letter of Authorization from the bidder's Company.

Bids submitted by fax / email will summarily be rejected. Responsibility for the timely
delivery of the Bid package before the Bid Due Date rests solely with the Bidder.

All prices and terms and conditions should be valid for entire period of Contract Period

Sun Petro may further place repeat order for any or all the material/services/equipment at
the same rates, terms and conditions for the other fields and offices which Sun Petro may
acquire or associates in future.

The complete bid along with price Bid shall be duly signed and sealed by the Authorized
Representative of the Bidder.

Joint Venture / Consortium Bidder’s Bid
In case of a joint venture / consortium bid, the members / partners of joint venture /
consortium must meet the qualification criteria jointly as specified.
The overall responsibility of the Contract Management shall be of Lead member / partner
of Joint Venture / Consortium. Lead member must have the technical capabilities for the
envisaged work and must have the PTR.
In case of Joint venture / Consortium Bid, following additional requirement must also be
satisfied:
Indian bidders whose proposal for technical collaboration / Joint Venture / consortium
involves foreign equity participation / or payment of royalty and / or a lump-sum for technical
know-how and wherever Govt. approval is necessary on their application submitted to SIA
(Secretariat for Industrial Assistance), are required to submit:
A copy of Govt. approval, along with techno-commercial bid (if already granted).

OR
Furnish an undertaking to submit a copy of the required approval prior to the date of price
bid opening.

Bidders should submit a Memorandum of Understanding (MOU) / Agreement with their
technical collaborator / joint venture / consortium partner (in case of Joint venture) clearly
indicating their roles and responsibility under the scope of work.

MOU / Agreement concluded by the bidder with technical collaborator / joint venture /
Consortium partner (in case of joint venture), should also be addressed to Sun Petro, clearly
stating that the MOU / Agreement is applicable to this tender and shall be binding on them
for the entire currency of period of Contract / PO. Notwithstanding the roles and
responsibilities of each partner defined in the MOU / Agreement, all the partners will be jointly
and severally responsible for completion of job under this contract.

A statement to this effect shall be included in the authorization / nomination/ MOU /
Agreement by all members / partners of JV / consortium.
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2.3

24

2.5

2.6
26.1

2.6.2

2.6.3

264

2.6.5

2.6.6

2.6.7

Use of English Language
All correspondence, documentation and drawings shall be in the English Language.

Late Bids
Company reserves the Right to reject / accept the bid submitted after the deadline for
submission of bids prescribed by the Company.

Clarifications

Bidders must seek any clarifications with respect to the Tender Document after tender
issue date and till the date mentioned in the schedule of tendering. Any clarifications
required to be sent to the following email:

SAURAV.CHAMOLI@sunpetro.com; with cc to: Dheeraj.Paroch@sunpetro.com;
SCM.SECRETARY @sunpetro.com

Submission of Bids
A two-Envelope single stage International Completive Bidding (ICB) system, i.e “Technical
& Commercial Un-priced Bid” and “Commercial Priced Bid”, shall be followed.

Bids are to be submitted in duplicate i.e. two (2 copies each) of “Technical & Un-Priced
Commercial Bid” and “Priced Commercial Bid” in the separate sealed envelopes as
follows:

ENVELOPE-I: Technical & Un-Priced Commercial Bid

ENVELOPE-II: Priced Commercial Bid

The Technical & Un-Priced Commercial Bid shall contain all details but with the price
column of the Price Schedule Format blanked out. However a Tick mark ( V) shall be
provided against each item of the Price Schedule Format to indicate that there is a quote
against that item in the Commercial Priced Bid. The Priced Commercial Bid shall contain
only prices duly filled in as per the price schedule format. Bids which Technical &
commercial Un-Priced Bid is containing prices shall be rejected.

Each of the “Technical & Un-Priced Commercial Bid” and “Priced Commercial Bid” shall
be properly identified as “Original Technical & Un -Priced Un-priced commercial Bid” &
“Copy Technical & Un-Priced Commercial Bid” and "Original Priced Commercial Bid" &
"Copy Priced Commercial Bid".

The “Original Technical & Un-Priced Commercial Bid” along with one more “Copy of
Technical & Un-Priced commercial Bid” with price deleted commercial copy shall be
submitted in a separate sealed envelope (ENVELOPE-I) by pasting “cut out slip as per
Annexure #5”. The same procedure shall be adopted for submission of the “Original
Priced Commercial Priced Bid” and “Copy of Priced Commercial Bid” in separate envelope
(ENVELOPE-II) by pasting “cut out slip as per Annexure #6”. Each Bidder will submit two
soft copies of complete signed and stamped “Technical & Un-Priced Commercial bid in
the Flash Drive, in PDF format along with “Technical & Un-Priced Commercial Bid”
in the sealed cover i.e. ENVELOPE-I. Also Bid Security / Bid Bond should be submitted
in the ENVELOPE-I with “Original Technical & Un-priced commercial Bid “

The entire Bid i.e ENVELPOE —I| and ENVELOPE —Il should be then placed in a cloth-lined
outer envelope duly sealed by pasting cut out slip as per Annexure #7”and superscripted
as prescribed.

The Bids shall be submitted to the following address:

Head - SCM & Commercial

SUN PETROCHEMICALS PVT. LTD.

8th, 9th & 10th Floor, ATL Corporate Park, Saki Vihar Road,
Powai, Mumbai - 400 072, Maharashtra, BHARAT.

Tel: +91 22 69325300,

Kind Attn: Mr. Dheeraj Paroch
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2.6.8

2.6.9

2.6.10

2.7

2.8

29

2.10
2.10.1

2.10.2

211

2.12

Potro:

The Technical & Un-priced Commercial Bid of the Bidder will be opened and evaluated
first. If the offer is technically & commercially acceptable or acceptable alternatives to the
minimum requirements specified in the Tender; and conforms to technical and commercial
requirement or as may be decided by the Company, then the “Commercial Priced Bid” will
be opened and evaluated.

In the Technical & Un-Priced Commercial Bid all the technical annexures should be
submitted which would include compliance with Technical Specifications and all Price
information should be left blank. The Commercial part should be a comprehensive
package which should include all Price information as well as “Technical” bid information.

Bidder will provide the Delivery Period / Completion Period, as required in tender
document from the date of NOA.

Validity Period

The Bids shall be valid for acceptance for a period of One Hundred & twenty (120) days
from the Bid Due Date of submission. Company, however, reserves the right to seek
extensions of the validity period as may be required. In the event of extension of the validity
period of the Bid, all other terms and conditions including the provisions relating to Bank
Guarantee shall also continue to be valid for the period of such extension.

Technical Proposal Requirement
The Bidder must adhere to the Technical Specification requirements as mentioned in the
Tender.

Certificate & Inspection

At any time prior to supply / execution of the contract or during the course of the contract
and thereafter, Company shall have the right to access records and documents and
Contractor shall assist in the verification of certificates & inspections. The Company shall
exercise reasonable judgement in acceptance or rejection of such verifications, but
Company reserves all the rights conforming to the requirements of the contract. It will be
the Bidder’s responsibility to correct any deviations from specifications found by inspection
prior to mobilization of material / manpower. This will be at the cost of the Bidder /
contractor.

Commercial Proposal Requirements

Currency

Prices quoted shall be in Indian Rupee (INR) for Indian Bidders or United States Dollars
(USD) only or INR for Foreign Bidders. The foreign exchange rate shall be calculated on
the date of bid closing date for evaluation of bids only, whereas the payment of invoices
will be made based on the exchange rate as prevalent the previous day of the payment.
Indian Bidders must quote in Indian Rupee only and will be paid in INR only. The foreign
bidders will be paid in quoted currency only.

Price in Words & Figures
In case of discrepancy between words and figures, the advantage in favour of Company
will apply.

Deadline for Submission of Bids

The due date mentioned in the “Invitation to Bid” (ITB) shall be deadline for submission of
bids. In case of the unscheduled holiday in Mumbai, (India) being declared by Company on
the prescribed closing day of the tender, the next working day will be treated as the scheduled
prescribed day of closing of the tender.

Splitting of work
The Company shall have a Right to split the work /supply between two or more bidders at its
sole discretion.
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2.13

2.14
2141

2.15

2.16
2.16.1

2.16.2

2.16.3

2.164

2.17

2.18

2.19

Payment Terms

Compensation to the Bidder shall be made as per the prices quoted and in accordance with
terms of the payments as may be finalized with Bidder and stipulated in the LOI / Contract.
Invoices shall be raised & un-disputed invoice / items shall be paid based on approved “Call
out” orders for each Service. No payment will be due to the Contractor / Supplier prior to
signing of the Contract.

Taxes, Duties and Approvals

The Bidders shall quote their prices inclusive of any or all taxes and duties that are
applicable including transport, boarding and lodging and health checks of the manpower
to be deployed and all activities as per scope of work

Performance Bank guarantee

The Successful bidder shall furnish to Company, a Performance Bank Guarantee for 10%
of the estimated Contract value within 15 days of issue of the LOI / Contract (whichever is
earlier) in the format as given in Annexure #8 from any of the nationalised or scheduled
Indian banks or as listed in the tender document Annexure #9. If the bidder does not
submit the Performance Bank Guarantee as stipulated above, Sun Petro reserves the Right
to take appropriate measures to secure the interest of the Company and right to cancel
the award of LOI without thereby holding / incurring any liability towards bidder for any
work / material / services already done / provided by the bidder / supplier.

Change Orders & Rates:

Company shall have the right to make changes, including additions to or deletions from the
quantities originally ordered or in the specifications. A checklist for post award of work is
placed at Annexure #11. The quoted and finally negotiated rates shall be valid & firm from
issue date of LOI up to the completion of the contract.

Company will issue written orders to Bidder for any change or extra work, except in the event
of an emergency which in the opinion of Company requires immediate attention, Company
will also be entitled to issue oral orders to the Bidder for any work required by reason of such
emergency. Company shall ensure that such oral orders shall be followed up with written
communication.

All changes in quantities / specifications will be performed at a mutually agreed delivery
Schedule in the Contract period and price of such works shall be finalised / derived in terms
and rates elsewhere in the Contract documents.

For any additional goods/service, not specified herein, but needed for operations, the Bidder
shall be required to provide, on agreed time, these additional goods & services, at agreed
cost or actual costs + 5% handling fees.

Delivery Period /| Completion Period

Time is essence of the Contract and Contractor shall Supply / perform the Work and Services
diligently in accordance with the Bidder's promised delivery dates / Delivery Period /
Completion Period as set forth in Delivery schedule or agreed for any additional work
I services | Supplies. In the event it becomes apparent that the delivery date cannot be met,
the Contractor shall, at its own cost, take all necessary steps to expedite the process, failing
which the provisions of Liquidated Damages as specified in the Contract shall be applicable.
The Company may also terminate the LOI/LOA or Contract immediately invoking the available
remedies for protecting the interest of the Company. Company will have the right to reject
any bid not meeting the delivery schedule.

Bid Bond

Bid Bond shall be returned to all unsuccessful bidders within one month after completion of
tendering process (however, in case of the successful bidder, Bid Bond will be returned after
submission of Performance Bond and failure to submit Performance Bond will lead to
forfeiture of Bid bond)

Annexures
Please note that all Annexures are placed at the end of this document
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SECTION-3

MODEL CONTRACT

e Preamble of the Contract
e General Conditions of Contract (GCC)
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PREAMBLE OF THE CONTRACT
THIS AGREEMENT, is made this day of 202x

BY AND BETWEEN

Sun Petrochemicals Pvt. Ltd. a company organised and existing under the laws of India and having
its office at SUN PETROCHEMICALS PVT. LTD., 8th, 9th & 10th Floor, ATL Corporate Park, Saki
Vihar Road, Powai, Mumbai - 400 072, Maharashtra, BHARAT. (hereinafter referred to as “Company”
or “SunPetro”)

AND
[NAME OF CONTRACTOR], a company organised and existing under the laws of [.............. ] and
having its head office at [...........ccceeeee..e. ] (Hereinafter referred to as “Contractor”).
RECITALS

WHEREAS, Company desires to have certain Services as hereinafter specified

WHEREAS, Contractor represents that it is engaged in the business of providing, in accordance
with best international industry practices for carrying out 4D Data Interpretation Services for
Bhaskar field and Contractor represents that it has adequate resources, necessary premises,
equipment, personnel and capability to carry out such Services and is willing to do so on the terms
and conditions hereinafter contained;

Hereafter both Company and Contractor shall be called jointly as Parties.
WHEREAS, Company desires to engage Contractor to perform and complete the Services and

WHEREAS, Contractor has agreed to such engagement upon and subject to the terms and
conditions hereinafter contained.

NOW, THEREFORE, in consideration of the mutual covenants herein contained, it is hereby
agreed between the Parties as follows:

This Contract witness that in consideration of the premises and the payment to be made by the
Company to the Contractor provided for herein the Contractor shall supply all equipment and /or
materials and execute and perform all Services / Supply strictly according to the SCOPE OF WORK
(Section-4) various provision in tender schedule and upon such supply, execution and performance
of services to the satisfaction of the Company, the Company shall pay to the Contractor at the
rates accepted as per the said tender schedule (Attached at Section-8) and in terms of the
provisions therein.

The following documents, in order of precedence descending, comprise the entire Contract
between the parties:

1] This Preamble of Contract

2] Articles of Contract (General Conditions of Contract)

3] Special Terms & Condition of Contract

4] Specifications and Scope of services

5] Annexures

The salient features of the Contracts as detailed herewith highlighted for ready reference:
Note 1 : Title of the Contract:...........cooeuiiiiiiiiieieiine e

Note 2 :Contract NO.: ...ccueviviiiiiiiiiiiiiiiii e

Note 3 : Point of Delivery/Site address: ........cceeeeevieeeieciiiiesieeee e,

Note 4 : Project/Block NUMDET: ........ovvviiviieiiiiiieiieiceee e,
Note 5 : Effective Date of the Contract: .........ccceccuun......
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Note 6 : Due Date of Commencement of the Project: ......c.ccoeeveeeieiieciiiiicieiineiecee e,
Note 7 : Duration /Validity of the Contract ........cccccceeeen..n.

Note 8 : Tentative Value of The Contract: ............c.cen......

Note 9 : Company’s Representative: ...........cceeevunnnni

Note 10 : Contractor's Representative: .........cccceeeuenn.

IN WITNESS WHEREOF, the parties have hereinto set and subscribed their respective hands and
seals the day, month and year respectively set forth.

Sun Petrochemicals Private Limited

(COMPANY) (CONTRACTOR/CONSULTANT)
Signature Signature
Name: Name:
Title: Title:

In presence of witness

1) Name 1) Name
Title Title
Signature/Initials Signature/Initials
2) Name 2) Name
Title Title
Signature/Initials Signature/Initials
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31

3.1.1

3.14
3.1.5
3.1.6

3.1.10

3.1.11

3.1.12

3.1.13

3.1.14

3.1.15

GENERAL CONDITIONS OF CONTRACT (GCC)

DEFINITIONS AND INTERPRETATION
The following definitions and interpretation shall apply and shall have the meanings
assigned to them in this Contract except where the context otherwise requires:

“Affiliate” as applied to Company, its Co-venture’s, Participants, Contractor, Sub-
contractor shall mean in relation to any Company, at any time, any other entity.

"Agreement” or “Contract” or "Contract Document" shall mean the instructions to the
bidders mentioned in the tender document, the preamble, these contract definitions,
General Contract Conditions, Special Contract Conditions, Schedule of Rates,
Responsibility Matrix etc., Specifications, Scope of work, all the exhibits, annexures
appendices, schedules etc. hereto along with any amendments agreed and issued
subsequently.

“Applicable law” shall mean any Indian law, regulation, bylaws, rule, directive, ordinance,
judicial or quasi-judicial decree, order or notification enacted, issued or modified by any
Government Agency in India.

“Approved and Approval” shall mean approved or approval in writing by the Company.
“Contract Administrator” shall mean the contract administrator so appointed by Sun Petro.

“Contract Price / Contract value” shall mean the estimated value of the payments that
would be made to the Contractor for the duration of the Contract for the entire services to
be provided under the Contract including but not limited to, cost of deliverables,
software’s, personnel etc. as applicable. This Contract Value will be the basis for
calculation of Performance Bank Guarantee and other values referred to in the Contract
or linked to contract value. The actual Contract Value (based on actual payment) is likely
to differ from originally calculated Contract Value, however the originally calculated
Contract Value will be the basis for various provisions under this Contract.

“Contract Area” shall mean various Exploration & Production Blocks and Fields as awarded
to the Operator by Government of India and/or any other Block awarded to Company from
time to time and as identified as "Contract Area" or where company has participatory
interest.

“Certificate of Release and Final Payment” is the certificate issued by to SunPetro as per
the terms of Clauses mentioned herewith.

“Contractor” shall mean M/s. and
includes, its consortium partners, sub-contractors and vendors and the officers, directors,
commissioners, employees, servants, representatives and agents of any of them as
applicable.

“Contractor Administrator” shall mean the contract administrator so appointed by the
Contractor and informed to Sun Petro.

“Contractor’'s Equipment” shall mean all the equipment(s), material, software’s, units etc.
along with plant, facilities, , miscellaneous services etc., provided by the Contractor or its
Sub-contractors in connection with the Scope of Work specified in Section 4.

Contractor's Personnel” shall mean each individual and / or the collective group of
Contractor's employees, Contractor’s subcontractors, and their respective employees,
subcontractors, licensees, invitees, agents and representatives, who are provided and/or
utilized by Contractor for the performance of the Work.

“Commencement Date” shall mean the date when the Contractor’s manpower is ready to
commence work.

“Completion Date” shall mean the time and date when the work is completed by the
Contractor as per the Scope of Work.

"Company" means the Company or Operator which is a party to this Contract, and any
other party for whom Company is acting in executing this Contract, including but not
limited to, other members of the consortium owning an interest in the Block, their or their
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3.1.16

3.1.17

3.1.18
3.1.19

3.1.20

3.1.21

3.1.22

3.1.23

3.1.24

3.1.25

3.1.26

3.1.27

3.1.28

3.1.29

3.1.30

officers, directors, agents and employees.

“Company’s Equipment” shall mean all equipment, appliances, data, tools, parts and
supplies provided by Company and / or its associates.

“Company Group” shall mean the Company, its affiliates their contractors, subcontractors
and equipment vendors of any tier, its Co-ventures, their personnel, officers, directors,
employees and agents but excluding Contractor Group;

“Contract”, "Agreement" or "Contract Document" (as per par 3.1.2 above)

“Daily Operation Report” shall mean the daily report submitted by the Contractor to Sun
Petro as per the requirements of contract.

"Days” shall indicate consecutive calendar days, it being understood that all dates and
time periods referred to in the Contract are expressed in terms of the Gregorian calendar.
“Day” means a calendar day of twenty hours as referred to local time at the Site.

“Services” means all 4D interpretation, seismic data conditioning/analysis, interpretation,
integration, modelling, reporting, presentations, technical reviews, field support, data
management and other related services expressly specified in the Scope of Work

Effective Date” shall be the date of issue of NOA(Notification of Award) /LOI(letter of Intent)
/ LOA (Letter of Award) / Work Order or as specified by Company.

“Exhibits” are those documents attached hereto and form an integral part of this Contract
for all purposes and consisting of all the exhibits and annexures.

“GIPIP” shall mean specific guidelines in conformance with the Good international
practices/norms and applicable standards / legislations and prevalent regulatory regime
as specified by the Government of India.

“Good Oilfield Practices” means good international petroleum industry practices with such
degree of diligence and prudence reasonably and ordinarily exercised by experienced
parties engaged in a similar activity under similar circumstances and conditions.

“Government” shall mean Government of India or Government of State, or any political
subdivision or administrative agency thereof, as the case may be, and/or their respective
representatives having jurisdiction over the Work performed under this Contract.

“Gross negligence” shall mean (i) the intentional failure to perform a manifest duty, in
reckless disregard of or wanton indifference to the consequences to the life, health, safety
or property of others; or (ii) any act or failure to act which, in addition to constituting
negligence, was in reckless disregard of or wanton indifference to the consequences to
the life, health, safety or property of others.

Interpretation

Reference to "Section", “Para ““Clause" "Article" and "Provision" shall have the same
meaning.

The headings and sub-titles in these Conditions of Contract are included solely for
convenience and shall not be deemed to be part thereof and shall not affect the meaning or
operation of the Contract.

Words imparting the singular meaning only also include the plural and vice versa except
where the context otherwise requires.

Any reference to statute, statutory provision or statutory instrument shall include any re-
enactment or amendment thereof for the time being in force.

Reference to Applicable Laws shall also include amendments and extensions thereto.

“Letter of Intent / Letter of Award / Notification of Award /Work Order” or “LOI / LOA / NOA/
WOQO” shall mean the letter of Intent or Letter of Award or Work Order issued to the
Contractor by Company.

“Company Data” means all seismic, well, production, reservoir, geological, geophysical,
engineering, maps, reports, databases, interpretations, software outputs, metadata and
other information/data supplied by or on behalf of SunPetro or generated from SunPetro
information for the Services.
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3.1.31
3.1.32

3.1.33

3.1.34
3.1.35

3.1.36
3.1.37

3.1.38

3.1.39

3.1.40

3.1.41

3.1.42

3.1.43

3.1.44
3.1.45

3.1.46

3.1.47

3.1.48

3.1.49

3.1.50

“Operator” shall mean Sun Petrochemicals Private Limited (SunPetro) / Company

“PSC” shall mean the production-sharing contract entered into between the Government
of India and SunPetro and /or its consortium.

“Project” shall mean the work and other related activities as may be indicated in the LOI/
Contract as per the Scope of Work.

Deleted.

“Services” shall mean the services to be provided by the Contractor under the Contract
as more particularly described in Scope of Work, to this Contract and shall include such
other services as may from time to time be agreed in writing between the Contractor and
Sun Petro.

“SunPetro “/ “SPPL” shall mean Sun Petrochemicals Private Limited.

“SunPetro’s Representative” or “Company Representative” shall mean the person or
persons expressly designated in writing by Company, who shall be Company’s
representative and shall be empowered to act, monitor and direct the performance of the
Work required under this Contract on behalf of Company.

“SunPetro Supply Iltem” shall mean a supply item, which is expressly identified in the
Contract as being for supply by SunPetro or its contractors.

“Sub-Contractors” shall mean those persons or companies engaged by the Contractor in
connection with the Services / contracts approved by Sun Petro.

“SunPetro Designated Base” shall mean site as informed by Company. However, the
contractor may store/warehouse its equipment and materials at its own costs & risks.

"Performance Bank Guarantee” shall mean the unconditional, irrevocable bank guarantee
required to be submitted by the Contractor to the Company in accordance with the terms
of the contract and in the form of which bank guarantee is set forth in Annexure #8 hereof.

“Rates” or “Rate” shall mean the applicable rates of compensation to be paid to Contractor
for work hereunder as set forth in the Price Schedule.

“Termination Date” shall mean the time of day and date when the Term defined in contract
hereof expires or when this Contract is terminated by Company, in accordance with its
terms, whichever occurs later.

“Well” shall mean either a Vertical or a Deviated Well or horizontal well.

“Well Depth” shall mean the depth (TVD / MD) of each Well as may be specified in Sun
Petro’s Completion Programme, which Sun Petro may amend from time to time.

“Well Locations” shall mean the locations of the Wells within the Contract Area at which
Consultant shall carry out operations and such other locations as may be specified by Sun
Petro.

“Deliverables” means all reports, interpretations, maps, sections, models, datasets, project
files, databases, presentations, figures, interpretations, workflows, scripts, documentation
and other outputs required under the Contract.

“Willful Misconduct” means Intentional disregard of Good Oilfield Practice or proper
conduct under the Contract with knowledge that it is likely to result in any injury to any
person or persons or loss or damage of property.

“Work” shall mean the Work provided by Contractor which includes providing but not
limited to tools & tackles, auxiliary equipment, software necessary equipment, materials,
personnel and technical support etc. necessary for the performance of Services in
accordance with the scope of the work defined in the Contract.

“Work Site / Work Location” shall mean the place(s) on, under, in or through which the
Works are to be carried out and any other places approved by the Company for the
purposes of the Contract together with any other places designated in the Contract as
forming part of the Site.
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3.1.51

3.2
3.2.1

3.2.2

3.3
3.3.1

3.3.2

3.3.3
3.34

3.35
3.351

3.3.5.2

3.3.5.3

3.3.6
3.3.6.1

3.3.6.2
3.3.6.3

3.3.6.4

“Third Party" shall mean a person / entity which are not included in Company Group or
Contractor Group.

DURATION OF CONTRACT:

Primary term of this contract will be 01 (one) year from the date of award with a provision
to extend for 01 (one) more year on same rates, terms and conditions. However, the entire
work to be completed within 4 to 6 months from the date of LOA/PO/Contract.

SunPetro reserves right to use the services in any of the fields in Gujarat or any other
blocks which are awarded / acquired by the Company on same rates, terms, and
conditions.

Commencement Date, Completion Date and Termination Date for rate applicability:
Commencement date: Date of LOA/LOI

Completion date of contract: Expiry Date of Contract

Termination Date: Expiry / Termination of the Contract

MATERIALS, DATA, SOFTWARE, SERVICES AND PERSONNEL

The Contractor shall provide all competent personnel, software/tools, computing
resources, licenses, data processing capability, documentation, consumables and other
resources required for satisfactory completion of the Services, except those expressly
identified as Company-provided.

Company-provided data and information shall be used solely for the performance of the
Contract. The Contractor shall verify data receipt, maintain data integrity and promptly
notify SunPetro of any missing, corrupted, inconsistent or apparently unreliable data
relevant to the interpretation.

The Contractor shall maintain adequate backup, version control, data security and
traceability for project data and Deliverables. No Company Data shall be deleted, altered
or overwritten without appropriate authorization.

Contractor personnel shall be suitably qualified, experienced and trained in 4D seismic
interpretation and associated geoscience disciplines relevant to the Scope of Work.

ADDITIONAL SERVICES | CHANGE IN SCOPE

No additional service, study, interpretation, re-processing, software development, field
visit, report or deliverable outside the agreed Scope of Work shall be chargeable unless
authorized in writing by SunPetro.

Where additional Services are required, the parties shall agree the scope, schedule and
rates in writing before commencement. Where a relevant rate exists in the Contract, the
same shall apply; otherwise the rate shall be mutually agreed or

If it is not a part of contract, Company will pay based on agreed cost or actual cost plus
5% handling / service charges. The proof of item prices shall be submitted in original by
the contractor to the Company.

SunPetro may add, reduce, omit or modify individual tasks/deliverables within the Scope
of Work. Payment shall be made only for Services/deliverables actually performed and
accepted, in accordance with the Contract.

REVIEW, QUALITY CONTROL AND TECHNICAL ACCEPTANCE

SunPetro shall have the right to conduct technical review/QC meetings at appropriate
stages of the Services. The Contractor shall incorporate reasonable corrections,
clarifications and agreed modifications arising from such reviews without additional cost
where they relate to compliance with the original Scope of Work.

The Contractor shall maintain documented QC procedures, interpretation workflows,
assumptions, input-data references, processing/interpretation parameters and version
history sufficient to reproduce and audit the results.

Deliverables shall be submitted in the formats specified by SunPetro. Acceptance or
review of any Deliverable shall not relieve the Contractor of responsibility for errors,
omissions, non-conformities or breach of Contract.

If any Deliverable is materially deficient or does not conform to the Contract, the
Contractor shall correct and resubmit it within the period directed by SunPetro at no
additional cost
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3.4
3.41

3.4.2

3.5
3.5.1
3.5.2

3.5.3

3.6
3.6.1

3.6.2
3.6.3

3.6.4

3.6.5
3.6.1

3.6.2

3.6.3

3.6.4

3.6.6

INSPECTION OF FACILITIES/REVIEW DURING THE STUDY

Inspection of Company Equipment

Company has right to inspect the contractor’s facility/premises before the commencement
of the studies. If required, contractor has to upgrade/create facilities before the
commencement of the study.

Company shall have the various QC meetings/interactions at appropriate stages as defined
in the scope of work. The contractor will make the necessary corrections/modifications
based on the QC meeting/interaction and will carry out the required modifications at no
additional cost to the company

Inspection of Contractor Equipment

Company shall have the right at any time to inspect and reject for valid cause any items
of equipment furnished by the Contractor for performance of the Services and Contractor
shall replace, at no additional cost to Company, such items so rejected with items free
from defects or if Company agrees, repair such items at Contractor’s cost.

COMPANY’S WORK COMPLETION PROGRAMME

The Contractor shall submit a detailed work programme within [07] days of LOA/LOI or
such other period stated in the Scope of Work.

The programme shall identify key milestones, data loading/validation, interpretation
stages, QC/review meetings, interim deliverables, final deliverables, resources and
dependencies.

The Contractor shall promptly notify SunPetro of any actual or anticipated delay and
submit a recovery plan where required. Such notification shall not relieve the Contractor
from its contractual obligations.

PERFORMANCE OF THE WORKI/SERVICES

The Services shall be performed in accordance with the Contract, Scope of Work,
applicable technical standards, good international petroleum industry practices and the
reasonable instructions of SunPetro.

The Contractor shall be responsible for coordination and interfaces among its
geophysicists, geologists, reservoir engineers, data specialists, software specialists and
other personnel engaged for the Services.

The Contractor shall provide timely technical responses, attend review
meetings/presentations reasonably required by SunPetro and maintain continuity of key
personnel throughout the assignment.

All correspondence concerning contractual matters shall be addressed to the designated
Contract Administrator. Technical matters shall be coordinated with the Engineer-in-
Charge/Company Representative.

Discipline

The Contractor shall maintain professional conduct, discipline and good order among its
personnel and subcontractors and comply with reasonable Company rules applicable to
the Services.

Contractor personnel shall be qualified, experienced and competent for their assigned
roles. Failure to comply with the Scope of Work or material contractual requirements may
constitute breach.

SunPetro may require replacement of any person who, in its reasonable opinion, is
incompetent, negligent, misconducts himself/herself, breaches confidentiality/security
requirements or is otherwise unsuitable. The Contractor shall replace such person within
05 working days or within such shorter period as reasonably required for critical work.
Replacement of personnel shall not adversely affect the schedule or quality of the Services
and shall be at the Contractor’s cost.

Legal Requirements

Contractor shall apply for and obtain all necessary certifications, permits, licenses and
authorizations for personnel, equipment and technology required in India, including any
authorizations or licenses from any governmental body for use of Contractor’s Personnel
or technology in the Services or the export of such technology to India.
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3.7
3.7.1

b)

d)

Provident Fund Act:

No dues of Payment of PF Contribution from the Employer & Employees in respect of
Contractor working for Onshore Block under Contract along with monthly Returns and
remittance particulars of Challans and Statement of workmen.

ESI Act:

No dues of Payment of ESI Contribution from the Employer & Employees in respect of
Contractor working for Onshore Block under Contract along with their Half-yearly Returns
and remittance particulars of Challans and Statement of workmen.

As per the Labour enactments:

Regular compliance to Minimum Wage Act, No Dues to the Employees who have resigned or
whose services are terminated, engaged by the contractors regarding payment of Wages,
service compensation, Bonus, Gratuity, Un-availed Leave salary, Notice pay & etc.

Labour Welfare Cess:

All prices are inclusive of all taxes including Labour welfare cess. GST shall be extra at actual.
Each bidder has to provide the proof of deposit of Labour welfare cess to SunPetro duly
signed by CA of the firm.

The Contractor shall indemnify the Company in case of his failure in meeting the statutory
requirements as mentioned above. Submission of the above documents shall not relieve
the Contractor of any liability to comply with the Applicable Laws.

TERMINATION BY COMPANY

Unless otherwise provided, the Contract shall terminate upon expiry of the Term of the
Contract. The Contractor shall be paid for the Work successfully completed and certified
by Company Representative.

Termination for Non-commencement of Work

If the Contractor fails to timely commence the work in accordance with the terms of the
Contract, it would amount to material breach under the Contract and in such event, the
Company shall have right to terminate the Contract immediately upon expiry of such specified
time, unless otherwise provided or agreed by the Company.

Consequences of Termination:

Upon termination of Contract by Company under this sub-clause, the Contractor shall not be
entitled to any payment whatsoever. The Contractor shall immediately refund any sum which
the Company might have paid to the Contractor under this Contract. Unless, otherwise
provided in the Contract, the Contractor shall compensate the Company for all losses,
expenses etc. which the Company shall sustain on account of such breach by the Contractor.
Company shall also have the option to forfeit the PBG.

Termination for events specified below:

Occurrence of any of events as specified below shall be construed as Event of Default. The
Company shall inform the Contractor of the same by issuing a notice of default (hereinafter
referred to as “Notice of Default”). If the Contractor, upon receipt of such notice, fails to
remedy such default with Seven (7) days, then the Company shall have the right to terminate
this contract forthwith. Event of default shall occur if the Contractor:

Commences a voluntary proceeding, or an involuntary proceeding is commenced against the
Contractor seeking liquidation, reorganization or other relief with respect to the Contract or
its debts under any bankruptcy, insolvency or other similar laws now or hereafter in effect, or
seeking the appointment of a trustee, receiver, liquidator, custodian or other similar official of
the Contractor for a substantial part of its property, or if the Contractor shall consent to any
such relief or to the appointment of or taking possession by any such official in any such
proceeding commenced by or against a Contractor; or

Makes a general assignment for the benefit of its creditors; or

Refuses or fails to deploy enough properly skilled workmen or proper equipment, or services
to accomplish the Work in accordance with the original work schedule and the contract; or
Fails to make prompt payment to Sub-contractors or materials, equipment or labour; or
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h)

3.7.1

Is in breach of Applicable Law; or

Otherwise breaches the provisions of the contract or part thereof; or

Suspends or abandons Work; or Is wound up (not being a member’s winding up for the
purpose of reconstruction or amalgamation only) or if any deed or action substantially
equivalent to any of the foregoing deeds or actions either in Indian law or applicable law shall
occur; or

Fails to provide uninterrupted services/perform work.

Consequences of Termination:

Upon termination of Contract by Company under this sub-clause B, the Contractor shall be
entitled to payment for the work successfully completed and certified by the Company
Representative till the date of Termination. Further, the Company shall be entitled to take
possession of the Work and finish the Work at the risk and cost of the Contractor by whatever
method Company deems just and expedient. Unless otherwise provided in the Contract, the
Contractor shall compensate the Company for all losses, expenses etc. and additional
expenses which the Company shall sustain, to get the work executed, on account of such
breach by the Contractor. Company shall have the option to forfeit the PBG.

Termination for Convenience

Company shall have a right to terminate the Contract in whole or in part, at any time with
fifteen (15) days prior written notice thereof to the Contractor. Upon any such termination the
Contractor irrevocably agrees to waive any and all claims for damages, compensations,
including loss of anticipated profits, on account thereof, and as the sole right and remedy of
the Contractor, Company shall pay the Contractor in accordance with Price Schedule
mentioned in the Contract for the work / services performed by the Contractor till the date of
such termination.

Consequences of Termination:

Upon termination of Contract by Company under this sub-clause, the Contractor shall be
entitled to payment for the work successfully completed and certified by the Company
Representative till the date of Termination as well as demobilization charges.

Termination for non-performance or non-satisfactory performance of the work

The Contractor shall perform the work in accordance with Good Qilfield Practices / GIPIP and
the terms and conditions of the Contract. If the Contractor does not perform the Work or any
part thereof or its performance is non-satisfactory, then Company shall issue a notice
(“Remedy Notice”) to the Contractor to remedy such non-performance or non-satisfactory
performance. Upon receipt of such Remedy Notice, the Contractor shall remedy such default
within Seven (7) days. The Company may ask the Contractor to re-perform any of such
services, at sole risk and cost of Contractor. In the event, the Contractor fails to remedy such
default within the specified period or the performance of the Contractor is non-satisfactory
repeatedly; the Company shall have a right to terminate the Contract immediately without
any further notice.

Consequences of Termination:

Upon termination of Contract by Company under this sub-clause, the Contractor shall be
entitled to payment for the work successfully completed and certified by the Company
Representative till the date of Termination. Further, the Company shall be entitled to take
possession of the Work and finish the Work at the risk and cost of the Contractor by whatever
method Company deems just and expedient. Unless otherwise provided in the Contract, the
Contractor shall compensate the Company for all losses, expenses etc. the additional
expenses which the Company shall sustain on account of such breach by the Contractor.
Upon receipt of Notice of Termination, the Contractor shall, unless a notice directs
otherwise:

Immediately discontinue the work from that date and to the extent specified in the notice;
Place no further orders or agreements for materials, equipment, services or facilities except
as may be necessary for the completion of such portion of the work which is directed to be
continued;

Do only such work as may be necessary to preserve and protect Work already in progress
and protect materials, facilities and equipment on the work site or in transit thereto.
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3.7.2

3.8
3.8.1

3.8.1
3.8.11

3.8.1.3
3.8.14

3.8.1.5
3.8.1.6

Payment upon Termination to be confirmed

If the unpaid balance of the Contract Price exceeds the cost incurred by the Company on
finishing the work as provided in the Contract, such excess shall be paid to Contractor upon
completion of the Work. If the unpaid balance of the Contract Price is lower than the cost
incurred by the Company on finishing the work as provided in the Contract, the Contractor
shall promptly pay the difference to the Company upon receipt from the Company of the
certificate certifying the amount of such difference. Obligations arising under this article shall
survive the termination of the contract.

HEALTH, SAFETY & ENVIRONMENT (HSE)

General

Contractor shall perform all the work complying to HSE standards as applicable to Oil &
Gas fields, respective government bodies, statutory requirements and laws of India.

Contractor warrants that it shall perform all such services in a Good and Workmanlike
Manner and as per the guidelines issued by DGMS, DGH and OISD from time to time.
Contractor warrants to Company that Contractor’s Personnel who are skilled, experienced
and competent in their respective positions, and who are fit for duty shall perform all
Services. Contractor undertakes to ensure that its personnel comply with Company’s
regulations regarding health, safety and training which are in force at such time and at
such place.

Before the commencement of work, Contractor is required to submit the Safety
Management Plan including details of Risk Management related to nature of job. To ensure
the safe operations at site, Contractor is required to submit the written safe procedures
related to work and comply with DGMS / OMR-2017 and OISD requirements including
amendments / modifications issued by DGMS from time to time.

Contractor to provide Health, Safety & Welfare Policy Manual which should be aligned
with Company’s HSE Policy.

Safety

In performing the Services hereunder, Contractor and its officers, directors and employees
and any subcontractors and their officers, directors and employees shall comply with the
provisions of and/or meet the Health, Safety and Environment best Industry standards and
requirements set forth in:

the safety management system (hereinafter referred to as “the Safety Management System”)
established by Contractor;

Onshore safety, health, training and protective clothing requirements; and

All applicable laws, rules and regulations of India.

Proper safety kits liveries and uniform for all employees / subcontractors working at site.

Prior to commencement of operations, Contractor shall ensure that all Contractors’
personnel and the personnel of its subcontractors are familiar with the provisions of
Contractor’s Safety Management System.

Contractor to submit the Risk Assessment report before start of actual work.

Contractor to submit the DMP indicating the potential disasters along with their mitigation
measures.

Contractor to follow all the Regulatory requirements related as per OISD Std. 181
Contractors should provide trained survey crews with written safe operating procedures
(SOPs) that address the specific hazards of survey work. SOPs should cover, but not be
limited to, the following topics:

Training: Survey employees should be trained for the work they carry out and be familiar
with the manufacturer’s safe operating procedures (SOPs) and guidelines in the instruction
manuals that accompany the survey equipment and tools they use.

Tracking system: Develop a tracking system to record where employees are working each
day. Record the planned survey routes or work sites on a centrally located map or white
board at the camp or base. Location updates including changes in plans should be called in
and recorded.
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3.8.1.7

3.8.1.8

3.8.1.9

3.8.1.10

3.8.1.11

3.8.1.12

3.8.1.13

3.8.1.14

3.8.1.15

3.8.1.16

Communications: Develop a communication call-in system to maintain contact with
employees. Employees should carry functioning communications equipment appropriate for
the area.

Emergency response plans (ERPs): Survey crews should develop ERPs that address site
specific risks and hazards and potential injuries associated with specific surveys, terrain and
the degree of remoteness. When a contractor's employees are based at a project site, the
ERP for survey crews should be integrated with the exploration project ERPs

Tool and equipment check: Before departing for work, each survey crew should check their
equipment. They should have:

all tools, fully charged communication and navigation equipment with spare batteries;
required personal protective equipment (PPE) including bear spray, as appropriate;

suitable clothing for the weather and potential changes; and

appropriate survival kits and first aid kits. If conditions are dry, carry fire suppressant materials
when using tools or survey equipment that could start a fire (e.g., chainsaw, small generator
or electrical equipment).

Transportation: Crews should perform an inspection check of their mode of transportation
to make sure it is in good working order and all equipment is present

Supervision: Workers should receive appropriate supervision in the field while performing
surveys.

Contractor is responsible for the supervision, monitoring and compliance of and with the
requirements and shall take prompt and appropriate action to correct any unsafe work
practices by its personnel and those of its subcontractors.

Company shall, at its complete discretion, monitor and audit Contractor and its
subcontractors in respect of compliance with the requirements of this Clause. Contractor
shall co-operate fully with, and rectify any deficiencies in compliance pointed out by the
Company.

If during performance of the Services, Company’s Representative is of the opinion that the
Contractor is not conducting the Services in compliance with the Safety Case and/or Safety
Management System or is conducting the work in such a way as to endanger the safety of
Contractor's Personnel or Company’s personnel, Company Equipment or any of
Company’s other contractors’ plant, equipment or materials, then Company’s
Representative shall notify Contractor of the breach of safety involved and suspend
operations, and the related provisions of the contract shall apply as if the operations had
been suspended due to breakdown of equipment.

Incompetent person shall be at RISK to carry out critical operation. Hence all contractor
personnel need to be competent & trained to carry out assigned job. Training need for all
contractor's Employee shall be identified & accordingly shall be trained by the contractor.

Required PPE to be identified & sufficient stock shall be maintained at all time. Also the
Contractor's Employee shall be trained for uses of PPE.

Contractor shall provide certificates for but not limited to Lifting Equipment like Crane,
Slings, D-Shackles, Chain pulley Blocks. Lifting Equipment shall be color coded &
numbered.

Contractor shall provide Test certificate for Cylinder, High pressure Hoses, & Electrical
appliances or as specified in the contract.

Contractor has to develop ERP jointly with Company & shall ensure awareness Training
imparted to all concerned personnel. Mock drill (Table top) for critical scenario need to be
conducted before Work over operation. Records to be maintained.

Contractor shall ensure PTW developed by Company and shall be followed.

Contractor shall maintain following Records:
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3.8.1.17

3.8.2
3.8.21

3.8.2.2

3.8.2.3

3.8.24

3.8.25

3.8.2.6

3.8.2.7

3.8.2.8

3.8.2.9

Employee detail

Pre medical check-up record
Competency Record

Training & awareness Record

PPE record

Accident / Incident Record

Mock drill Record

Audit Observation & compliance record.
Accident / Near miss Report.

In case an item or activity is not covered by any HSE standard, or if the standard is
considered to be inadequate, Contractor shall immediately notify the Company of such
absence or inadequacy of defined standards. Company & Contractor shall then jointly
develop & agree on additional standards to cover the item or activity and reduce the
associated risk to as low as reasonably practical (ALARP) before the item or the activity is
included or continued in the performance of the Work.

Environment

Contractor hereby acknowledges Company’s commitment to conduct its operations in a
manner that not only complies with all relevant environmental protection and pollution
control legislation of India but also that, such operations do not cause environmental
damage or pollution. In recognition of the aforementioned commitment, Contractor shall
perform the Services in an environmentally acceptable and safe manner consistent with
GIPIP and shall ensure that its performance of the Services is properly monitored

Contractor shall prepare Aspect & Impact document related to their Job scope and shall
submit to Company.

Contractor shall have Waste Management Plan for their scope of work.

Hazardous Waste shall be sorted out & disposed as per the Pollution Control Board norm
as applicable.

Contractor shall display MSDS for Chemicals, Reaction Matrix for Chemicals and High
noise area.

Eye wash station shall be provided at suitable place.
Working area is to be properly illuminated .

In particular, the Contractor shall:-

employ generally accepted industry standards, including, as required, advanced techniques,
practices and methods of operation then available for prevention of environmental damage;
take necessary and adequate steps to prevent environmental damage and, where some
adverse impact on the environment is unavoidable, to minimise such damage and the
consequential effects thereof on people and property; and

adhere to the guidelines, limitations or restrictions, if any, imposed by the Environmental
Clearance referred to in this clause as applicable on the date of this Contract and as such
Environmental Clearance may be revised, expanded or replaced.

Without limiting the generality of the provisions of this Clause hereof, Contractor shall
comply with, and ensure that its employees, agents and subcontractors comply with, all
applicable environmental protection and pollution control laws, regulations, rules and
ordinances of all relevant state, central and local Government of India.

If during Contractor's performance of the Services, Company is of the opinion that
Contractor is either not conducting the Services in compliance with any one or more of the
provisions of Clause, all applicable environmental protection laws, rules and regulations
imposed by state, central or local governments and all environmental guidelines and
procedures furnished by Company to Contractor from time to time, or is conducting the
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Services in such a way as to endanger the environment or as to risk being in breach of any
laws, rules or regulations of any such bodies, then Company shall notify Contractor of the
breach involved and suspend all operations whereupon the provisions of clauses
mentioned herewith in the contract apply as if the survey had been suspended due to
equipment breakdown.

Contractor has to submit Monthly Compliance Reports to the company on all aspects as
listed above or as decided by the company.

The Contractor shall comply with all applicable HSE, security and statutory requirements
of India and SunPetro applicable to the Services. Where personnel visit Bhaskar-I field or
any Company location, they shall comply with Company induction, permit, PPE, journey-
management and site-security requirements.

Before commencement of field activities, the Contractor shall submit a job-specific risk
assessment/JSA and safe work procedure where required by SunPetro.

Contractor personnel shall be medically fit for field deployment and shall possess required
competency/training. Appropriate PPE shall be used during site visits.

Any incident, accident, near miss, data/security incident or unsafe condition relating to the
Services shall be reported to SunPetro immediately and followed by a written report within
the period specified by SunPetro.

The Contractor shall ensure that its activities do not cause pollution, environmental
damage or violation of applicable environmental requirements. The HSE provisions shall
apply proportionately to the nature of the Services

SETTLEMENT OF DISPUTE/ ARBITRATION

The Company and the contractor undertake that all disputes, differences or questions at
any time between the parties as to the construction to this Contract or as to any matter or
thing arising out of it or in any way connected therewith (“Disputes”) shall be resolved
between the parties in good faith by having the discussion between the Project Manager /
Contract Manager level and if required may be taken up to the Company -Head level to
resolve the issues / disputes in the interest of the work and at least three attempts shall
be made by the both the parties in this direction.

In the event the disputes arising out of / connected with this Contract, which cannot be
amicably resolved by Arbitration. The arbitration shall be conducted in accordance with
the provisions of the Arbitration and Conciliation Act, 1996, (including any statutory
modifications or re-enactments thereof) and rules there under excluding any laws,
opinions, or regulations that would require application of the laws of any other jurisdiction).
The Arbitral Tribunal shall consist of three arbitrators. The Party raising the Dispute shall
give a Notice to that effect to the other party and shall nominate the first Arbitrator in such
Notice. The other Party shall respond to such Notice within 30 days of receipt thereof and
nominate the Second Arbitrator. The two arbitrators so nominated shall appoint the third
arbitrator within 30 days of appointment of the Second arbitrator. The Third Arbitrator so
appointed shall be the Presiding Arbitrator. The arbitrators to be appointed shall be retired
Judges of any of the High Courts or Supreme Court of India. Unless otherwise agreed in
writing, the arbitration shall be held at Mumbai, India.

It is also a term of the Contract that the Contractor shall not stop the Work under this
Contract and the Work shall continue as expected regardless of whether the arbitration
proceeding have commenced or not. Notwithstanding any disagreement, dispute, protest,
request for or pendency of arbitration or court proceedings relating directly or indirectly to
the Work, at all times, Contractor shall proceed with the Work in accordance with the
determinations, instructions and clarifications of Company in accordance with the terms
and conditions of this Contract. Notwithstanding anything contained herein, if the
Contractor fails to proceed with the Work, he shall be considered to be in default and shall
be held liable for direct, indirect and consequential costs and expenses arising from such
default. During the period Contractor is proceeding with the Work, he shall be paid the
undisputed portion of his claims which are due under the Contract.

The right to arbitrate disputes and claims under this Contract shall survive the termination
or invalidity of this Contract or any term hereof.
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Any award rendered by the arbitrators shall be final and binding upon the parties. Any
judgment upon such award may be entered in any court having jurisdiction or application
may be made to such court for a judicial confirmation of such award and judgment or order
of enforcement, as the case may be.

English language shall be used in the arbitral proceedings. Unless otherwise agreed in
writing, each party shall equally bear the cost of arbitration.

ENTIRE AGREEMENT/ WAIVERS

This Contract sets forth the entire Contract between Company and Contractor which shall
supersede all previous communication/ agreements either oral or written. No terms,
conditions, understandings or agreements purporting to modify or vary the terms of the
Contract (whether written or oral) of the parties made prior to the date of this Contract
shall apply except where Company and Contractor have expressly varied the same in
writing under the terms of this Contract.

None of the provisions of this Contract shall be considered waived by Company unless
Company gives such waiver in writing. No such waiver shall be of any past or future
default, breach or modification of any terms, provisions or conditions of this Contract
unless expressly set forth in such waiver.

None of the following shall release Contractor from any of the warranties or obligations of
this Contract or be deemed a waiver of any right or remedies as to any prior or subsequent
default in accordance with the Contract:

Failure by Company to insist upon strict performance of any terms or conditions of this
Contract,

Failure or delay to exercise any rights or remedies provided herein or by law,

Failure to properly notify Contractor in the event of breach, except for any breach which
according to provisions of Contract has to be notified,

Acceptance of or payment for any Service or review of any design, or

Warranty on the Equipment if sold to Company by the Contractor will continue up to the
expiry of the warranty period even if the Contract is expired or terminated.

LIQUIDATED DAMAGES

Liquidated damage

If Contractor for any reason other than Force Majeure, fails to timely mobilize all the
equipment (fit for purpose) and/or personnel with requisite experience at designated
survey location as per the time schedule mentioned in the Contract or the extended date
or fails to timely commence, continue or perform the services or continue uninterrupted
Work in accordance with the terms of this Contract or the extended date or if Contractor
repudiates the Contract before completion of the Works in accordance with the Contract,
or any if above reason resulting to delay delivery of work completion, the Company may
without prejudice to any other right or remedy available to the Company, shall have a right
to seek payment from the Contractor as ascertained and agreed liquidated damages, and
not by way of penalty, One percent (1%) for each week of mobilization / delivery of
material / equipment or commencement of work or each interruption of work or late
completion of work / delayed delivery of work up to a maximum of Ten percent (10%) of
total estimated / annualized contract value.

The payment of liquidated damages pursuant to this section shall not affect the rights of
Company as per Contract or Applicable laws including the following rights:

Terminate the Contractor or a portion or part of the Work thereof at any time during the
term of the Contract and / or,

Recover damages resulting from Contractor's breach of any of the provisions hereof from
any kind of dues and / or,

Get the Work done by any other contractor at the risk and cost of the Contractor and/or,
Invoke bank guarantee or any other security provided by the Contractor and/or, By way of
abundant caution, it is clarified that in addition to recovering liquidated damages,
Company may exercise any one or more of its rights mentioned above as per the Contract
and the Applicable Law.
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The Parties agree that the liquidated damages indicated hereinabove are genuine pre-
estimate of the minimum loss/ damage which Company can suffer on account of delay /
breach on the part of the Contractor and the said amount shall be payable without any
requirement of proof of the actual loss or damage caused by such delay / breach.

By way of abundant caution it is clarified that during this period of delay, Contractor will
not be eligible for any payment, whatsoever.

NOTICES

All notices under the Contract shall be in writing and delivered by hand, recognised courier
or email to the addresses designated in the Contract. A party may change its notice details
by written notice. Email notices shall be deemed received upon successful transmission,
subject to evidence of transmission and applicable business-hour conventions

APPLICABLE LAW

All questions, disputes or differences arising under, out of or in connection with this Contract
and the relationship of the parties hereunder shall be governed by and interpreted in
accordance with the laws of India (both procedural and substantive) and parties hereby agree
to submit to the jurisdiction of the Courts in Mumbai / Mumbai, India.

ACTS, REGULATIONS, GUIDELINES AND INDUSTRY PRACTICES

THE MINES ACT, 1952 along with the OIL MINES REGULATIONS, 1984 and all their
amendments issued including requirements of Good International Petroleum Industry
Practice (GIPIP) for all services are to be followed till validity of contract.

The Contractor shall comply with all Applicable Laws, statutory requirements, permits and
governmental directions relevant to the Services.

Where Services involve visits to or activities within the Bhaskar-l1 oil and gas field, the
Contractor shall comply with applicable petroleum-sector requirements and Company
HSE/security procedures, including applicable DGMS, DGH, OISD and other requirements to
the extent applicable to the activity.

Where a technical standard is expressly identified in the Scope of Work, the Contractor shall
comply with the latest applicable edition unless otherwise instructed.

CONFIDENTIALITY

Confidential Information includes all technical, commercial, financial, geological,
geophysical, seismic, reservoir, production, well, field, business, customer, software,
workflow, data and other information disclosed or made available by SunPetro, whether
written, electronic, visual or oral.

The Contractor shall use Confidential Information solely for performance of the Contract
and shall disclose it only to personnel/subcontractors who have a need to know and are
bound by confidentiality obligations no less protective than those in this Contract.
Confidentiality obligations shall not apply to information that becomes public without
breach, was lawfully in the receiving party’s possession without confidentiality obligation,
or must be disclosed by law, provided lawful prior notice is given where permitted.

The Contractor shall implement appropriate physical, technical and organizational
safeguards against unauthorized access, copying, transmission, disclosure, loss or
destruction of Confidential Information and Company Data.

Upon completion/termination, the Contractor shall return or securely destroy Confidential
Information and Company Data as directed by SunPetro, except for copies required to be
retained by law; any retained copy shall remain subject to confidentiality.

DATA, INTELLECTUAL PROPERTY AND DELIVERABLES

All Company Data supplied by SunPetro remains the exclusive property of SunPetro. The
Contractor shall have no ownership interest in Company Data.

All Deliverables and technical information specifically created, developed or prepared by
the Contractor for SunPetro under the Contract and paid for by SunPetro shall vest in
SunPetro, except for the Contractor's pre-existing intellectual property, proprietary
software, standard tools, methodologies and know-how.

To the extent Contractor background intellectual property is embedded in a Deliverable,
the Contractor grants SunPetro a perpetual, irrevocable, worldwide, royalty-free, non-
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exclusive licence to use, reproduce, modify, maintain and have third parties use such
embedded elements solely as reasonably required for SunPetro’s operations and use of
the Deliverables.

The Contractor shall deliver editable/native project files, interpretation databases,
metadata, maps, sections, models, scripts/workflows and other technical files where
specified in the Scope of Work. PDF or presentation-only output shall not be considered
sufficient where native/editable files are required.

The Contractor shall not use, publish, reproduce, transfer, sell, disclose or provide
Company Data or Deliverables to any third party, including for academic, marketing,
benchmarking, artificial-intelligence training or portfolio purposes, without prior written
consent of SunPetro.

The Contractor warrants that the Deliverables and Services will not knowingly infringe
third-party intellectual property rights and shall obtain all licences required for software,
libraries, datasets and other third-party materials used for the Services.

ASSIGNMENT AND SUBCONTRACTING

Company shall be entitled to freely assign its rights, obligations and duties under this
Contract to its Affiliate or other Participant or JV, for any Blocks by giving written notice.
Company shall be entitled to assign by novation its rights and obligations under this
Contract to any third party with prior written consent of the Contractor, which shall not be
unreasonably withheld.

Contractor shall not sublet or subcontract in part or in whole the Services to any third party
without prior written consent of Company. If the Contractor sub contracts part of the
Contract to a sub-contractor, Contractor shall ensure that sub order’s reflect the
requirements under this Contract and the Contractor shall furnish to the Company within
one month from the dated of signing of the Agreement, a signed copy of the complete
Agreement. Further in case of any change in the Contract with the Sub Contractors, the
same shall be notified to the Company with in a period of one (1) month.

However, no such approval for sub-contracting shall relieve Contractor from any obligation
or liability under the Contract and Contractor shall be fully responsible for acts and
omissions of any sub-contractor or supplier and its employees and agents as though they
were the acts and omissions of Contractor or its employees or agents. Also in no case sub-
Contractors shall pass on any claim/ liability to Company.

INVOICING AND PAYMENT

Invoices shall be itemized with a full break down of the Service performed /supplies made
and shall be complete with all back-up details, documentation, information, receipts,
packing list, ocean bills of lading, certificate of origin, etc. and shall set forth the facts
relating to all activities and transactions handled for Company’s account and shall be
verified and signed by an authorized signatory designated by the Contractor to show the
basis for Contractor’s application of the Contract payments and the resultant value of the
invoice.

Contractor shall invoice to Company for payments hereunder on Completion of Services.
Unless and otherwise mentioned anywhere else in this Contract, Company shall make
payment, of the correct/ undisputed / Certified invoice supported with job sheet / field
ticket / any other relevant document, which is jointly signed by Engineer In-charge /
Company representative along with the Contractor representative, within Thirty (30)
working days period after receipt of invoice unless the Company disputes the invoice or a
part thereof. Prices negotiated and finalized shall be firm and binding for the agreed
Contract period as per Clause 3.2. (General Conditions of Contract) i.e. One (1) Years and
One (1) Year extension period. No interest shall be payable on delayed payments by the
Company. Exchange Rate used for payment will be the average of SBI Selling and Buying
rate prevailing one day prior to the date of release of payment.

The invoice should be submitted to Company only after having submitted the following
documents at Mumbai, if applicable. The Contractor shall indemnify the Company at all
times for the damages caused or losses incurred by the company due to non-compliance
with the existing laws and regulations by the Contractor.
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The settlement of any invoices shall not be deemed acceptance of the Services or any
part thereof and shall not prejudice the right of Company to question the propriety of any
such charge at any time thereafter. A written response to Company’s claim for omission
corrections or errors in charges and credits for Company’s account shall be made by
Contractor as soon as practicable and in no event later than sixty (60) days from the date
of such claims.

Contractor shall support all invoices with any data and/or information reasonably
requested by Company. Contractor agrees to retain all applicable documentation and
records for a period of not less than Four (4) years from the end of the calendar year in
which this Contract terminates. Company or any party nominated by Company shall be
entitled to audit and examine all documents and/or records necessary to verify the
correctness of charges contained in any invoice. The payment of an invoice shall not
preclude Company's right to audit any charge during said three-year period. Any
discrepancies found in such audit shall be paid or reimbursed forthwith. Company shall
have the right to reproduce any such documents which have been inspected.

Invoices shall be endorsed with the Contract number and title and shall be submitted in tri-
plicate with one original and two Copies (clearly marked “Original” or “Copy”) once in each
month and shall be forward

Head - SCM & Commercial

SUN PETROCHEMICALS PVT. LTD.

8th, 9th & 10th Floor, ATL Corporate Park, Saki Vihar Road,
Powai, Mumbai - 400 072, Maharashtra, BHARAT.

Tel: +91 22 69325300.

Kind Attn: Mr Dheeraj Paroch

All payments to the Contractor under this Contract shall be made in Indian Rupees to the
Indian Bidders or Indian Rupees / United States Dollars to the Foreign Bidders.

The Contractor shall not claim any charges under any head during the period the
equipment or tools are damaged, damaged beyond repair, un-operational, or declared
dangerous for operation and cannot be operated / used for the said services. No payment
shall be made for either the Standby rate, Stack Rate or under any other head till the tools
/ equipment are redressed, replaced or declared safe for operation & fit for purpose. No
payment for either standby rate or operational rate shall be made for the personnel
associated with the operation of the said tools/equipment.

Audit

The Company and its authorized representatives shall have access to, and the right to
audit and obtain copies of any of Contractor's and its subcontractors' or agents' documents
of whatsoever nature (except the confidential information of pricing formulate of the
Contractor) relating to or in connection with the performance of the Work, including books,
vouchers, receipts, invoices, correspondence, government correspondence, contracts,
representations before statutory authorities, tribunals, courts and any other records. The
Contractor will preserve and will cause its subcontractors and agents to preserve all such
records for a period of four (4) years from the end of the calendar year in which this
Contract terminates and will, upon written request, make them available to Company and
its representatives. The Contractor shall provide photocopies of any documents within a
reasonable period whenever demanded by the Company, Audits referred in this Clause
will be made during Contractor's normal working hours. Any payment made by the
Company shall not imply acceptance of liability on the part of the Company. Company
shall have the right to notify Contractor of any matters arising in an audit which may
necessitate making an adjustment; and such adjustment, whether by reimbursement to
Company or otherwise, shall then promptly be made. Company shall also have the right
to obtain assistance and statements from any of Contractor’s Personnel to the extent it
deems necessary, and Contractor and its subcontractors shall make such personnel
available at their assigned locations if still under employment with Contractor or its
subcontractors.
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TAXES AND DUTIES

Taxes

All rates and the Contract Price shall be inclusive of all concessional Taxes & duties and
such other payments as may be payable under any Applicable Laws (except service tax).
Except as stated, Contractor shall bear all income, corporate, property, GST, work contract
taxes and all other taxes, duties, levies, surcharges, imports and similar taxes and duties
duly levied or imposed on Contractor on account of the payments received by Contractor
from Company for the Services as may be payable under the Applicable Laws and any
amendments thereto. Service tax if applicable shall be charged over and above the quoted
prices and shall be paid by Company along with the invoice on submission of proof.

Company shall withhold from the payments to Contractor such amounts as determined by
the prevailing taxation laws in respect of Contractor’s Services. Company shall deposit these
tax withholdings at source with the Indian revenue authorities and provide Contractor all
appropriate tax receipts and forms evidencing the deposit of these tax withholdings.
Contractor shall be responsible for filing returns of income to Indian revenue authorities for
payments made by the Company pursuant to this Contract in accordance with the prevailing
taxation laws.

Personnel Taxes

All employment taxes and contributions imposed by any law, regulations or by trade
unions with respect to or measured by the compensation, wages, salaries or other
compensation paid to employees of the Contractor, including without limitation, taxes and
contribution or unemployment compensation insurance, medical and health insurance,
welfare funds, pensions and annuities and disability insurance shall be paid by Contractor.
In the event that Contractor fails to do so and Company is liable to any interest or any
penalty arising out of such personnel taxes, Company shall have the right to recover all
such amounts from Contractor.

Custom Duty, Entry taxes, etc.

The rates do not include customs duty, export duties or other statutory charges on the
import and re-export of Equipment. Contractor acknowledges that the Government of India
have issued various notifications (and subsequent clarifications/ circulars) relating to the
exemption of Customs duties in relation to machinery, plant, Equipment, materials and
supplies imported for use solely and exclusively on matters (inter alia) related to petroleum
operations. Company and Contractor agree to cooperate and to use all reasonable
endeavors to obtain any exemption to which Company and/or Contractor is entitled in
accordance with such notifications. Contractor expressly agrees to furnish necessary
documentation, bonds or undertakings to Government authorities and / or to Company,
which may be required for availing such concessional exemption. It is expressly
understood that Contractor shall be required to re-export any of its Equipment (unless
consumed during performance of Services) and left-over chemicals / additives imported
under this Contract to enable Company to avail exemption of custom duties. Contractor
undertakes to re-export Equipment at the earliest but not later than within fifteen (15) days
of completion or termination of Services and shall be solely responsible for all customs
formalities for importation and exportation of Contractors Equipment and materials at the
port of entry or the port of exportation as the case may be.

Contractor shall protect, indemnify and hold harmless Company, its Co-ventures, their
directors, officers, and employees from any and all claims or liability for incorrect or under
valuation of tax payable on income excess profits, customs duties, royalty or other taxes
assessed or levied by any government agency including any tax assessed or levied on
account of property or equipment of contractor, wages salaries or other benefits paid to
Contractors employees or employees of sub-contractors, on Company its Co-ventures,
their directors, officers and employees' including from any and all claims or on account of
any payment made to or earned by contractor.

Change in Law
In the event of any change or amendment of any Act or law, Rules or Regulations of
Government of India or Public Body, which becomes effective after the effective date of
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this Contract and which results in increased / decrease cost of the works under the
Contract though increased / decreased liability of taxes, (other than personnel and
Corporate taxes), duties, the Contractor shall be indemnified for any such increased cost
by the Company subject to the production of documentation proof provided the rates and
all applicable taxes along with the tax rate, were clearly indicated at the time of Bid
submission by contractor.

Company shall not bear any liability in respect of (i) Personnel taxes on the employees of
Contractor and the employees of all its sub-Contractors etc. (ii) Corporate taxes in respect
of the Contractor and its sub-Contractors.” (iii) Any taxes for which the Contractor or any
or all of his sub-contractors are directly assessable i.e. Corporate taxes and Fringe benefit
tax in respect of Contractors and all of their sub-contractors, agents etc.

INSURANCE

For its risks and liabilities assumed hereunder, the Contractor shall, at its own expense
procure and maintain as a minimum, the insurances set out in this Clause and ensure that
they are in full force and effect throughout the life of the Contract. All such insurances
(including insurances provided by Sub-Contractors) other than Employers Liability
Insurance / Workmen's Compensation to the extent of the liabilities assumed by the
Contractor under the Contract,

The provisions of this Clause shall in no way limit the liability of the Contractor under the
Contract. All such insurances shall be placed with reputable and substantial insurers
acceptable to the Company.

Contractors Insurances shall be primary to, and receive no contribution from Company
insurances. If the Contractors neglects, fails, or refuses to obtain or maintain insurances
required to be effected, or fails to provide certification etc., the Company has the right to
procure and maintain policies at Contractors risks and 5% more expense.

The Contractor shall be responsible for and shall save, indemnify, defend and hold
harmless SunPetro, Joint Venture partners of SunPetro, the Government of India, their
respective officers, directors employees, agents and other persons with whom Company
may be associated (the Company) from and against all claims, losses, damages, costs
(including legal costs) expenses and liabilities in respect of:

loss of or damage to property of the Contractor whether owned, hired, leased or otherwise
provided by the Contractor arising from or relating to the performance of the Contract,
Personal injury including death or disease to any person employed by the Contractor arising
from or relating to the performance of the Contract.

Prior to commencement of services / delivery / work hereunder or within 7 days of signing
of Contract, whichever is later, Contractor shall deliver to Company the following
certificate(s)

evidencing the issuance of insurance containing the coverage required herein and
Providing that insurance shall not be cancelled or materially change without thirty (30)
days prior written notice to the Company. Commencement or performance of
services/work without delivering the certificates of insurance shall not constitute a waiver
of contractor’s obligation to provide the required coverage.

The insurance shall cover for the following:

All consequences of occupational accidents or illness Employer’s Liability Insurance, in such
amounts as may be required by the laws of India or any other country or political subdivision
thereof applicable to any employee engaged in performance of the work; as per regulations,
extended to cover benefits provided under maritime law, if applicable. Contractor has the
obligation to comply with Indian Social Security laws and regulations.

Commercial or comprehensive General Liability Insurance, including coverage for contractual
Liability to cover liability under this contract and cross liability Sudden and Accidental
pollution, in the amount equal to the contract value combined single limit each occurrence
with an aggregate limit of contract value for bodily injury and property damage provided that
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3.20.1

4
there will not be any excess/deductibles in the policy to be taken by the contractor. Th
coverage should provide insurance for any incident or series of incidents covering the
operations of the Contractor in the performance of the Contract. If Contractor’s Liability
Insurance is written on a “claims made” form it must provide for (l) a retroactive date prior to,
or coincident with, the commencement of service under this contract and (i) a minimum
extended claims reporting period of one (1) year. This policy shall include Company and its
directors, officers, employees and agents as additional insured.

Comprehensive Automobile Liability Insurance, covering owned, non-owned and hired motor
vehicles, with a limit of liability as per regulations/ laws including passenger liability.

Personal Accident and Medical Insurance for each of Contractor's Personnel valid for the
area(s) in which Work is to be performed and for any travel for any period(s) during which
Work is being performed. This insurance should include cover for all hospital and medical
costs, and all costs for repatriation.

Contractor shall carry or cause to be carried insurance covering all Contractor's Equipment
against loss or damage at all times including during transportation to/from the site and at the
site. However, Contractor reserves the right to self insure its own assets.

General Conditions for Insurance

Contractor hereby waives its right of subrogation against the additional insured and shall
cause its insurers to waive their rights of subrogation against the additional insured.

No form of contractor liability self-insurance, including but not limited to insuring with a
parent, subsidiary, or affiliate organisation, is acceptable or allowable under the terms of this
contract, unless agreed to by Company prior to commencement of services hereunder.

Contractor assumes full responsibility for the insurance or self-insurance over his personnel,
assets, machinery and equipment, including third party to be used in the performance of this
contract. Therefore, except as otherwise provided herein, any damage or injury suffered due
to a total or partial loss to such assets, machinery and equipment will be at Contractor's
expense. Contractor must insure for full replacement value of any and all equipment used in
performing the Work.

All exclusions and indemnities given under this Contract shall apply irrespective of cause and
notwithstanding the negligence, breach of duty (whether statutory or otherwise) or other
failure of any nature of the indemnified party or any other entity or party and shall apply
irrespective of any claim in tort, under contract or otherwise at law.

The Contractor shall, at its own cost, maintain insurance appropriate to the risks of the
Services and as required by Applicable Laws, including employer/workmen compensation or
equivalent statutory cover, personal accident/medical cover for field personnel, motor vehicle
insurance where applicable, professional indemnity/errors and omissions insurance where
specified in the tender, and commercial/general liability insurance.

The minimum limits and specific policies shall be as specified in the SCC/tender. Insurance
shall not limit the Contractor’s contractual liability.

Policies shall be maintained throughout the Contract period and for any additional period
required by their terms.

Where required by the tender, SunPetro and its directors, officers and employees shall be
named as additional insureds to the extent permitted by the applicable policy.

CONTRACTOR’S OBLIGATIONS AND WARRANTIES
The general allocation of responsibilities between Company and Contractor are set out in
responsibility matrix and other clauses mentioned in this documents and the Exhibits.
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3.20.3

3.20.4

3.20.5

3.20.6

3.20.7

3.20.8

3.20.9

b)

Contractor represents that it is engaged in such specialized operations and represents that
it has adequate resources and personnel in accordance with Good international Petroleum
Industry Practices and shall perform the Work strictly in accordance with this Contract and
shall comply with and adhere strictly to Company’s instructions and directives on any
matter concerning the Work. Contractor warrants that it is aware of the entire survey area
environment, zoning and other regulations legal description prescribed in this Contract.

At all times Contractor shall respond promptly and shall accurately furnish to Company
information about the Work as requested.

Contractor shall take full responsibility for the protection and security of materials and
equipment while such materials and equipment are temporarily stored in Contractor’s
facility awaiting for transportation or otherwise in Contractors custody.

Contractor shall advise Company immediately in writing of any labour dispute or
anticipated labor dispute, which may be expected to affect the performance of the Work.

Contractor shall use all reasonable care to ensure that the equipment is delivered and
maintained in a fit condition for the intended Work and shall at its cost and expense man
operate replace supply, repair and maintain the equipment.

Contractor Personnel

Contractor shall use all reasonable care to provide, at Contractors sole risk and cost,
competent, skilled personnel to perform Work and shall take responsibility for their
actions. Contractor shall ensure that the necessary personnel are available at the Work
Site / Location when required by Sun Petro for commencement of the Work and shall
continuously be available during the duration of the Contract. Contractor shall be solely
responsible throughout the period of this Contract for providing all the requirements of its
personnel, including but not limited to, accommodation, transportation, meals, medical
attention, vacations and time-off allowance, travel and any other benefits due to such
employees under any law or otherwise. Sun Petro shall have no responsibilities or liability
whatsoever in this regard.

Sun Petro shall be entitled, without prejudice to any other rights or remedies available to
Sun Petro under this Contract or otherwise in law to object to and require Contractor to
remove from the Work any person who in the reasonable opinion of Sun Petro is
incompetent, misconduct’s himself, is negligent in the proper performance of his duties or
is otherwise considered to be undesirable. In such an event, Contractor shall forthwith
remove such person from the Work, and such person shall not be again employed upon
the Work without the written permission of Company. Contractor shall forthwith replace
within 5 working days, at Contractor’s sole expense, any such discharged person with a
suitable qualified and experienced person satisfactory to Company without affecting the
work.

Permits and Instructions

Contractor shall obtain all requisite permits and approvals under Applicable Law for the
performance of the Scope of Work / supplies. In the event of Contractor receiving
instructions from Company to stop Work/supplies operations, Contractor shall comply with
the same with immediate effect.

Work Schedule
For the conduct of the Work, Contractor undertakes to observe the “Daily Work Schedule”
and the “Year Labour Calendar” as specified herein under:

Data

The Contractor shall deliver to the Company all Data pertaining to the Work relative to the
Contract. The Contractor may not retain copies of such Data unless it shall have first
obtained the Company's written consent.
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3.20.10

3.21
3.211

3.21.11

3.21.1.2

3.21.1.3

3.21.14

3.21.1.5

Ownership of Technical Information
No Technical Information acquired or developed by the Contractor under this Contract
shall become the property of the Contractor and all such Technical Information shall be
delivered in accordance with the Company's instructions upon completion or termination
of the Contract or when so instructed by the Company. The Company shall have the right
to use such Technical Information.

During the course of the Work, the Contractor may use such tapes, Data, documents,
Specifications and plans in the performance of the Work and shall keep them in his custody
and care, and shall deliver them to the Company upon completion.

Gifts, Drugs and Alcohol

Neither the Contractor nor any of its personnel shall make or offer any bribe, gift, gratuity,
reward, commission or other inducement in money or of any other description whatsoever
to any person, firm or company directly or indirectly involved with the Work.

Other

The Contractor represents that it is experienced in 4D interpretation and has adequate
qualified personnel, technology, software, resources and capacity to perform the Services.
The Contractor warrants that the Services shall be performed professionally, diligently,
accurately and in accordance with the Scope of Work, agreed methodologies, applicable
standards and Good International Petroleum Industry Practice.

The Contractor shall promptly disclose material assumptions, limitations, uncertainties, data
gaps, processing/interpretation risks and conflicts of interest that may affect the reliability or
use of the Deliverables.

The Contractor shall maintain suitable project controls, backups and business continuity
arrangements to protect Company Data and avoid avoidable interruption of the Services.
Contractor personnel, accommodation, travel, meals, communications, insurance, salaries
and employment-related benefits shall be the Contractor’s responsibility unless expressly
stated otherwise.

The Contractor shall obtain all permits, licences and approvals required for its personnel,
software and activities. Any instruction by SunPetro to stop or suspend work shall be
complied with immediately.

The Contractor shall deliver all Data and Deliverables pertaining to the Contract to SunPetro.
It shall not retain copies except as expressly permitted in writing or required by law.

FORCE MAJEURE

“Force Majeure” shall mean any act which is insurmountable and outside the reasonable
control of the parties Events of Force Majeure shall include, but shall not be limited to,
acts of God, lightning, earthquake, flood, fire, explosion, major storm (hurricane, typhoon,
cyclone, etc.), act of war (declared or undeclared) or public enemy, riots (otherwise than
amongst Contractor’'s personnel), strike (excluding strikes, lockouts or other industrial
disputes or action solely among employees of Contractor or its subcontractors), act or
omission of sovereign states or those purporting to represent sovereign states, blockade,
embargo, quarantine, public disorder, sabotage or any other events beyond the control of
the parties or either of them., Strikes shall only be considered as Force Majeure if they are
officially declared/ accepted strikes. However, Force Majeure shall not include
occurrences as follows:

Late delivery of materials caused by congestion at supplier’s plant or elsewhere, an
oversold condition of the market, inefficiencies, or similar occurrences

Late performance by Contractor and/or a sub-contractor caused by unavailability of
equipment, supervisors or labor, inefficiencies or similar occurrences;

Mechanical breakdown of any item of Contractor’s or its Sub-contractor’s equipment, plant
or machinery; or

Delays due to ordinary storm, inclement weather, seasonal rains or monsoon; or

Non-conformance by Sub-contractors;
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3.21.1.7

3.21.2

3.22
3.221

3.22.2

Financial distress of Contractor or any Sub-contractor

Failure to carry out operations in accordance with the instructions of the Company on
account of any accident, breakdown or non-performance or unsatisfactory performance of
the Rig or any rig equipment(s) or on account of any reason within the control of the
Contractor.

Any delay or failure in performance by either party hereto shall not give rise to any claims
for damages or loss of anticipated profits if, and to the extent, such delay or failure is
caused by Force Majeure. Neither Party hereto shall be liable to the other, for the payment
of money, for failure to perform any obligations hereunder when performance is hindered
or prevented by Force Majeure. The affected party shall inform the other party immediately
in writing (within 24 hours) of its inability to meet its obligations hereunder, specifying the
cause of Force Majeure, and shall do all that is reasonably within its power to remove the
Force Majeure conditions. Such party shall advise the other party when such Force
Majeure ceases (within 24 hours of ceasing of Force Majeure) and shall resume performance
of its obligations hereunder as soon as reasonably possible thereafter. No payment will be
due to the Contractor between the commencement of Force Majeure and commencement of
Normal operations by the affected party.

The affected party shall make every reasonable effort to. Should any act or acts of Force
Majeure cause the suspension or artificial suspension of operations there under for all or
part of the Work for a continuous period of more than seven (7) days, the parties shall
meet and determine the appropriate measures to be taken. In the event that a condition
of Force Majeure exists at the Site for a period of at least fifteen (15) consecutive days,
Company shall have the right to terminate this Contract by giving two (2) days advance
notice to Contractor.

WARRANTIES AND REMEDIES

Contractor represents that is it is engaged in such specialized operations and represents
that it has adequate resources, service capability and personnel in accordance with GIPIP
and shall perform the Work strictly in accordance with this Contract and shall comply with
and adhere strictly to Company’s instructions and directives on any matter concerning the
Work. Contractor agrees to comply with, and shall ensure that its Personnel comply with,
all Applicable laws, International /Indian codes, rules, regulations and specifications
applicable to the Equipment and Services. Contractor warrants that all items rented to
Company under this Contract shall meet specifications as set forth in the contract and
shall be in good working condition throughout the Contract period (ordinary wear and tear
excepted). All Equipment, materials, machinery and goods procured and supplied by
Contractor under this contract, including, without limitation, service related materials
(collectively items) shall be of good quality and workmanship, safe and free from defects
in workmanship. Time is of the essence of the Contract and Contractor shall perform all
Services in conformity with the time schedule, specifications and the obligations contained
herein, unless the delay is due to Force Majeure or reasons wholly within Company’s
control. Any failure by Contractor to timely deliver the goods / materials work at the point
of delivery and / or perform the services in timely manner shall attract the provisions of
Clause indicated in Liquidated Damages.

The Service warranty applies to all services performed by Contractor as part of the Work.
Contractor warrants that it shall perform all such services in a Good and Workman like
Manner. Contractor may be required at Company'’s sole option (unless stated otherwise
elsewhere in the Contract) to supervise the installation, running in or pulling out of the
Equipment to enable it to be fully operational within the time specified in the Contract.
Contractor warrants to Company that Contractor’s Personnel who are skilled, experienced
and competent in their respective positions, and who are fit for duty shall perform all
Services. Contractor undertakes to ensure that its personnel comply with Company’s
regulations regarding health, safety and training which are in force at such time and at
such place.
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3.224

3.225

3.22.6

3.22.7

3.22.8

3.22.9

3.22.10

In the performance of the Services, if the Contractor fails to comply with the warranties
and undertakings set forth, the Contractor shall as directed by the Company prior to
completion of the project, at Contractor’s cost and without prejudice to any other right or
remedy of Company under this Contract, re-perform the Services or correct such failure or
furnish an alternative acceptable to Company in order to comply fully with the
requirements of the Contract. Defects shall not be deemed waived by Company’s failure
to notify Contractor upon receipt of Services or by payment of invoice.

Contractor shall use all reasonable care to provide, at Contractors sole risk and cost,
competent, experienced, skilled personnel to perform Work and shall take responsibility
for their actions. Contractor shall ensure that the necessary personnel are available at the
Work Site / Location when required by Company for commencement of the Work and shall
continuously be available during the term of the Contract. Contractor shall be solely
responsible throughout the period of this Contract for providing all the requirements of its
personnel, including but not limited to, accommodation, transportation, meals, medical
attention, necessary permits / licenses as per rules / laws, vacations and time-off
allowance, travel and any other benefits due to such employees under any law or
otherwise. Company shall have no responsibilities or liability whatsoever in this regard.
Company shall provide boarding and lodging to the Contractor’s personnel while at the
work.

Day-rates or compensation of whatsoever nature shall not apply to time when the
Contractor's Equipment/tool is unable to perform to the satisfaction of the Company in
accordance with the Contract for any reason.

If Contractor shall fail in its obligations under this Contract and does not remedy such
default after having received prior written notice thereof, Company may on its own initiative
arrange for alternative means of performance of Services. Any direct and reasonable costs
or expenses incurred by Company thereby, shall, together with an additional five per cent
(5%) of such costs and expenses, be payable by Contractor and may be deducted and set
off against any monies owed to Contractor by Company pursuant to the Contract. Should
any time be lost during any such alternative arrangements in the performance of the
Services, the Equipment and Personnel shall be at zero Rates for the lost time for that
particular tool/ service in default and no Rates of whatsoever nature shall be payable for
the duration of such default. The above shall be without prejudice to any other rights
available to the Company under the Contract or as per Applicable Laws

Contractor shall take all measures necessary and / or proper to protect personnel, Work
Site and facilities as well as observe all safety rules and regulations of Company, given to
Contractor in writing provided such rules do not conflict with those of any Governmental
Agency having jurisdiction over operations conducted hereunder. No smoking or open
flames shall be permitted on the drilling unit and nearby except in areas marked by
Contractor and approved in writing by Company. Contractor shall use all reasonable
means to prevent and control fires and blowouts, as well as protect the hole, the reservoir
or any other underground formation from loss or damage.

Contractor shall have no authority to make any statements, representations or
commitments of any kind or to take any action which shall be binding upon Company,
except as provided for herein or otherwise authorized in writing by Company.

Contractor shall notify Company promptly, but no later than twenty four (24) hours, upon
discovery of any instance where Contractor has not complied with the requirements of this
Clause.

The Company reserves the right to purchase / replace specific tools / equipment at any
time during the Contract and include them in the Contract.
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3.24
3.24.1

3.24.2

3.24.4

LIENS

Contractor shall immediately pay and discharge any lien, claim or encumbrance, of any
nature, (or shall provide security for payment thereof) attributable to Contractor. Contractor
shall indemnify and hold Company harmless from and shall keep Company’s equipment and
property free and clear of all liens, claims, assessments, fines and levies incurred, created,
caused or committed by Contractor. If Contractor fails to pay and discharge any such lien,
claim or encumbrance, then Company may do so and charge Contractor for all costs, with an
additional five per cent (5%) of such costs and expenses, be payable by Contractor and may
be deducted and set off against any monies owed to Contractor by Company pursuant to the
Contract. Company shall have the right to retain out of any payment to be made to, or to be
reimbursed to, Contractor, an amount sufficient to indemnify it completely against any such
lien, claim, assessment, fine or levy exercised or made and all associated costs.

INDEMNITY AND LIABILITIES

Indemnity by Contractor:

Contractor shall be responsible at all times, including time in storage, in transit, on the survey
location and shall indemnify and keep the Company Group indemnified and harmless from
all actions, proceedings, suits, claims, demands, liabilities, damages, losses, costs, charges,
expenses or other obligations hereunder directly or indirectly associated herewith, judgments
and fines arising out of or in the course of execution of work under the Contract or
performance of obligations by the Contractor thereunder including but not limited to:

a) personal injury, illness or death of:

i) any of Contractor's Group’s personnel (except if directly caused by the Gross Negligence
or Willful Misconduct of Company Group).

b) loss or damage to:
i) any property owned, hired or supplied by Contractor Group (except if directly caused by
the Gross Negligence or Willful Misconduct of Company Group).

Indemnity by Company:

Company shall indemnify and keep the Contractor Group indemnified and harmless from
all actions, proceedings, suits, claims, demands, liabilities, damages, losses, costs,
charges, expenses and fines arising from:

personal injury, illness or death of any Company Group’s personnel (except if directly
caused by the Gross Negligence or Willful Misconduct of Contractor Group);

Any loss or damage to any property owned, hired or supplied by Company Group(except
if directly caused by the Gross Negligence or Willful Misconduct of Contractor Group).

Third Parties:

Contractor shall defend, indemnify and hold Company Group harmless from and against
any and all claims in respect of:

the personal injury, illness or death of a Third Party; and/or

the loss of or damage to any facilities, tools, equipment and/or personal belongings of a
Third Party; arising in connection with the Contract to the extent caused by the negligence
and/or breach of duty (statutory or otherwise) of Contractor Group.

Company shall defend, indemnify and hold Contractor Group harmless from and against
any and all claims in respect of:

the personal injury, illness or death of a Third Party; and/or

the loss of or damage to any facilities, tools, equipment and/or personal belongings of a
Third Party; arising in connection with the Contract to the extent caused by the negligence
and/or breach of duty (statutory or otherwise) of Company Group.

“Third Party” shall mean a person/entity which is not included in Company Group or
Contractor Group.”

Contractor’s Material, Equipment, Services and Property

The Unit / equipment / services / tools (herein referred to as Equipment) to be deployed by
the Contractor under the Contract shall continue to remain Contractor’s property and shall
always remain in the possession / control of the Contractor with the exclusive right to use of

Tender No. SunPetro/Bhaskar/4D Data Interpretation/2026-27/SPPL-289 PAGE 39 OF 84
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3.24.6

3.24.7

3.25

Potrochemicals

such equipment by the Contractor for providing services under the Contract. Contractor shall
be responsible at all times, including time in storage, in transit, on the location, for damage
to or destruction of Equipment and any other property of Contractor or any of its
subcontractors and their respective employees or agents, unless such loss, damage or
destruction is caused by or contributed to by the Gross Negligence of Company Group.

Limitation of Liability

The total liability of the contractor shall be limited to 100% of the contractor value if no fault
by contractor. In case intentional damages, it would be 200% of the contract value. The
Company shall indemnify and hold harmless the Contractor against all claims and liabilities
in excess of the above limits, provided that aforesaid cap for limitation of liability shall not
apply and the Contractor shall continue to remain responsible for all liabilities which arise on
account of:

Breach of Applicable Laws by the Contractor Group.

Liability for payment or non-payment of taxes and other statutory duties/ fees of any nature.
Liability for breach of Intellectual Property Rights of any person.

Breach of Confidentiality obligations.

Consequential Damage

Notwithstanding anything else contained herein to the contrary and subject to clause, neither
party shall be liable to the other for indirect and consequential damage resulting from, or
arising out of this Contract including but not limited to, loss of profit, loss of revenue,
anticipated profits, loss of business opportunity or business interruption, suffered by such
Party or its Group and each Party shall defend, indemnify and hold the other party harmless
in respect thereof.

Certain Restrictions on Indemnities:

Unless otherwise expressly admitted elsewhere herein the Contract, no indemnity or hold
harmless provision of this Contract shall apply in favour of a Party who shall have caused
loss or damage through Gross Negligence or Wilful Misconduct.

PERFORMANCE BANK GUARANTEE

Within Fifteen (15) days of the issue of Letter of Intent/ award, the Contractor shall present to
the Company a Performance Bond / Bank Guarantee (As per format in accordance to
Annexure #8) in the form of an irrevocable, unconditional, payable on first demand by
Company, divisible bank bond in the format of Annexure #8 issued by an approved bank.
Failure to comply with this condition will constitute grounds for termination of the award /
Contract.

The Performance Bank Guarantee shall be of 10% of one year estimated contract value
and shall be valid and be retained for Ninety (90) Days after the completion/termination of
the Contract except where claims are outstanding there under or where previously drawn
by the Company but not later than Thirty (30) days after the final settlement of such claims
or Ninety (90) Days whichever is later If the Contractor does not submit the Performance
Bank Guarantee as stipulated above, Sun Petro reserves the right to cancel the award of
LOI/ LOA.

Company shall not be liable to pay any Bank Charges, Commissions or Interest on the
amount of Performance Bank Guarantee. The performance bond provided by the Contractor
is intended to operate as security for amounts (including damages where applicable) which
becomes payable by the Contractor by virtue of this Contract and are not intended to be used
as a penalty. Without prejudice to it’s other rights under the Contract or at law, Company shall
be entitled to forfeit the performance bond, should the Contractor fail to perform the Services
in accordance with the provisions of the Contract or fail to comply with the provisions of this
Contract. The Performance Bank Guarantee shall remain at the entire disposal of Company
as Security for the satisfactory commencement, performance and completion of the Scope
of Work under the conditions of the Contract / Contract including recovery of amounts due to
the Company from the Contractor arising out of this Contract under whatever head.
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3.28

3.29
3.29.1

3.29.2

3.29.3

3.294

Company reserves the right to invoke the performance bank guarantee for any of th
following reasons including but without limitation to:

Failure of contractor to start/commence the work as per LOA/LOI/Contract

If Contractor fails to performs as per the terms and conditions of the contract.

If contractor fails to perform as per prescribed scope of work.

If contractor fails to work in work man like manner.

If tools, machines, parts for the providing services are not fit for the performance of work.
For breach of contract.

Sun Petro will accept the bank guarantee from all public sector banks in India or any of the
banks listed in the Annexure #9.

SEVERABILITY

If any portion of this Contract is determined to be illegal, invalid or unenforceable, for any
reason, then, insofar as is practical and feasible, the remaining portions of this Contract shall
be deemed to be in full force and effect as if such invalid, illegal or unenforceable portions
were not contained herein.

NON-EXCLUSIVE CONTRACT

This Contract is nonexclusive and Company reserves the right to engage other contractors to
perform similar or identical work. Contractor shall afford such other contractors adequate
opportunity to carry out their agreements and shall accomplish the work in cooperation with
those contractors and with Company.

EXPORT CONTROLS

SunPetro confirms that the Equipment or Services to be provided under this Contract
(Collectively ‘Iltems’) shall only be for use by it in India for the purpose of production of
hydrocarbons. However, if for any reason whatsoever the end use or end user of these Items
is required to be changed or if these items are to be taken for use in countries outside India
to do any work associated with this Contract, then SunPetro would request the Contractor to
obtain consent from the concerned authority in the Contractor’s Country. The Contractor shall
obtain such consent at its sole risk and costs.

Special Condition to Contract

Project Commencement Date

By the Commencement Date, Contractor undertakes to make available adequate logistics,
personnel associated with the projects and necessary infrastructure and to have completed,
to the satisfaction of Company.

Late Start
Contractor hereby guarantees the timely conduct of the Work as well as observance of the
project Commencement Date.

In the event that, for reasons not attributable to Company or to Force Majeure Contractor is
incapacitated to comply with the Survey Commencement Date, Contractor shall notify
Company within 24 hours of the anticipated delay as well as of its causes and of all measures
taken or that he intends to take to remedy the situation as a consequence thereof. The onus
of proving the reasons for such late start will be on the Contractor.

Inspection: SunPetro representative(s) shall be associated during the whole projects to
monitor the progress and QC of projects. Contractor shall provide all the relevant technical
details to SunPetro’s representative. The weekly progress report along with detailed plan
for next week shall be provided to SunPetro.

Statuary Clearances
Contractor would obtain all the required permission/necessary clearance from government
agencies for all its equipment and expatriates to be engaged for the work,if applicable.
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(@)
(b)
(©

(d)

(e)
3.29.6

3.29.7

3.29.8
1)

2)
3)
4)

5)
6)

7)

8)

9)

10)

11)

12)

Payment Terms

All payments will be made within 30 days after submission of correctly rendered and
undisputed invoice along with all supporting with certification by SunPetro representative.
Payment of Final invoice shall be made, within 30 days on receipt of invoice by Company
accompanied by the following documents from the Contractor:

Audited account up to completion of the Contract.

Tax audit report for the above period as required under the Indian Tax Laws.
Documentary evidence regarding the submission of returns and payment to taxes for the
expatriate personnel engaged by the Contractor or by its sub-contractor.

Proof of re-export of all items including the unutilized spares and consumables (excepting
consumables consumed during the contract period) and also cancellation of re-export
bond if any.

Any other documents as required by applicable Indian Laws.

Bidder to provide equipment details as below:

List & Vintage of Equipment’s To Be Deployed (As Per Annexure-13)

List Of ltems (Equipment, Tools, Accessories, Spares & Consumable) To Be Imported In
Connection With Execution of the Contract Showing Cif Value (As Per Annexure-14)

MINERAL AND OTHER RIGHTS:

Contractor waives all right, title or interest in or to any discovery of minerals and/or
hydrocarbons (whether liquid or gaseous) or other substances, which may result from the
Work.

Contractor shall obtain a similar waiver on the part of his PERSONNEL and his SUB-
Contractor’s and their PERSONNEL prior to the commencement of their respective activities.

OTHER SPECIAL CONDITIONS OF THE CONTRACT

The Contractor shall disclose the name of all the centres where the seismic data to be used
for carrying out the project. All other arrangements will be made by the contractor.

Rights of the data lies with Sun Petrochemicals Pvt. Ltd. The Contractor shall not use the data
or disclose the data or the outcomes or the results for any other purpose.

Original tape cartridges/hard drive will be returned back after loading data to Contractor’s
computer.

Contractor will provide the work space for two SunPetro persons/representatives during the
visit to the Contractor’s office for QC (if needed).

Contractor shall also provide required IT facilities for QC purpose.

CV's of all the technical persons to be submitted along with Techno-Commercial Bid
documents. SunPetro has the right to qualify the persons to be involved in the respective
projects based on their experience and expertise.

The qualified personnel will remain associated throughout the project, any changes in
personnel occurs during the project with prior approval from sunpetro.

After completion or during the project execution if the Contractor’s personnel is/are requested
to visit SunPetro’s head office then the travelling and accommodation cost to be borne by
SunPetro..

The contractor shall delete any information & data related to this contract after One (01) year
of the completion of the project and on confirmation from SunPetro. The Contractor shall
confirm the same in writing.

The Contractor shall treat all seismic and associated subsurface data as highly confidential
and commercially sensitive. Data shall not be transferred outside the locations/systems
approved by SunPetro.

Any cloud platform, remote access, external data centre, collaboration platform, Al/ML tool,
third-party processing service or software that results in Company Data being uploaded or
transmitted outside SunPetro-approved infrastructure shall require prior written approval
from SunPetro.

The Contractor shall maintain clear traceabilty between source data,
processing/conditioning, interpretation inputs, interpretation decisions and final Deliverables,
including version control.
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The Contractor shall identify and clearly document interpretation uncertainty, non-
uniqueness, data limitations and material assumptions. Interpretive conclusions shall not be
presented as factual observations where they are professional interpretations.

The Contractor shall attend technical presentations/review meetings with SunPetro’s
geoscience, reservoir and other nominated teams and shall incorporate agreed technical
comments within the original scope.

Unless otherwise stated in the Scope of Work, all final Deliverables shall be submitted in both
reviewable formats (PDF/PPT or equivalent) and native/editable formats compatible with the
software environment specified by SunPetro.

At completion, the Contractor shall provide a complete project handover including final
interpretation datasets, maps/sections, models, project files, metadata, documentation,
assumptions, QC records and a data inventory.

COMPLIANCE, ETHICS, ANTI-BRIBERY AND CONFLICT OF INTEREST

The Contractor shall comply with all applicable anti-bribery, anti-corruption, competition,
sanctions, anti-money-laundering and ethical business requirements.

Neither the Contractor nor its personnel shall offer, solicit or accept any bribe, kickback, gift,
commission, gratuity or other improper benefit in connection with the Contract. Any
suspected solicitation or improper conduct shall be reported to SunPetro promptly.

The Contractor shall disclose any actual or potential conflict of interest relating to the
Services. SunPetro may require mitigation measures or replacement of affected personnel.
Breach of this clause shall constitute a material breach and may entitle SunPetro to terminate
the Contract and exercise available contractual and legal remedies.
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SECTION-4&5

SCOPE OF WORK & TECHNICAL SPECIFICATION
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Scope of Work

4D & 3C (P-S) Seismic Data Interpretation in Cambay Basin, Gujarat

INTRODUCTION

'Sun Petrochemicals Private Limited' (SunPetro) incorporated in 1995, is owned by the Promoters
of ‘Sun Pharmaceuticals Industries Limited' (4th Largest specialty generic Pharmaceutical
Company in the World) which has products marketing presence in 150 countries and 48
manufacturing sites across the world. 'SunPetro' has diversified to the upstream hydrocarbon
business in 2014. 'SunPetro's is committed to contribute to energy security of the country with the
least adverse impact on environment.

SunPetro produces Oil & Gas from four fields viz Baola, Modhera, Hazira and Bhaskar fields of
Cambay basin. The RSC for the Exploration block CB-OSHP-2021 /1 was awarded in OALP-VI
round of bidding and the blocks CB-OSHP-2021 /2 & CB-OSHP-2021 /3 were awarded in OALP-VII
round of bidding.

Sun Petrochemicals Pvt Ltd (SunPetro) Acquired 3C (multi-component using MEMS technology)
seismic data of about 100 Sq. Km. (full fold) in one of its operated oil field (since 2019), Bhaskar
field as 4D (time lapse) monitor survey for estimation of the remaining reserve, bypassed oil zones,
changes in Oil Water Contact (OWC), effect of change of reservoir pressure, reservoir management
and production enhancement.

'Sun Petrochemicals Private Limited' (SunPetro) was incorporated in 1995. SunPetro has diversified
into the upstream hydrocarbon business in 2014. It is currently producing from four oil and gas
fields located in Gujarat, India. SunPetro is Operating two more development fields and four
exploratory blocks located in Cambay and Kutch Basin.

Base survey (3D Seismic data) in the Bhaskar field had been acquired in 2006-07 with the objective
of exploration in the block. All the wells drilled till date, including exploration and development,
have been identified using Base 3D Seismic data. This field is under production since July 2019
from Miocene Basal Sand (MBS) reservoirs (TVDSS ranging from 1200-1500m).

Acquisition of the monitor survey was carried out during February-May 2026 using 3C MEMS
technology. Processing of the data is being carried out currently and will be completed by
December 2026. Processed data (4D seismic — Base & Monitor survey and 3C (P&S) seismic of
monitor survey) will be given for seismic interpretation and QI study to fulfil the below mentioned
objectives.

Objectives of the study

To identify swept, unswept, bypassed and untapped reservoir zone
To characterize pressure and saturation changes

To map fluid contact movements

To detect reservoir compartmentalization

To identify infill drilling and workover opportunities

To assess geo-mechanical effects

To identify new left-out areas within ML boundary

SunPetro is in process to award the Contract for seismic interpretation and QI study to an

experienced company having expertise in interpreting 4D seismic data for analysing and identifying

bypassed oil zones, effect of change of reservoir pressure on seismic data, effect of change of OWC
on seismic data and QI study to identify the infill well locations and in new possible hydrocarbon-
bearing areas based on above-mentioned objects.

Contractor shall carry out 4D seismic data interpretation in the said area, as per above mentioned

objectives.

This Scope of Work (SoW) covers seismic interpretation and QI study of 4D seismic data of about

100 sqg. km. (approximate full fold area — exact area to be estimated from actual data) in Bhaskar

Field to fulfil the above-mentioned objectives. The scope of this project includes:

(i) 4D Seismic Data Interpretation using Base and Monitor 3D seismic surveys in the said field
by expert manpower having land 4D seismic interpretation experience. QI study for
identifying infill development well location by analysing effect of bypassed oil zone, effect of
change of reservoir pressure, effect of change of OWC on seismic data and other attributes
like time shift, change in velocity, P-Impedance, S-Impedance, Vp/Vs etc.
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(i)  Interpretation of the 3C shear-wave components (P-SV and P-SH) from the recently acquired
land-seismic data, by utilizing specialized expertise and best international practices in 3C
seismic data interpretation to support 4D interpretation and identification of additional
hydrocarbon areas outside 2P boundary.

Location of 4D seismic data is shown in Figure-1(yellow line).

Point Latitude Longitude

A 22° 30'13.85” 72° 26' 57.50"
B 22° 30' 16.60" 72° 29'50.81"
C 22°18'52.69" 72° 29' 59.50"
D 22° 18' 54.68" 72° 27' 0.31"
E 22° 27'59.91" 72° 26' 59.86"
F 22° 28'0.15" 72° 28' 0.26"
G 22° 29'10.06" 72° 27' 59.10"
H 22°29'10.96" 72° 26' 58.40"

ML Boundary (pink)

3C Area (red)

4D Area (yellow)

Figure 1: Full Fold Area for 4D (Yellow) and 3C (White) Seismic Data
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About Bhaskar Field and Survey Area

Geology of the field

Bhaskar field is located in Cambay basin, on-land part
of Gujarat. Cambay basin is an Intra-cratonic Rift basin
located in the north-western part of Indian peninsula.
North-South trending rift grabens developed in the
basin. The basin is divided into several sub-basins.
Sub-basins are separated by East-West trending
transform faults or the ridges which are rift
accommodation zones. Bhaskar field is located in
Tarapur sub-basin of Cambay basin. The fault trends
within the basin are oriented parallel to the basin
margin. But locally, nearer to the Transverse ridges, N
the fault orientation might vary. R \%\\
Miocene Basal Sand (MBS) within Babagury [ e oo \‘\) X
Formation is the producing reservoir in Bhaskar Field. [Eusmcrsvrs
The reservoir sand was deposited during transgression [ =

phase. Sands were deposited in Fluvio-Estuarine tide wws

dominated environment. MBS fluvial deposition was [ e aese mmsese :
influenced by tidal activities in the southern part of the _ hx T elee
field. Reservoir morphology is dominated by . :

channelized deposits with tidal bars.

Reservoir sands

Reservoir sands lie at a depth of 1200-1500 m
(TVDSS). Reservoir sand of Bhaskar field is | °___**
characterized dominantly by fining-up sequence and
occasionally by blocky/coarsening up sands at the Fjgure 1: Tectonic Map of Cambay
basal part of the sequence. The gross thickness of the Basin

sand is up to 30 m. MBS upper sand unit is —
disconnected across the field whereas the MBS middle and lower units are connected in major parts
of the field. Sand units are disconnected vertically. MBS reservoir is laterally separated by major faults
which divides the field into several pools with different OWC. Average porosity of the gross sand unit
varies from 20-30%. Average permeability of the sand unit varies from 200-3000 mD.

NARMADA
BLOCK
¥

Production History

Bhaskar field has more than forty (40) producing wells spread over multiple oil pools till the completion
of 4D seismic data acquisition. The field has been producing oil & gas since 2019 from all the pools.
The wells were drilled even duting the 3D monitor seismic acquisition. The reservoir pressure of
different MBS units are different now than initial pressure, because of production, reservoir quality and
vertical discontinuity. The new production wells were drilled between 2019 to 2026 and still continued,
while production was continuing from the existing wells. More production wells are still being drilled.
So, the reservoir pressure variation across the entire field will be significant. Oil Water Contact (OWC)
varies from north to south. lin some pools, it is observed to be shallower than original OWC due to
production of oil during last seven years.

The Projection System

Ellipsoid Properties WGS 84

Semi Major Axis 6378137.000

Semi Minor Axis 6356752.3142

Flattening 1/f 298.25722

Geoid Model EGM 1996/2008 (Global) or latest

Vertical Datum ELEVATION DERIVED FROM EGM 1996/2008 or latest
Projection type UT™Mm
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Transverse Mercator

ZONE 43 NORTH

Latitude at origin

0° 00’ 00.00000” N

Longitude at origin

75° 00’ 00.00000” E

Scale factor 0.99960000
False easting 500000.000m
False northing 0.000m

Unit of measurement

International meters

Acquisition Parameters

Base and Monitor Survey

The 3D seismic data of Base survey was acquired and processed during 2006-07. The acquisition and
processing were done using bin size of 15m X 30m. Monitor seismic survey data acquired with the bin
size of 15 m X 15 m in 2026. The processed output is available both in 15 x 15 and 15 x 30 m grid.

The acquisition parameters for Base and Monitor surveys are as under:

Base Survey

Monitor Survey

Data Recording

Sercel Node system (MEMS /

Instrument Sercel 408 UL Digital sensors)

Low cut filter Out Out

High cut filter 0.8 of Nyquist frequency 0.8 of Nyquist frequency
Record Length 8s 16s

Sample Rate 2ms 2ms

Format SEG-D revision 1/3590E SEG-D V3.1 (Demultiplexed)
Source

Source type Explosive (dynamite) Explosive (dynamite)

Source Interval

60m

30m

Source Parameters

2.5 kg per hole, 15-40 m depth

2.5 kg per hole, 24-32 m depth

Source Line Azimuth

0.0°

0.0°

(m)

Receiver

Type of Geophones Sercel SM-24 WING DFU 3C
Receiver Interval 30m 30m
Number of

Geophones/channels 12 NA
Receiver pattern Ir_Tl]near spread with spacing of 2.5 N/A
Receiver line azimuth 90.0° 90.0°
Spread

Source interval (m) 60 30
Source line spacing (m) 360 360
Group/Receiver interval 30 30
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Receiver line spacing (m) | 360 360
No. of receiver lines 10 10
No. (?f active channels 192 192
per line

Number of active

channels per shot 1920 1920
Receiver line orientation E-W E-W

Geometry

Orthogonal (with symmetrical
split spread)

Orthogonal (with symmetrical
split spread)

Bin size (m x m) 15x 30 15x 15

Nominal Fold 40 40

Near offset (m) 35 35

Far in-line offset (M) 2865 2865

Max. offset (m) 3806 3806

Full fold area (Sq. km) ~100 ~100 (exact to be estimated

from actual data)

Processing sequence

Following are the processing steps that were carried out for both base and monitor Survey:
* Reformat to internal format

Geometry Merge
Initial time gain

Additional denoise

Global time shift
4D binning

Data regularization

Outer mute

Stack

Time variant scaling
Time variant filtering

Band-pass filter

Time variant scaling
Final 4D stacks

3D amplitude de-striping
4D amplitude de-striping
4D time-shift de-striping

Local amplitude matching

First break analysis and primary static calculation
De-spiking and denoise
GR and linear noise attenuation

Surface consistent deconvolution
Velocity analysis (1km x 1km)

Surface consistent amplitude correction
Global amplitude scalar

Additional denoise and trace edits
PSTM velocity analysis (500m x 500m)
Velocity model building

Pre-stack Kirchhoff time migration / Pre-stack Kirchhoff depth migration
Residual velocity analysis (60m x 60m)
Residual denoise and random noise attenuation

4D matching (of two vintages)

Tender No. SunPetro/Bhaskar/4D Data Interpretation/2026-27/SPPL-289

PAGE 49 OF 84




Input data

Well data,

Well Logs, Well Tops, VSPs and Deviation Data

Reports

Production Data

Saturation data

Pressure data

Any other data available with SunPetro and useful for the study
Seismic data: Full stack and Five Angle Stacks — Raw and Final
Raw and Final Offset Gathers

Velocities

Time-shift Volume

Other 4D attribute Volumes (If any)

O O O O OO O OO0 O O e

4D Interpretation — Objectives

To identify swept, un-swept and bypassed reservoir zones
To characterize pressure and saturation changes

To map fluid-contact movements

To detect reservoir compartmentalization

To identify infill drilling and workover opportunities

To assess geo-mechanical effects

To identify new left-out areas within ML boundary

4D Interpretation Workflow

The workflow mentioned below is indicative workflow for the project. However, the contractor will
submit the detailed workflow to meet the above-mentioned objectives. “Close the loop” technology
may also be used for better interpretation.

Data conditioning
(i) Seismic data conditioning (if required)
(i) Well Logs conditioning

Apply environmental corrections, edit, splice, de-spike and normalize etc. on all logs. Identify data
gaps and generate missing and required logs,( if any), using Al-ML algorithms.

Petrophysical Interpretation & Modelling

Log QC and Conditioning for optimal petrophysical evaluation, execute formation evaluation from
basic to advanced petrophysical workflows such as Vsh, porosity, Sw, interpretation & multi-
mineralogy modelling, Core and SCAL data integration.

Rock Physics and AVO Modelling
Build field-specific Rock Physics Templates (RPT) calibrated to well data. Perform rock physics
modelling based on fluid properties, fluid saturation change, pressure sensitivity, etc. to model
expected seismic responses for oil and brine saturation scenarios. To model the AVO responses based
on lithology and presence of fluid in the reservoir for integrating the result with QI study. Document
and quantify differential sensitivity of PP (fluid-sensitive) vs PS (fluid-insensitive) data.
(i) Seismic to Well Tie
Extract wavelets from base and monitor surveys independently.
(i) Time stamping
Times of well log recording are variable. To associate new seismic with old wells and bring all
wells to seismic time level, time stamping to be done based on different types of data like
pressure, XRD, etc.
(iii)  Structural interpretation and mapping
Interpret faults, reservoir top and base horizons on both PP and PS volumes and validate all
picks against well tops. Assess depth consistency of horizons between PP and PS domain —
discrepancies indicate Vp/Vs variation.
(iv) Interpret time-shift volume
Compute full time-shift volumes by cross-correlating base and monitor survey (if required).
(v) 4D Amplitude difference analysis
Extract 4D amplitude difference maps (base minus monitor) within the reservoir window using
NRMS method. Map positive and negative anomalies and interpret in terms of fluid movement
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(vi)

(vii)

(viii)

(ix)

()

(xi)

(i)
(iii)

(iv)

(v)

and pressure changes.

PP and PS Seismic Attribute extraction

Extract PP seismic attributes within the reservoir window from base, monitor and difference
volumes to analyse the effect of change in oil saturation, pressure, etc. Extract PS amplitude
maps and attribute volumes within the reservoir window and interpret PS amplitude anomalies
in terms of shear modulus changes (oil, lithology, anisotropy & pressure) and hydrocarbon
presence.

4D Inversion

Perform simultaneous inversion on base and monitor surveys to derive Ip, Is, Vp/Vs, and density
volumes. Compute 4D difference inversion volumes (Alp, Als,AVp/V's). Validate against blind
wells withheld from model building.

Elastic Property Volume Derivation

Compute derived elastic property volumes from inversion results: Ap, up, bulk modulus (K),
shear modulus (G), Poisson's ratio, and Young's modulus — for base, monitor, and 4D
difference.

PP-PS Registration (Depth Alignment)

Align PP and PS images to a common depth framework using Vp/Vs derived from wells and
velocity models. Validate registration at well locations. Apply residual shift corrections. Produce
depth-registered PP and PS volumes.

Fluid contact and swept & unswept zone mapping

Map OWC position in base and monitor surveys using well calibration and 4D attribute/inversion
results. Delineate swept and un-swept reservoir zones based on 4D amplitude, impedance
change, and Vp/Vs. Identify reservoir compartments, baffles, and barriers controlling sweep.
Assign confidence levels (high/medium/low) to all interpreted zones.

VplVs Ratio Mapping

Derive Vp/Vs ratio volumes from PP and PS travel-time ratios using the depth-registered
datasets. Generate Vp/Vs maps for the reservoir interval in base and monitor surveys.

Interpretation

Pressure-Saturation Separation

Apply quantitative pressure-saturation separation. Map pressure depletion and saturation
change separately across the reservoir. Validate against well pressure and production data.
Lithology and Fluid Classification

Generate facies and fluid volumes.

Identification of swept & unswept area

Map fluid contacts, swept zones, bypassed pay and injection conformance using the multi-
component dataset.

Geobody Extraction and Volumetrics

Delineate 3D geobodies corresponding to significant 4D anomalies. Estimate GRV and pore
volume for each geobody.

Infill and Workover Opportunity Ranking

Compile a ranked catalogue for infill and workover opportunities supported by 3C evidence.
Each opportunity to include location, interval, supporting PP and PS evidence, and risk.

Infill: prioritize remaining undrained rock between existing wells and compartmentalized blocks
with demonstrable connectivity.

Workover: prioritize existing wells where 3C evidence indicates bypassed pay, or a missed
compartment.

The Contractor is encouraged to use any of its own developed technologies to improve results.

Key Personnel

The project needs to be executed by expert professionals (Seismic interpreter, QI Geophysicist,
Rock Physicist, Reservoir Engineer and Petrophysicist) from its center of excellence with
reference to experience in handling 4D seismic interpretation and 4D inversion projects.
Professionals to be allocated for this project should have a minimum of 15 years of industry
experience and at least 10 years of experience in 4D projects. CVs of the team members are
required to be furnished with reference to “relevant work experience”.

The Contractor shall submit an undertaking that the experts /personnel to be deployed under this
contract shall meet the above experience criteria. However, the CV's and experience certificates
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towards satisfactory fulfilment of experience in respect of the experts /personnel shall be
submitted for approval of SunPetro before deployment of the experts /personnel, SunPetro
reserves the right to accept the deployment of the experts deemed suitable for the job.

ii.  The professionals assigned in the project will remain engaged during the currency of the
project and will not move out of the project without completion of the assigned task.

iv.  In case the number of experts as mentioned above fall short, then SunPetro may stop the work
till such time the specified number of experts are deployed. The consequences of any delay in
project completion due to such stoppages of work shall be borne by the Contractor.

Location of Work
The project is to be carried out at the Contractor’s center of excellence where most experienced, best
experts and required hardware / software are available to take up the job.

Software Preferred

The bid should clearly indicate the proposed software to be used with a brief description of the
software. The contractor may choose its own preferred software for the best results. However, all the
deliverables should be provided in standard format (*.segy. *.las, *.ascii etc.).

Weekly meeting and Reports

Every week a virtual progress review meeting will be conducted. Presentation of Weekly review

meeting will have to be submitted to SunPetro one day prior to the meeting.

This weekly review report will include:

o A summary of the work progress

o A description of results obtained, and technical solutions selected. A description of any problems
that was encountered and suggested solutions to solve them.

¢ A description of any technical issues, which may affect the quality and/or turnaround time of the
project. This will require a review from the Client for decision-making.

During weekly meetings, the Contractor shall present to SunPetro the optimal parameters—
determined through multi-variable testing—and recommended processes for mutual approval prior to
proceeding to the subsequent stage.

Final Meeting/Presentation

The final presentation will take place before the draft of the final report is issued, with the aim of
incorporating suggestions and comments from SunPetro before finalizing the Report.

A week long close-out workshop may be organized at SunPetro's office in Mumbai or at Contractor
office. It will allow for a detailed presentation of the results to the SunPetro team and an in-depth
discussion of their implications.

Deliverables

The following data/deliverables (3 copies — 2 Hard Drive and one LTO-9 Cartridge) are to be submitted
to SunPetro as a part of the standard interpretation sequence. Any other output generated during the
course of study is also to be provided to SunPetro.

Deliverable Format Media
Data Loading & QAQC Report PDF Hard Disk
General - -
Weekly Presentations PDF Hard Disk
Final processed well logs (conditioned with
Petrophysics petrophysical interpretation) (PHIT, PHIE, Vclay, LAS Hard Disk
Swt, Swe, other minerals etc.)
e Final TDR for all wells ASCII
Well-Tie e Wavelets for each angle stacks Hard Disk
o Wavelets used for offset gathers SEGY
¢ Final Synthetic Seismogram
e Power Point Reports PDF Hard Disk
Rock Physics e Calibrated Rock Physics Model and LAS
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Parameters for Target Zone SEGY
o Edited Final In-situ Log and Final Facies Logs ASCII
e AVO Modelling Scenarios Results PDF
e Fluid and Facies Replacement Modelling
Scenarios Results
e Rock Physics Templates
e Modelled Elastic Curves
e Power Point Reports including study wells PDF
o Final Elastic and Facies Log Curves LAS .
4D Feasibility Study | © i : Hard Disk
casibiiity Study 1D Synthetic Seismic Angle Gathers for In-Situ SEGY arais
and Modelled Scenarios ASCII
o 2D Synthetic Seismic Angle Stacks (Number of PDE
Stacks to be decided based on Modelling) for In- ASCI|
2D Modelling Situ and Modelled Scenarios Hard disk
LAS
e Study Well Results SEGY
e Power Point Reports
e Conditioned and Cross-Equalized Gathers and
_— N Angle Stacks SEGY Hard Disk
Seismic Conditioning e Conditioned and Cross-Equalized Full Stacks
e Power point reports
Time-shift Seismic Volume SEGY Hard Disk
Relative Velocity Changes Volume SEGY Hard Disk
Facies and fluid Volume SEGY Hard Disk
Elastic & Inverted Property Volumes (Vp, Vs, .
Vp/Vs, Density etc.) SEGY Hard Disk
Reservoir Property Volumes (¢, V-clay, Sw) SEGY Hard Disk
4D Outputs  (For I(:élud Ssoatg;atlon and Pressure Changes Volume SEGY Hard Disk
Baseline and e
Monitor NRMS Maps ASCII & PDF | Hard Disk
Surveys) - - -
Horizon Maps (Time & Depth) ASCII & PDF Hard Disk
Maps & section showing OWC and
Swept/Unswept Areas, pressure & saturation | ASCIl & PDF Hard Disk
changes
4D seismic attribute maps (If any) ASCIl & PDF | Hard Disk
Difference volumes for time shift, amplitude .
balancing, attribute, derived elastic properties etc. SEGY Hard Disk
Extracted Geobodies ASCIl & Hard Disk
SEGy
Well Tops (if modified) ASCII Hard Disk
General
Faults Polygon and Fault Sticks ASCII Hard Disk
Hard Disk &
Final Report Integrated 4D Interpretation report PDF Hard copy
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SECTION-6

BID EVALUATION CRITERIA
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BID EVALUATION CRITERIA

TECHNICAL EVALUATION CRITERIA

Bid should be complete in all respect covering all the scope of work and should conform to the
technical specifications indicated in the bid documents, duly supported with technical
catalogues / literatures wherever required. Incomplete and non-conforming bid to the
specifications will be rejected outright.

The bidder has to quote for all the Categories of specified in the Scope of Work (SoW).

Bidders must meet the following experience criteria:

The bidder should execute the project at its Centre of Excellence (CoE) which has executed
similar kind of projects. The address of the CoE and details of the projects executed at the CoE
to be submitted along with the bid with undertaking.

The bidder should have executed at least two (02) similar kind of projects of offshore/ onland in
the last 5 (five) years.

The key personnel of the bidder to execute the project should have minimum of Ten years of
relevant experience in execution of the similar project. CVs of the key personnel are to be
submitted along with the bid.

Bidder should confirm ability to deploy latest industry technologies for 4D and 3C seismic data
interpretation. Self-declaration with the list of technologies to be submitted along with the bid.
Bidder to submit the complete list of software, hardware and peripheral equipment required to
complete the envisaged work as per SoW along with the technical bid.

The bidder is allowed to quote as individual company or joint venture. The bidder, - company /
-Joint venture/ consortium - along with its technical collaborator / joint venture partner, if any,
should meet the criteria laid down in paragraph a) and b) above.

Financial Evaluation Criteria

The bidder should have average yearly turnover for last three financial years (2022-23, 2023-
24 and 2024-25) INR 10 Crore for Indian Bidder or USD 1 Million for Foreign Bidder.

Bidder to submit Audited Financial Statement for FY 2022-23, 2023-24 and 2024-25.

The net worth of the bidder shall be positive with positive cashflow and profitability for at least
1 year during the last 3 years.

Commercial Evaluation Criteria

Bids shall be submitted as per instruction provided in Notice Inviting of Tenders in Section — I.
Offer of following type shall be liable for rejection.

Fax / e-mail / Xerox/photo/scanned copy offers

Offer made by Agent /retainer/consultant / Representatives / Associates / of the foreign principal
Offer do not conform to validity period as per NIT/ITB.

Offer without Bid bond /bank guarantee in prescribed format for amount and validity as per ITB
[ NIT.

Offer not accompanied with an undertaking to provide all necessary certificates / document for
enabling Company to avail input GST credit benefit (wherever applicable) in respect of the
payment of GST etc. which are payable against the supply and services (if awarded) along with
documentary evidence of payment of Excise duty, VAT and GST.

Offer where prices are not firm during entire duration of the contract and /or with qualifications.
Offer not duly signed by authorized signatory

Bidders not meeting Delivery schedule, completion period

Bidder agrees that quoted prices are inclusive of all taxes and duties, as applicable, including
corporate tax / income tax etc.

In case at any stage of tendering process, it is established that bidder has submitted forged
documents/certificates/information towards fulfilment of any of the tender/contract conditions.

General

Bidders to note the followings:

Bidder to submit a declaration along with the bid that bidder is not blacklisted or placed on
holiday list by any of the E&P company. If yes, bidder to submit the complete details along with
the bid.

In case bidder takes exception to any clause or terms condition of tender document not covered
under BEC, Company shall has discretion to reject the offer on account of such exception.

In case any contradiction between BEC and a clause appearing elsewhere in the bidding
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document, provision of BEC shall supersede all such clauses.
Inspection will be carried out by Company's officers / representative / Third party at the discretion
of Company.

Joint Venture | Consortium Bidder’s Bid

In case of a joint venture / consortium bid, the members / partners of joint venture / consortium
must meet the qualification criteria jointly as specified.

The overall responsibility of the Contract Management shall be of Lead member / partner of
Joint Venture / Consortium whose past experience and technical capabilities matches with
the BEC. However the contract shall be awarded with joint and several liabilities on all the
parties to the consortium / joint venture.

In case of Joint venture / Consortium Bid, following additional requirements must also be
satisfied:

Indian bidders whose proposal for technical collaboration / Joint Venture / consortium
involves foreign equity participation / or payment of royalty and / or a lump-sum for technical
know-how and wherever Govt. approval is necessary on their application submitted to SIA
(Secretariat for Industrial Assistance), are required to submit:

A copy of Govt. approval, along with techno-commercial bid (if already granted).

OR

Furnish an undertaking to submit a copy of the required approval prior to the date of price
bid opening.

Bidders should submit a Memorandum of Understanding (MOU) / Agreement with their
technical collaborator / joint venture / consortium partner (in case of Joint venture) clearly
indicating their roles and responsibility under the scope of work.

MOU / Agreement concluded by the bidder with technical collaborator / joint venture /
Consortium partner (in case of joint venture), should also be addressed to Sun Petro, clearly
stating that the MOU / Agreement is applicable to this tender and shall be binding on them
for the entire currency of period of Contract / PO. Notwithstanding the roles and
responsibilities of each partner defined in the MOU / Agreement, all the partners will be jointly
and severally responsible for completion of job under this contract.

A statement to this effect shall be included in the authorization / nomination/ MOU / Agreement
by all members / partners of JV / consortium.

GENERAL

Bidders to note the followings:

Bidder to submit a declaration along with the bid that bidder is not blacklisted or placed on
holiday list by any of the E&P company. If yes, bidder to submit the complete details along with
the bid.

In case bidder takes exception to any clause or terms condition of tender document not
covered under BEC, Company shall has discretion to reject the offer on account of such
exception.

In case any contradiction between BEC and a clause appearing elsewhere in the bidding
document, provision of BEC shall supersede all such clauses.

Inspection will be carried out by Company’s officers / representative / Third party at the
discretion of Company

Details of experience and past performance of the bidder and the collaborator (in case of
collaboration) or of joint venture partner (in case of a joint venture), for providing similar nature
of services in the past and details of current work in hand and other contractual commitments,
indicating areas and clients are to be submitted along with the techno-commercial bid, in
support of the experience laid down above.
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Potrochemicals

SECTION -7

RESPONSIBILITY MATRIX
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RESPONSIBILITY MATRIX

S, Item Description § g g g
No. & a S a
= c e c
S @ |8 @
O (&)
1 Preparation of work schedule v v v
Provision of the necessary qualified personnel
2 . . v v
required to complete the project.
Ensuring that all equipment is in good condition
3 and operating in conformance with the v v
manufacturer’s specifications.
Provide available technical data related to Fields
4 ; v
at SunPetro premises
QC and validation of data v v v
6 Presentation of periodic update on the work J N
progress
7 Review and QC of work progress till project J N
completion
8 Meetings at contractor’s office (availability of v v v
technical experts and resources)
10 Meeting at SunPetro office (facilities and meeting J N J
rooms)
11 Any other related work/item required for J N
completion of job but not specifically mentioned
Technical evaluation and conclusion of the work
12 : N v v
and final report submission
13 | Delivery of reports, data , logs, DVDs etc. v v
14 Manpower, equipment, tools and facilities to N J
perform the services as per SOW
Statutory clearances/permissions to carry out the
15 . . V v v
project/services.
Logistic arrangements such as Travel expenses,
immigration cost (VISA etc.), lodging & boarding,
16 | local transportation, health insurance, medical v v
facilities etc. for the Contractor’s personnel and
third party of contractor’s group
Logistic arrangements such as Travel expenses,
immigration cost (VISA etc.), lodging & boarding,
17 | local transportation, health insurance, medical Vv Vv
facilities etc. for the Company’s personnel and
third party of company’s group
Insurance of personnel and equipment of the
18 , v v
Contractor’s group
Insurance of personnel and equipment of the
19 , Vv v
Company’s group
Implementation of a  stringent safety
20 v v
management system.

OBLIGATION OF CONTRACTOR
i.  Contractor at its cost shall arrange mobilization of their resources required for job execution
under the Contract up to the area of operations, including clearance of their equipment, spare
parts, consumable, etc. from customs, if any. All expenditure in this process like payment of
freight, insurance, Customs Duty, port rent, demurrage, octroi & entry tax etc. shall be borne by
the Contractor.
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Vi.

Vii.

viii.

The Contractor shall maintain sufficient stocks of related spares & consumables to ensure
uninterrupted operation throughout the contractual period and keep their equipment in good
working order all throughout, including up gradation of software’s, if necessary.

The Contractor shall perform the work in most economic & cost effective manner and perform
all other obligations, work and services which are required by the terms of the Contract or which
reasonably can be implied from such terms as being necessary for successful and timely
completion of the work.

The Contractor shall furnish the list of key personnel along with their Bio-data in support of their
technical bid as well as prior to the commencement of work, if awarded. The bio-data shall
include the name, nationality, qualification, experience and passport details.

Contractor shall arrange at their own cost all consumables & accessories as may be needed for
the work and shall carry sufficient stocks of these items for uninterrupted operation.

Contractor shall maintain proper account of the consumption of fuel and shall submit online
daily, weekly and monthly consumption/stock statements.

Contractor shall arrange both lodging and boarding faciliies for Company
Geophysicists/Representatives (at least for two person) at project location. The facilities to the
Company's representatives shall be at par with senior expatriate staff. In addition to above,
Govt. of India officials in various capacities including but not limited to representatives of
MoP&NG/ DGH/ SunPetro’s management/Local authorities shall visit the during project period
for deliberations/QC checks etc. Contractor shall arrange for both lodging and boarding apart
from local conveyance at no extra cost to Company.

Contractor shall comply with Indian Laws and regulations of Government of India but not limited
to laws in respect of inland travel, use of wireless sets including Radio License and Wireless
Frequency, maps and charts, entry regulations, security restrictions, foreign exchange, work
permits, import of equipment, employment of Indian nationals etc.

OBLIGATIONS OF COMPANY

Company will provide administrative help to the extent possible for obtaining clearances for
equipment’s and permits for the expatriates required for the project. However, the Contractor
shall make available the required details of the expatriates, for their permits, well in time.

Company shall organize all possible help from local Government/Administration to Contractor’s
personnel and equipment in case of natural disasters, civil disturbances and epidemics.

Company shall pay Contractor in accordance with the terms & provisions of the Contract and as
may be due from time to time.

The Company shall provide, if required, necessary documents for clearance from Govt. of India
or States or their departments or undertakings and will extend assistance/help to the Contractor
to the extent possible.
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Potrochemicals

SECTION - 8

BILL OF QUANTITY (BOQ) / PRICE SCHEDULE (PS)
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BILL OF QUANTITY (BOQ) / PRICE SCHEDULE (PS)

Sl
No.

Description

UoM

Qty

Lump Sum
(INR/USD)

Unit Rate
(INR/USD)

4D Interpretation Services —
Full Fold Area (approx. 100
Sg. Km.) — Onland

per sq
km

100 Sqg. Km.
(Approx Full fold) *

*

The quantity of 100 Sq. Km. is indicative/lapproximate and shall be used for tender
evaluation. Payment shall be made based on the actual area of services completed and
accepted by SunPetro at the quoted unit rate.

NOTES:

1.

10.

11.

12.

The quantity indicated in the Price Schedule is approximate and for tender evaluation purposes
only. The actual quantity shall be as per the requirement of Sun Petrochemicals Private Limited
(SunPetro) and shall be measured/considered based on the actual area for which the 4D Data
Interpretation Services are required.

The bidder shall quote the Unit Rate per Sq. Km. for carrying out the complete 4D Data
Interpretation Services as per the Scope of Work, Technical Specifications and other
requirements of the Tender.

The quoted Unit Rate shall be all-inclusive for complete execution of the scope, including all
manpower, software, hardware, processing, interpretation, data loading/handling, quality
control, supervision, report generation, deliverables and all other incidental expenses required
for satisfactory completion of the services, unless specifically stated otherwise in the Tender.
The quoted rates shall remain firm and fixed during the entire contract period and no escalation
shall be payable, unless otherwise specifically provided in the Tender.

GST shall be payable extra at the applicable rate, subject to submission of valid tax invoice
and compliance with applicable statutory requirements. All other applicable taxes, duties,
levies, cess and statutory charges, if any, shall be dealt with as specified in the Tender.

The bidder shall quote rates in INR/USD as specified in the Tender. The currency quoted by
the bidder shall remain unchanged throughout the tender and contract period.

The Lump Sum Amount, wherever indicated in the Price Schedule, shall be calculated based
on the quoted Unit Rate multiplied by the indicated quantity. In case of any discrepancy
between the quoted Unit Rate and the calculated Lump Sum Amount, the Unit Rate shall
prevail for evaluation and payment purposes.

Payment shall be made based on the actual work & area completed and accepted by SunPetro,
multiplied by the applicable Unit Rate, subject to the terms and conditions of the
Tender/Contract.

The bidder shall ensure that the quoted rates are sufficient to cover the entire scope of work.
No additional payment shall be admissible for activities, resources or expenses that are
reasonably required for completion of the specified scope but are not separately identified in
the Price Schedule.

Any increase or decrease in the actual area of work from the indicative quantity of 100 Sq. Km.
shall not entitle the Contractor to any change in the quoted Unit Rate. The actual quantity shall
be executed as per SunPetro's requirement and applicable contract provisions.

The bidder shall carefully examine the Scope of Work, Technical Specifications, tender
drawings/data requirements, deliverables and all other tender documents before quoting. The
quoted rates shall be deemed to include compliance with all such requirements.

The Price Schedule shall be read in conjunction with the Scope of Work, Technical
Specifications, Instructions to Bidders, General/Commercial Terms and Conditions and other
provisions of the Tender. In case of any discrepancy, the provisions of the Tender shall prevail.
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ANNEXURE -1
BIDDERS RESPONSE ACKNOWLEDGMENT FORM FOR RECEIPT OF TENDER DOCUMENT

As a delegated authority/representative of the organization named below, | have reviewed
the contents of the package and on behalf of my Company, acknowledge the receipt of the
same and advise that we will:

BID
NOT BID

Reason for no Bid
(optional):

For

Name of Company:
Signature
Title

Date

Transmittal via facsimile:
ATTENTION
Head —Supply Chain Management
SUN PETROCHEMICALS PVT. LTD.
8th, 9th & 10th Floor, ATL Corporate Park, Saki Vihar Road,
Powai, Mumbai - 400 072, Maharashtra, BHARAT.
Tel: +91 22 69325300, + 91 22 28470484
Email: dheeraj.paroch@sunpetro.com

Tender No. SunPetro/Bhaskar/4D Data Interpretation/2026-27/SPPL-289 PAGE 62 OF 84


mailto:dheeraj.paroch@sunpetro.com

1)

(i)
(i)
(a)

(b)

(©
(d)

(@)

3)

(4)

©)

(6)

ANNEXURE -2

BID BOND FORMAT

TO: Sun Petrochemicals Private Limited, a Company incorporated under the provisions of the
Companies Act, 1956 and having its registered office at SUN PETROCHEMICALS PVT. LTD. 8th, 9th
& 10th Floor, ATL Corporate Park, Saki Vihar Road, Powai, Mumbai - 400 072, Maharashtra, BHARAT.
(hereinafter referred to as “Company”).

WHEREAS:

........................ (hereinafter referred to as “Tenderer’) has submitted a proposal dated

........... (“hereinafter referred to as Proposal’) against TENDER NO.. Tender No.:
, for Services  dated

for (hereinafter referred to as the “Tender”).

NOW, THEREFORE,

In response to the request made by the Tenderer, we (Name of Banker/Insurer :)

(hereinafter called the “Guarantor”) hereby irrevocably and
unconditionally guarantee the sum of Indian Rupees /- (INR for Indian Bidders)
and US $ United States Dollars only — for Foreign Bidders) in favor of Company, if

Tenderer fails to perform its obligations as set forth below:

The Tenderer agrees to keep the Proposal open for acceptance by Company during the period of
validity (150 days from the Closing Date) specified in the Tender.

The Tenderer, having been notified of acceptance of its Proposal by Company during the period of
Tender validity:

Fails or refuses to execute the agreed Contract, if required; or

Fails or refuses to furnish the Performance Bank Guarantee in accordance with the format provided in
the Tender document; or

Seeks Variation or modification of Proposal; modifications to the agreed terms and conditions

Tries to influence Company on bid evaluation, bid comparison or Contract award decision.

The sum shall become payable by us immediately on first demand by Company without proof or
conditions notwithstanding any constitution or protest by the Tenderer or any other third party.

Company shall have the fullest liberty without our consent and without affecting in any manner, our
obligation hereunder, to relax any of the terms and conditions of the aforesaid Tender, from time to
time, or to postpone any time any of the powers exercisable by Company against the said Tenderer
and Guarantor shall not be relieved from its liabilities by reason of any such relaxation being granted
to the Tenderer by Company or any indulgence by Company to the said Tenderer or by any such
matters or things whatsoever.

The Guarantor shall not be discharged or released from this Guarantee by any Contract made between
the Tenderer and Company with or without the consent of the Guarantor or by any alteration in the
obligations undertaken by the Tenderer or by any change in name or constitution of Company or the
Tenderer.

The Guarantee herein shall not be affected by any change in the constitution of the Bank or the
Tenderer.

This Guarantee shall not be revoked during its currency, and shall remain in effect for One Hundred
and fifty (150) days from the Tender Closing Date.

This Guarantee shall be governed and construed in accordance with the laws of India and all of the
parties to this Guarantee hereby irrevocably submit to the non-exclusive jurisdiction of the High Court
of Mumbai.

IN WITNESS whereof this Guarantee has been duly executed by GUARANTOR the day

of for and on behalf of ( )
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Name

Designation

Banker’s Seal
Address

NOTE :

1.

Bid bond required as Tender Security deposit [Earnest money

It is a condition precedent to the acceptance of any Tender by the Company that the Tenderer
shall provide a Bid Bond by means of a Bank Guarantee for an amount stated in the Invitation
to Tender in the prescribed format and valid for a period of 150 days from the Closing Date. The
Tender may be disqualified in the absence of a Bid Bond in the prescribed format. In providing
such a Bid Bond the bank shall also undertake to issue the Performance Bank Guarantee as
required by Company in the event that the Tender is accepted.

Conditions for Invoking of Bid Bond Guarantee

The following conditions would also lead to the invoking of Bid Bond Guarantee:

If the Tender is withdrawn during the validity period or any extension thereof.

If the Tender is varied or modified in a manner not acceptable to Company during the validity
or agreed extension validity period duly agreed by the Tenderer or after notification of award
by Company and prior to signing of the Contract.

If the successful Tenderer is seeking modifications to the agreed terms and conditions after
notification of award or declines to accept the Letter of Intent/Award.

If the successful Tenderer fails to furnish Performance Bank Guarantee within 15 days of the
issue of the Letter of Intent/Award.

Any effort by the Tenderer to influence Company on bid evaluation, bid comparison or
Contract award decision.

The formats for any of the Bank Guarantees shall not be changed except for any minor
variations that the Bank may require. Failure to comply with this requirement may entail
disqualification of the Tender.

Tender No. SunPetro/Bhaskar/4D Data Interpretation/2026-27/SPPL-289 PAGE 64 OF 84



10.

1.

12

13.

14.

15.

ANNEXURE - 3
CHECK LIST FOR BIDDING

This portion of the Tender is intended to serve as a checklist to ensure that all information
necessary to evaluate your proposal has been included. Please indicate Yes / No or
Acceptable / Not Acceptable, whichever is not applicable.

TECHNICAL
Has the bidder quoted for full scope of work as specified in the tender?
YES / NO

Has the bidder furnished the list of equipment that will be used in the performance of
the work, along with their make, technical data, catalogue/ brochure of the manufacturer,
etc.? YES / NO

Has the bidder furnished the minimum personnel proposed to be assigned to this work in
the format provided at Annexure 12?
YES / NO

Quality Control Manual and/ or Quality Control Program along with the Unpriced Techno
Commercial Bid
YES / NO

COMMERCIAL

Confirm whether the bidder has submitted a Bid Bond as per Clause mentioned in the
Instructions to Bidders.

YES / NO

Confirm whether the bidder agrees to furnish a performance Bank Guarantee
YES / NO

Confirm that the prices quoted are firm and are inclusive of all taxes, duties, levies etc.,
applicable to personnel, equipment and materials to be used for execution of the Contract
for the first thirty six (36) months and 12 months extension period if exercised.

YES / NO

Confirm whether the prices quoted are firm and applicable even if the work is awarded only
in part.
YES / NO

Has the bidder confirmed the Commencement Date?
YES / NO

Confirm acceptance of Insurance liability as per Clause of the Model Contract.
YES / NO

Confirm acceptance of Force Majeure provision as per mentioned in the Model Contract.
YES / NO

Confirm acceptance of Liquidated Damages provision as per the Model Contract.

YES / NO

Confirm acceptance provision for Arbitration as per Clause of the Model contract.
YES / NO

Confirm acceptance Taxes and Duties provision as per of the Model Contract.
YES / NO

Confirm whether Unprized Technical bid with all annexures and enclosures have been
furnished in duplicate (10riginal + 1 copy) in a separate sealed cover. Ensure that Price
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16.

17.

18.

19.

20.

21,

22,

23.

24,

25.

26.

Schedule of the Unprized Technical bid is blank.
YES / NO

Confirm whether Priced Commercial Bid (1 Original +1 Copy) comprising only the Price
Schedule has been furnished
YES / NO

Has bidder ensured that there is no over-writing in the offer? Have corrections, if any, been
properly attested/ initialled by the bidder
YES / NO

Has bidder ensured that all pages of the bid documents including additional sheets, if
any, attached by the bidder signed by the duly authorized officer of the bidder?
YES / NO

Bidder ensured that proof of the signing authority
YES / NO

Does the bidder accept bid validity period?
YES / NO

If the bid is submitted by a consortium, confirm whether the MOU of the consortium / JVC
has been furnished.
YES / NO

Have all the exceptions/deviations/conditions taken by the bidder, having cost impact or
not, been listed in the format provided as Annexure 4 and attached with the Un priced
Techno Commercial Bid, without including the cost impact, if any?

YES / NO

Has bidder proposed any incentive scheme?
YES / NO

Has the bidder included the cost impact of incentive schemes in the Priced Commercial Bid
only?
YES / NO

Has the cost impact, if any, of the exceptions taken been attached with the Priced
Commercial Bid?
YES / NO

Confirm whether the bidder agrees for applicability of Indian Laws
YES / NO

Tender No. SunPetro/Bhaskar/4D Data Interpretation/2026-27/SPPL-289 PAGE 66 OF 84



ANNEXURE -4

EXCEPTION / DEVIATION / CONDITIONS PROFORMA

Any and all exceptions/deviations/conditions to the terms and conditions of Tender No.

- should be indicated here and submitted along with the Unpriced Techno Commercial Bid
without any price impact. Price impact, if any, of the exceptions/ deviations shall be duly
completed, in this proforma, and attached to the Priced Commercial Bid only. If the bidder
does not intend to take any exception / deviation then he shall mark “No Exceptions Taken”
in this proforma. If the proforma is left blank or if this sheet is not attached to the bid, then
it will be presumed that bidder has not taken any exception/deviation/condition to the terms
and conditions of the TENDER DOCUMENT. Company shall not take cognisance of any
exception/deviation/condition (if any) indicated elsewhere except in this proforma.

Tender No. -

Technical Part (attach to Unpriced Techno Commercial Bid)

Section No, Page | Description of | Reason(s) for| Whether there is a| Effect on
No. and Clause | exception/ exception/ Cost impact? ** Commenceme
No. deviation/ deviation/ (Yes / No) nt Date
condition condition
** Please do not indicate the price impact, if any, here.
Tender No.-
Commercial Part (attach to Priced Commercial Bid)
Currency :
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ANNEXURE -5
CUT-OUT SLIPS FOR TECHNICAL & UNPRICED COMMERCIAL BID

DO NOT OPEN - THIS IS A TENDER QUOTATION

(TECHNICAL & UN-PRICED COMMERCIAL BID )

Client : SUN PETROCHEMICALS PRIVATE LIMITED

Tender No.

Project Name

Bid Due Date

From: To:

(Bidder’s Details) | Head-Supply Chain Management

SUN PETROCHEMICALS PVT. LTD.

8th, 9th & 10th Floor, ATL Corporate Park, Saki Vihar Road,
Powai, Mumbai - 400 072, Maharashtra, BHARAT.

Tel: +91 22 69325300, + 91 22 28470484

Email: dheeraj.paroch@sunpetro.com
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Client
Tender No.
Project Name
Bid Due Date

From:

ANNEXURE -6
CUT-OUT SLIPS FOR PRICED OFFER

DO NOT OPEN - THIS IS A TENDER QUOTATION

(PRICED COMMERCIAL BID )

: Sun Petrochemicals Private Limited

To:

(Bidder’s Details)

Head-Supply Chain Management

SUN PETROCHEMICALS PVT. LTD.

8th, 9th & 10th Floor, ATL Corporate Park,

Saki Vihar Road,

Powai, Mumbai - 400 072, Maharashtra, BHARAT.
Tel: +91 22 69325300, + 91 22 28470484

Email: dheeraj.paroch@sunpetro.com
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ANNEXURE -7
CUT-OUT SLIPS FOR OUTER ENVELOPE

DO NOT OPEN - THIS IS A TENDER /QUOTATION

(OUTER ENVELOPE CONTAINING TECHNICAL & UN-PRICED COMMERCIAL BID +

PRICED COMMERCIAL BID )
Client : SUN PETROCHEMICALS PRIVATE LIMITED
Tender No.
Project Name
Bid Due Date
From: To:
Bidder’s Details) Head-Supply Chain Management

SUN PETROCHEMICALS PVT. LTD.

8th, 9th & 10th Floor, ATL Corporate Park, Saki Vihar Road,
Powai, Mumbai - 400 072, Maharashtra, BHARAT.

Tel: +91 22 69325300, + 91 22 28470484

Email: dheeraj.paroch@sunpetro.com

TO BE OPENED BY ADDRESSEE ONLY

Tender No. SunPetro/Bhaskar/4D Data Interpretation/2026-27/SPPL-289 PAGE 70 OF 84


mailto:dheeraj.paroch@sunpetro.com

ANNEXURE -8

PROFORMA OF PERFORMANCE BANK GUARANTEE

[To be executed on Stamp Paper of Rs. 100/- or such higher value as per the Stamp Act of the State in
which the Guarantee is issued. Stamp Paper should be in the name of the Bank Issuing the Guarantee.]

To,

Sun Petrochemicals Pvt. Ltd. (SunPetro)
8™, 9t & 10" Floors, ATL Corporate Park,
Saki Vihar Road, Powai,

Mumbai - 400 072, Maharashtra,

BHARAT
Bank Guarantee No.:
Date:
Expiry Date:
This Guarantee is made on this day of 2026 by,

(Bank name and incorporation details) having its registered office at
(address of issuing branch) (hereinafter referred to as the
“GUARANTOR”, which expression shall unless repugnant to the context or meaning thereof include its
successors, administrators, executors and assigns) in favour of Sun Petrochemicals Pvt. Ltd., a
company registered under Part IX of the Companies Act, 1956 (CIN: U24219MH1995PTC464242) and
having its registered office at 1004, 10" Floor, ATL Corporate Park, Saki Vihar Road, Powai, Mumbai-
400072 and its Corporate office at 8", 9" & 10" Floor, ATL Corporate Park, Saki Vihar Road, Powai,
Mumbai - 400 072, Maharashtra, India (hereinafter referred to as the “COMPANY”, which expression
shall unless repugnant to the context or meaning thereof include its successors, administrators and
assigns).

WHEREAS:

A. The COMPANY has issued Letter of Award/Rate Contract /Purchase Order/Contract/Work Order No.

dated hereinafter referred to as the “LOA/RC/PO/WO/Contract”) in favour of

, @ company registered under the laws of having its registered office at

(hereinafter referred as the “CONTRACTORICONSULTANT” which expression shall

unless repugnant to the context or meaning thereof include its successors, administrators and permitted
assigns) for (hereinafter referred to as the “PRODUCT” or “SERVICE).

B. In accordance with the terms and conditions of the said Letter of Award/Rate Contract /Purchase
Order/Contract/Work Order the CONTRACTOR/CONSULTANT has agreed to provide a Guarantee for
Performance of the Letter of Award/Rate Contract /Purchase Order/Contract/Work Order in form of Bank
Guarantee issued by a nationalized/Scheduled Bank for the sum specified therein.

In consideration of the COMPANY having issued a Letter of Award/Rate Contract /Purchase
Order/Contract/Work Order with the CONTRACTOR/CONSULTANT for the supply of the
PRODUCT/SERVICE; we, the , the GUARANTOR do hereby unconditionally and
irrevocably Guarantee and undertake:

[) to pay merely on written demand by the COMPANY to extent of Rs. /- (Rupees
only) against any loss, damage, costs, charges and expenses caused to or suffered
by or that may be caused to or suffered by the COMPANY in the event of non-performance/delivery of
the PRODUCT/SERVICE supplied/rendered against the LOA/RC/PO/WO/Contract, without any demur,
reservations, recourse, contest or protest and without any reference to the COMPANY. Any such
demand made by the COMPANY on the GUARANTOR shall be absolute, unequivocal, conclusive and
binding on the GUARANTOR as regards the amount due and payable, notwithstanding any disputes
raised/pending before any court, tribunal, arbitration or any other authority.

I) to make the payment hereby Guaranteed to the COMPANY not later than the expiry of 48 hours from
the receipt of the written demand made by the COMPANY.
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1. We, the Bank further agree that:

the COMPANY shall be entitled at his option to enforce this Guarantee against the GUARANTOR
as a principal debtor, in the first instance notwithstanding any other Security or Guarantee that it
may have in relation to the CONTRACTOR/CONSULTANT 's liabilities.

= this Guarantee shall be without prejudice to the other rights, available to the COMPANY against the
CONTRACTOR/CONSULTANT in the event of any breach of the terms and conditions of the said
Letter of Award/Rate Contract /Purchase Order/Contract/Work Order or unsatisfactory performance
or failure or malfunctioning of the PRODUCT supplied/SERVICE rendered against the said Letter of
Award/Rate Contract /Purchase Order/Contract/Work Order and giving of time by the COMPANY
for repayment thereof, shall not in any way relieve the GUARANTOR of his liability under this
Guarantee.

= this Guarantee shall not in any way be affected by the change in the constitution of the
CONTRACTOR/CONSULTANT or by the fact that the CONTRACTOR/CONSULTANT has been
wound up or any orders for winding up are passed or closed its business nor shall be affected by
the change in the constitution, amalgamation, absorption or reconstruction of the GUARANTOR or
the COMPANY or otherwise but shall ensure for and be available to and enforceable by the
absorbing, amalgamated or reconstructed Company of the COMPANY.

= this Guarantee shall continue to be in force notwithstanding the discharge of the
CONTRACTOR/CONSULTANT by operation of law and shall cease only on payment of the full
amount by the GUARANTOR to the COMPANY of the amount hereby secured and on the claim of
the COMPANY against the CONTRACTOR/CONSULTANT in respect of the said Letter of
Award/Rate Contract /Purchase Order/Contract/Work Order being satisfied.

= this Guarantee shall be in addition to and not in substitution for any other Guarantee or security
from the CONTRACTOR/CONSULTANT to be given to the COMPANY in respect of the said Letter
of Award/Rate Contract /Purchase Order/Contract/Work Order.

2. The Guarantee herein contained shall remain in full force and effect till discharged by the
COMPANY or upto whichever is earlier and the GUARANTOR undertake not to revoke
this Guarantee during its currency except with previous consent of the COMPANY in writing.

3. Notwithstanding anything contained herein:

= our liability under this bank Guarantee shall not exceed Rs. /- (Rupees
only);
» this bank Guarantee shall be valid upto and

4. we are liable to pay the Guaranteed amount or any part thereof under this bank Guarantee only
and only if you serve upon us a written claim or demand on or before . If a claim
has been received by us on or before the said date, all the rights of the COMPANY under this
Guarantee shall be valid and shall not cease until the claim has been satisfied.

5. All Claims of the COMPANY (beneficiary) against this Guarantee, shall be remitted by the
........................................... (GUARANTOR) to the following account of the COMPANY only
through electronic transfer of funds, unless otherwise specifically communicated by the COMPANY:

1) Beneficiary Account Name: Sun Petrochemicals Private Limited
2) Bank Name: ICICI Bank Limited

3) Bank Account Number.: 054405013167

4) IFSC Code: ICIC0000544

IN WITNESS WHEREOF the (please specify the name of the Bank), through its
authorized officer/constituted attorney, has executed these presents as of the day and year first above
written.
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SIGNED AND DELIVERED FOR AND ON BEHALF OF (Name of the Bank).

PLACE:

DATE:

Address:

IN PRESENCE OF:

1.
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ANNEXURE -9

LIST OF APPROVED BANKS

Guarantee issued from following banks will be accepted as PBG/SD/EMD/BID BOND

1. Al Nationalised Banks including Public Sector Banks-IDBI Ltd

2. Private Sector Banks- Axis Bank, ICICI Bank and HDFC Bank

3. Commercial Banks:

l.

Il.
.
V.
V.
VI
VII.
VIII.

Kotak Mahindra Bank

Yes Bank

RBL Bank (The Ratnakar Bank Ltd)
Indusind Bank

Karur Vysya Bank

DCB Bank

Federal Bank

South Indian Bank
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ANNEXURE - 10

CUSTOMS NOTIFICATION

Custom Notifications will be applicable as per latest and relevant guidelines for goods imported in
connection with the contract signed with the Government of India as applicable under the relevant
Production Sharing Contract (PSC) / New Exploration Licensing Policy (NELP).
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ANNEXURE -11

CHECK LIST POST AWARD OF WORK

This check list is preliminary for vital compliance to be fulfilled by successful bidder at
immediate post award stage and not limited to followings:

Commercial | Financial
a. Performance bank guarantee — value and validity
b. PAN & TAN number

c. Bank Account number with documentary proof

Operational
a. Detailed sequence of operations with ball park time estimates
b. Availability of services & materials with time lines
c. Lead time of critical spares
d. Interface management of various services
e. Logistics control
f. Discussion and finalisation on incentives — Bonus/Malus

g. Organogram with HSE set up

General

a. Overall inputs required for meeting all operational needs
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ANNEXURE-12A:

PERSONNEL DEPLOYMENT PLAN

Minimum Personnel to be provided by the Contractor

Classification

Job Responsibility

Number On Location

Total Number
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ANNEXURE-12 (B)

PERFORMA FOR EXPERIENCE OF CONTRACTOR’S PERSONNEL

Sr. | Name & | Age, | Educational | Previous Period Type of Work | Remarks
No. | address | Date | qualification | experience /Job
of the Of & Year of (Name & Responsibility
person | Birth Passing Address of
with previous
position Client)
From | To
Note:

1. Bidder is free to identify more personnel for each category as an alternative.
2. Bidders need to attach the bio-data along with the bid. Certificates to be enclosed along with this
Performa.
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ANNEXURE-13

LIST & VINTAGE OF EQUIPMENTS TO BE DEPLOYED

MAKE MODEL &

SL. No. EQUIPMENT/ACCESSORIES VINTAGE

QUANTITY

Sign & Stamp:
Name of the Bidder:
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ANNEXURE-14

LIST OF ITEMS (Equipment, Tools, Accessories, Spares & consumable)

TO BE IMPORTED IN CONNECTION WITH EXECUTION

OF THE CONTRACT SHOWING CIF VALUE

Is it re- Year

. Port & HSN
Item . Freight & CIF Landed | exportable? | of
Description Qtyl/Unit | Rate | Total Insurance | Value Other Cost YES or NO | Mfg. Code
Charges
B c D E=C F G= H | =G+H J K L

XD F+E

I.  The items which are not of consumable in nature and required to be re-exported outside India
after completion of the Contract should be indicated as "YES" in column "J".

II. The items, which are of consumable in nature should be indicated as "NO" in column "J".

lll.  For estimation of applicable customs duty, the bidders are required to indicate customs tariff
code (i.e. HSN Code) of each item in column "L".

Sign & Stamp:
Name of the Bidder:
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ANNEXURE-15

PROVISIONAL ACCEPTANCE CERTIFICATE

PURCHASE ORDER (PO) /PURCHASE ORDER (PO) NO: ...

Date: covvviiiiiiiinn,
DESCRIPTION OF SUPPLIES / SERVICE:

The above SERVICES have been provisionally accepted with effect from ..................... on behalf
of (COMPANY ) in good order with the exceptions as described in
Appendix-1(if applicable), subject to the Delivery and Warranty conditions contained in the
AGREEMENT, effective from...............

For and on behalf of:

(COMPANY )

Name

Designation

Signature

Date
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Appendix-1
EXCEPTIONS TO COMPLETION
Ref: PROVISIONAL ACCEPTANCE CERTIFICATE

COMPANY to detail below any and all exceptions to the completion of the SERVICES described in
this PROVISIONAL ACCEPTANCE CERTIFICATE.
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ANNEXURE-16

FINAL ACCEPTANCE CERTIFICATE

AGREEMENT/PURCHASE ORDER (PO) NO. .................
[DF) (ST
DESCRIPTION OF SUPPLIES

The above SERVICE have been finally accepted on behalf of -(COMPANY) in

apparent good order, subject to the Warranty conditions contained in the AGREEMENT, with
effect from .......ccccooeeee 20....

For and on behalf of:

(COMPANY)

Name

Designation

Signature

Date
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END OF TENDER DOCUMENT
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	2.1.1 Bidders must review the General Conditions of the Contract (GCC) and Detailed Scope of Work /Supply and specifications as per Tender, besides Bid evaluation Criteria, Responsibility matrix, commercial aspect, Schedule of Rates /Bill of quantity ...
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	2.1.5 Sun Petro may further place repeat order for any or all the material/services/equipment at the same rates, terms and conditions for the other fields and offices which Sun Petro may acquire or associates in future.
	2.1.6 The complete bid along with price Bid shall be duly signed and sealed by the Authorized Representative of the Bidder.
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	2.6.10 Bidder will provide the Delivery Period / Completion Period, as required in tender document from the date of NOA.
	2.7 Validity Period
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	2.9 Certificate & Inspection
	At any time prior to supply / execution of the contract or during the course of the contract and thereafter, Company shall have the right to access records and documents and Contractor shall assist in the verification of certificates & inspections. Th...
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	2.10.1 Currency
	Prices quoted shall be in Indian Rupee (INR) for Indian Bidders or United States Dollars (USD) only or INR for Foreign Bidders. The foreign exchange rate shall be calculated on the date of bid closing date for evaluation of bids only, whereas the paym...
	2.10.2 Price in Words & Figures
	In case of discrepancy between words and figures, the advantage in favour of Company will apply.
	2.11 Deadline for Submission of Bids
	2.12 Splitting of work
	2.13 Payment Terms
	2.14 Taxes, Duties and Approvals
	2.14.1 The Bidders shall quote their prices inclusive of any or all taxes and duties that are applicable including transport, boarding and lodging and health checks of the manpower to be deployed and all activities as per scope of work
	2.15 Performance Bank guarantee
	The Successful bidder shall furnish to Company, a Performance Bank Guarantee for 10% of the estimated Contract value within 15 days of issue of the LOI / Contract (whichever is earlier) in the format as given in Annexure #8 from any of the nationalise...
	2.16 Change Orders & Rates:
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